


BID TABULATION FOR:

CONSTRUCTION OF THE PAVING AND APPURTENANCES  
TO SERVE OLYMPIA FALLS SECTION 4  
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 168  
CITY OF HOUSTON E.T.J., FORT BEND COUNTY, TEXAS  
SEPTEMBER 17, 2024  
LJA ENGINEERING, INC.  
T. JOSEPH  
SEPTEMBER 17, 2024  
1750-4108 (9.2)

BID OPENING DATE:  
BID OPENING LOCATION:  
TABULATION BY:  
TABULATION DATE:  
LJA JOB NO.

BIDDER'S NAME	TOTAL AMOUNT BID
1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC	\$925,000.00
2) RODRIGUEZ CONSTRUCTION GROUP, LLC	\$977,375.00
3) R CONSTRUCTION CIVIL, LLC	\$1,010,855.00
4) NORTHTEX CONSTRUCTION, LLC	\$1,012,656.66

CALENDAR DAYS 55/65



9/20/2024

*Kenya Franco*

I, Kenya Franco, PE, hereby certify these bid tabulations to be true and correct.

**BID TABULATION FOR:**

CONSTRUCTION OF THE PAVING AND APPURTENANCES  
 TO SERVE OLYMPIA FALLS SECTION 4  
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 168  
 CITY OF HOUSTON E.T.J., FORT BEND COUNTY, TEXAS  
 SEPTEMBER 17, 2024  
 LJA ENGINEERING, INC.  
 T. JOSEPH  
 SEPTEMBER 17, 2024  
 1750-4108 (9.2)

**BID OPENING DATE:**  
**BID OPENING LOCATION:**  
**TABULATION BY:**  
**TABULATION DATE:**  
**LJA JOB NO.**

ITEM	DESCRIPTION	UNIT	QTY	1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC		2) RODRIGUEZ CONSTRUCTION GROUP, LLC		3) R CONSTRUCTION CIVIL, LLC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
<b>FORT BEND COUNTY M.U.D. N.O. 168 PAVING IMPROVEMENT ITEMS</b>									
1	ROADWAY AND LOT EXCAVATION, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS, COMPACTION TO 95% PROCTOR DENSITY AND REAPPLICATION OF STRIPPINGS	CY	5247	\$2.80	\$14,691.60	\$4.43	\$23,244.21	\$3.00	\$15,741.00
2	ROADWAY AND LOT EMBANKMENT, INCLUDES REMOVAL OF UNSUITABLE MATERIAL BEFORE PLACING FILL, STRIPPINGS, PROOF ROLLING, PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, REAPPLICATION OF STRIPPINGS, COMPLETE IN PLACE	CY	5247	\$2.80	\$14,691.60	\$4.43	\$23,244.21	\$3.00	\$15,741.00
3	COMPLETE FINAL LOT GRADING (LOTS RESERVES AND FINAL DRESSING OF ALL AREAS), INCLUDING STRIPPING AND PROOF ROLLING, HAULING, PLACEMENT AND COMPACTION OF MATERIALS, AND REPLACEMENT OF STRIPPINGS, COMPLETE IN PLACE	LS	1	\$18,180.00	\$18,180.00	\$20,060.00	\$20,060.00	\$16,500.00	\$16,500.00
4	6" REINFORCED CONCRETE PAVEMENT, MIN. 3500 PSI COMPRESSIVE STRENGTH AND 5.5 SACKS CEMENT PER CUBIC YARD OF MIX, COMPLETE IN PLACE	SY	9853	\$54.00	\$532,062.00	\$57.53	\$566,843.09	\$62.00	\$610,886.00
5	6" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	2465	\$4.00	\$9,860.00	\$4.72	\$11,634.80	\$4.00	\$9,860.00
6	4" X 12" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	3299	\$5.00	\$16,495.00	\$4.72	\$15,571.28	\$4.00	\$13,196.00
7	8" LIME STABILIZED SUB-GRADE (MANIPULATION), COMPLETE IN PLACE	SY	11136	\$4.90	\$54,566.40	\$5.72	\$63,697.92	\$6.00	\$66,816.00
8	2% HYDRATED LIME BY WEIGHT FOR STABILIZED SUB-GRADE (12 LBS./SY), AS REQUIRED BY SOIL CONDITION AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	67	\$358.00	\$23,986.00	\$395.30	\$26,485.10	\$320.00	\$21,440.00
9	8% FLY ASH BY WEIGHT FOR STABILIZED SUB-GRADE (48 LBS./SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY ENGINEER, COMPLETE IN PLACE	TON	267	\$171.00	\$45,657.00	\$182.90	\$48,834.30	\$140.00	\$37,380.00
10	PERMANENT TRAFFIC CONTROL DEVICES, (INCLUDING ALL TRAFFIC BUTTONS, PAVEMENT STRIPING, STREET SIGNS AND TRAFFIC SIGNS), COMPLETE IN PLACE	LS	1	\$5,870.00	\$5,870.00	\$7,670.00	\$7,670.00	\$2,200.00	\$2,200.00
11	WHEELCHAIR RAMPS PER CONSTRUCTION PLANS, COMPLETE IN PLACE	EA	6	\$1,819.00	\$10,914.00	\$2,106.30	\$12,637.80	\$2,300.00	\$13,800.00
12	6" PVC SLEEVES, SCHEDULE 40, PER DETAIL, COMPLETE IN PLACE	LF	100	\$77.00	\$7,700.00	\$33.04	\$3,304.00	\$70.00	\$7,000.00
13	BLUE DOUBLE REFLECTORIZED BUTTONS LOCATED ACROSS FROM FIRE HYDRANT, COMPLETE IN PLACE	EA	5	\$74.00	\$370.00	\$11.80	\$59.00	\$20.00	\$100.00
14	REINFORCED CONCRETE PAVING HEADER, COMPLETE IN PLACE	LF	28	\$79.00	\$2,212.00	\$35.40	\$991.20	\$30.00	\$840.00
15	REMOVE AND DISPOSE EXISTING TYPE III BARRICADE, COMPLETE IN PLACE	EA	1	\$730.00	\$730.00	\$59.00	\$59.00	\$1.00	\$1.00
16	TYPE III BARRICADE, COMPLETE IN PLACE	EA	1	\$2,190.00	\$2,190.00	\$1,988.37	\$1,988.37	\$1,250.00	\$1,250.00
17	CONNECT PROPOSED 6" REINFORCED CONCRETE PAVEMENT TO EXISTING 6" REINFORCED CONCRETE PAVEMENT AT GRAND OLYMPIA DRIVE, INCLUDED DOWELING INTO EXISTING CONCRETE AND UNDERCUT OF EXISTING PAVEMENT, COMPLETE IN PLACE	LF	28	\$130.00	\$3,640.00	\$53.10	\$1,486.80	\$50.00	\$1,400.00
18	SUBGRADE ROAD CROSSING PROTECTION, PER DETAIL SHOWN ON SHEET 17 OF THE CONSTRUCTION PLANS, TO INCLUDE INSTALLATION OF CONCRETE SLAB AND REBAR, COMPLETE IN PLACE	LS	1	\$5,110.00	\$5,110.00	\$11,800.00	\$11,800.00	\$27,000.00	\$27,000.00
19	ADDITIONAL COSTS FOR THE DECONSTRUCTION AND RECONSTRUCTION OF EXISTING 10' WIDE CRUSHED CONCRETE ACCESS ROAD, AS NECESSARY FOR CONSTRUCTION, TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER, CONTRACTOR TO MAINTAIN ACCESS THROUGH SITE AT ALL TIMES, COMPLETE IN PLACE	LS	1	\$18,300.00	\$18,300.00	\$17,110.00	\$17,110.00	\$17,600.00	\$17,600.00
20	ADDITIONAL COSTS FOR NON-MECHANIZED EXCAVATION FOR CONSTRUCTION IN VICINITY OF PIPELINES, COMPLETE IN PLACE	LS	1	\$10,910.00	\$10,910.00	\$5,900.00	\$5,900.00	\$11,100.00	\$11,100.00
21	REMOVAL AND OFFSITE DISPOSAL OF 10' CRUSHED CONCRETE ACCESS ROAD AT THE COMPLETION OF THE PROJECT, COMPLETE IN PLACE	LS	1	\$11,400.00	\$11,400.00	\$6,490.00	\$6,490.00	\$22,600.00	\$22,600.00
<b>FORT BEND COUNTY M.U.D. N.O. 168 PAVING IMPROVEMENT ITEMS SUBTOTAL:</b>					<b>\$809,535.60</b>		<b>\$869,111.08</b>		<b>\$912,451.00</b>

**BID TABULATION FOR:**

CONSTRUCTION OF THE PAVING AND APPURTENANCES  
 TO SERVE OLYMPIA FALLS SECTION 4  
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 168  
 CITY OF HOUSTON E.T.J., FORT BEND COUNTY, TEXAS  
 SEPTEMBER 17, 2024  
 LJA ENGINEERING, INC.  
 T. JOSEPH  
 SEPTEMBER 17, 2024  
 1750-4108 (9.2)

**BID OPENING DATE:**  
**BID OPENING LOCATION:**  
**TABULATION BY:**  
**TABULATION DATE:**  
**LJA JOB NO.**

ITEM	DESCRIPTION	UNIT	QTY	1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC		2) RODRIGUEZ CONSTRUCTION GROUP, LLC		3) R CONSTRUCTION CIVIL, LLC	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
<b>FORT BEND COUNTY M.U.D. NO. 168 MISCELLANEOUS PAVING ITEMS</b>									
1	REINFORCED FILTER FABRIC FENCE, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	5707	\$4.00	\$22,828.00	\$2.36	\$13,468.52	\$2.00	\$11,414.00
2	CEMENT STABILIZED SUBGRADE FOR ROAD CROSSING PROTECTION FOR EXISTING GAS LINE, COMPLETE IN PLACE	LF	67	\$105.00	\$7,035.00	\$106.20	\$7,115.40	\$40.00	\$2,680.00
3	STABILIZED CONSTRUCTION EXIT, INCLUDES INSTALLATION, MAINTENANCE AND REMOVAL, COMPLETE IN PLACE	EA	1	\$4,050.00	\$4,050.00	\$2,242.00	\$2,242.00	\$1,500.00	\$1,500.00
4	CONCRETE TRUCK WASH OUT STATION, INCLUDES INSTALLATION, MAINTENANCE, AND REMOVAL, COMPLETE IN PLACE	EA	1	\$3,640.00	\$3,640.00	\$1,121.00	\$1,121.00	\$500.00	\$500.00
5	EXTRA BURLAP BAG BARRIER ON INLET, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	EA	1	\$370.00	\$370.00	\$10.00	\$10.00	\$10.00	\$10.00
6	EXTRA SILT FENCE INLET PROTECTION BARRIER, COMPLETE IN PLACE	EA	1	\$190.00	\$190.00	\$50.00	\$50.00	\$50.00	\$50.00
7	EXTRA HYDRO-MULCH SEEDING, COMPLETE IN PLACE	AC	1	\$3,640.00	\$3,640.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00
8	EXTRA TRAFFIC CONTROL SIGN, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	EA	1	\$1,100.00	\$1,100.00	\$250.00	\$250.00	\$750.00	\$750.00
9	EXTRA CEMENT STABILIZED SAND BACKFILL, (2.0 SACKS PER TON), (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	CY	10	\$91.00	\$910.00	\$15.00	\$150.00	\$45.00	\$450.00
10	EXTRA BROADCAST SEEDING, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	AC	1	\$3,280.00	\$3,280.00	\$650.00	\$650.00	\$650.00	\$650.00
11	ADJUST MANHOLE (BY OTHERS) RIM ELEVATION AS REQUIRED (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	EA	1	\$730.00	\$730.00	\$500.00	\$500.00	\$100.00	\$100.00
12	STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDING INSPECTION REPORTS CONDUCTED ON A WEEKLY BASIS ACCORDING TO TCEQ PERMIT, COMPLETE IN PLACE	LS	1	\$5,460.00	\$5,460.00	\$1,500.00	\$1,500.00	\$1,300.00	\$1,300.00
13	EXTRA 6" PVC SLEEVES, SCHEDULE 40, PER DETAIL. (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER) COMPLETE IN PLACE	LF	50	\$146.00	\$7,300.00	\$33.04	\$1,652.00	\$60.00	\$3,000.00
14	ADDITIONAL 6" LIME / FLY-ASH STABILIZED SUBGRADE TO BE USED FOR UNSUITABLE SOIL CONDITIONS AS DIRECTED BY THE ENGINEER, COMPLETE IN PLACE	SY	10000	\$3.00	\$30,000.00	\$5.72	\$57,200.00	\$4.50	\$45,000.00
15	EXTRA 2% HYDRATED LIME BY WEIGHT FOR STABILIZED SUB-GRADE, (12 LBS./SY) AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	25	\$382.00	\$9,550.00	\$395.30	\$9,882.50	\$320.00	\$8,000.00
16	EXTRA 8% FLY ASH BY WEIGHT FOR STABILIZED SUBGRADE, (48 LBS./SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY ENGINEER, COMPLETE IN PLACE	TON	25	\$176.00	\$4,400.00	\$182.90	\$4,572.50	\$140.00	\$3,500.00
17	CRANE MATS WITH AIR BRIDGE FOR OFF-ROAD TRUCK CROSSING OF EXISTING MONUMENT PIPELINE, TO INCLUDE INSTALLATION, MAINTENANCE, AND REMOVAL, TO BE USED AS NECESSARY AND AT THE DIRECTION OF THE ENGINEER, COMPLETE IN PLACE	LS	1	\$10,981.40	\$10,981.40	\$5,900.00	\$5,900.00	\$18,000.00	\$18,000.00
<b>FORT BEND COUNTY M.U.D. NO. 168 MISCELLANEOUS PAVING ITEMS SUBTOTAL:</b>					<b>\$115,464.40</b>		<b>\$108,263.92</b>		<b>\$98,404.00</b>
<b>BIDDING SUMMARY</b>									
SUBTOTAL FORT BEND COUNTY M.U.D. N.O. 168 PAVING IMPROVEMENT ITEMS					\$809,535.60		\$869,111.08		\$912,451.00
SUBTOTAL FORT BEND COUNTY M.U.D. NO. 168 MISCELLANEOUS PAVING ITEMS					\$115,464.40		\$108,263.92		\$98,404.00
<b>TOTAL AMOUNT BASE BID</b>					<b>\$925,000.00</b>		<b>\$977,375.00</b>		<b>\$1,010,855.00</b>

**BID TABULATION FOR:**

CONSTRUCTION OF THE PAVING AND APPURTENANCES  
 TO SERVE OLYMPIA FALLS SECTION 4  
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 168  
 CITY OF HOUSTON E.T.J., FORT BEND COUNTY, TEXAS  
 SEPTEMBER 17, 2024  
 LJA ENGINEERING, INC.  
 T. JOSEPH  
 SEPTEMBER 17, 2024  
 1750-4108 (9.2)

**BID OPENING DATE:**  
**BID OPENING LOCATION:**  
**TABULATION BY:**  
**TABULATION DATE:**  
**LJA JOB NO.**

4) NORTHTEX CONSTRUCTION, LLC

ITEM	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
<b>FORT BEND COUNTY M.U.D. N.O. 168 PAVING IMPROVEMENT ITEMS</b>					
1	ROADWAY AND LOT EXCAVATION, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS, COMPACTION TO 95% PROCTOR DENSITY AND REAPPLICATION OF STRIPPINGS	CY	5247	\$6.43	\$33,738.21
2	ROADWAY AND LOT EMBANKMENT, INCLUDES REMOVAL OF UNSUITABLE MATERIAL BEFORE PLACING FILL, STRIPPINGS, PROOF ROLLING, PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, REAPPLICATION OF STRIPPINGS, COMPLETE IN PLACE	CY	5247	\$6.43	\$33,738.21
3	COMPLETE FINAL LOT GRADING (LOTS RESERVES AND FINAL DRESSING OF ALL AREAS), INCLUDING STRIPPING AND PROOF ROLLING, HAULING, PLACEMENT AND COMPACTION OF MATERIALS, AND REPLACEMENT OF STRIPPINGS, COMPLETE IN PLACE	LS	1	\$20,167.04	\$20,167.04
4	6" REINFORCED CONCRETE PAVEMENT, MIN. 3500 PSI COMPRESSIVE STRENGTH AND 5.5 SACKS CEMENT PER CUBIC YARD OF MIX, COMPLETE IN PLACE	SY	9853	\$59.93	\$590,490.29
5	6" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	2465	\$5.90	\$14,543.50
6	4" X 12" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	3299	\$5.90	\$19,464.10
7	8" LIME STABILIZED SUB-GRADE (MANIPULATION), COMPLETE IN PLACE	SY	11136	\$3.76	\$41,871.36
8	2% HYDRATED LIME BY WEIGHT FOR STABILIZED SUB-GRADE (12 LBS./SY), AS REQUIRED BY SOIL CONDITION AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	67	\$416.09	\$27,878.03
9	8% FLY ASH BY WEIGHT FOR STABILIZED SUB-GRADE (48 LBS./SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY ENGINEER, COMPLETE IN PLACE	TON	267	\$159.63	\$42,621.21
10	PERMANENT TRAFFIC CONTROL DEVICES, (INCLUCING ALL TRAFFIC BUTTONS, PAVEMENT STRIPING, STREET SIGNS AND TRAFFIC SIGNS), COMPLETE IN PLACE	LS	1	\$4,297.82	\$4,297.82
11	WHEELCHAIR RAMPS PER CONSTRUCTION PLANS, COMPLETE IN PLACE	EA	6	\$1,785.41	\$10,712.46
12	6" PVC SLEEVES, SCHEDULE 40, PER DETAIL, COMPLETE IN PLACE	LF	100	\$35.37	\$3,537.00
13	BLUE DOUBLE REFLECTORIZED BUTTONS LOCATED ACROSS FROM FIRE HYDRANT, COMPLETE IN PLACE	EA	5	\$12.28	\$61.40
14	REINFORCED CONCRETE PAVING HEADER, COMPLETE IN PLACE	LF	28	\$43.36	\$1,214.08
15	REMOVE AND DISPOSE EXISTING TYPE III BARRICADE, COMPLETE IN PLACE	EA	1	\$61.40	\$61.40
16	TYPE III BARRICADE, COMPLETE IN PLACE	EA	1	\$1,473.54	\$1,473.54
17	CONNECT PROPOSED 6" REINFORCED CONCRETE PAVEMENT TO EXISTING 6" REINFORCED CONCRETE PAVEMENT AT GRAND OLYMPIA DRIVE, INCLUDED DOWELING INTO EXISTING CONCRETE AND UNDERCUT OF EXISTING PAVEMENT, COMPLETE IN PLACE	LF	28	\$43.36	\$1,214.08
18	SUBGRADE ROAD CROSSING PROTECTION, PER DETAIL SHOWN ON SHEET 17 OF THE CONSTRUCTION PLANS, TO INCLUDE INSTALLATION OF CONCRETE SLAB AND REBAR, COMPLETE IN PLACE	LS	1	\$15,545.72	\$15,545.72
19	ADDITIONAL COSTS FOR THE DECONSTRUCTION AND RECONSTRUCTION OF EXISTING 10' WIDE CRUSHED CONCRETE ACCESS ROAD, AS NECESSARY FOR CONSTRUCTION, TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER, CONTRACTOR TO MAINTAIN ACCESS THROUGH SITE AT ALL TIMES, COMPLETE IN PLACE	LS	1	\$10,872.44	\$10,872.44
20	ADDITIONAL COSTS FOR NON-MECHANIZED EXCAVATION FOR CONSTRUCTION IN VICINITY OF PIPELINES, COMPLETE IN PLACE	LS	1	\$2,629.93	\$2,629.93
21	REMOVAL AND OFFSITE DISPOSAL OF 10' CRUSHED CONCRETE ACCESS ROAD AT THE COMPLETION OF THE PROJECT, COMPLETE IN PLACE	LS	1	\$3,192.66	\$3,192.66
<b>FORT BEND COUNTY M.U.D. N.O. 168 PAVING IMPROVEMENT ITEMS SUBTOTAL:</b>					<b>\$879,324.48</b>

**BID TABULATION FOR:**

CONSTRUCTION OF THE PAVING AND APPURTENANCES  
 TO SERVE OLYMPIA FALLS SECTION 4  
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 168  
 CITY OF HOUSTON E.T.J., FORT BEND COUNTY, TEXAS  
 SEPTEMBER 17, 2024  
 LJA ENGINEERING, INC.  
 T. JOSEPH  
 SEPTEMBER 17, 2024  
 1750-4108 (9.2)

**BID OPENING DATE:**  
**BID OPENING LOCATION:**  
**TABULATION BY:**  
**TABULATION DATE:**  
**LJA JOB NO.**

4) NORTHTEX CONSTRUCTION, LLC

ITEM	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
<b>FORT BEND COUNTY M.U.D. NO. 168 MISCELLANEOUS PAVING ITEMS</b>					
1	REINFORCED FILTER FABRIC FENCE, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	5707	\$0.12	\$684.84
2	CEMENT STABILIZED SUBGRADE FOR ROAD CROSSING PROTECTION FOR EXISTING GAS LINE, COMPLETE IN PLACE	LF	67	\$67.56	\$4,526.52
3	STABILIZED CONSTRUCTION EXIT, INCLUDES INSTALLATION, MAINTENANCE AND REMOVAL, COMPLETE IN PLACE	EA	1	\$3,320.46	\$3,320.46
4	CONCRETE TRUCK WASH OUT STATION, INCLUDES INSTALLATION, MAINTENANCE, AND REMOVAL, COMPLETE IN PLACE	EA	1	\$1,129.78	\$1,129.78
5	EXTRA BURLAP BAG BARRIER ON INLET, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	EA	1	\$10.00	\$10.00
6	EXTRA SILT FENCE INLET PROTECTION BARRIER, COMPLETE IN PLACE	EA	1	\$50.00	\$50.00
7	EXTRA HYDRO-MULCH SEEDING, COMPLETE IN PLACE	AC	1	\$1,000.00	\$1,000.00
8	EXTRA TRAFFIC CONTROL SIGN, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	EA	1	\$767.47	\$767.47
9	EXTRA CEMENT STABILIZED SAND BACKFILL, (2.0 SACKS PER TON), (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	CY	10	\$15.00	\$150.00
10	EXTRA BROADCAST SEEDING, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	AC	1	\$450.00	\$450.00
11	ADJUST MANHOLE (BY OTHERS) RIM ELEVATION AS REQUIRED (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	EA	1	\$1,082.09	\$1,082.09
12	STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDING INSPECTION REPORTS CONDUCTED ON A WEEKLY BASIS ACCORDING TO TCEQ PERMIT, COMPLETE IN PLACE	LS	1	\$1,388.64	\$1,388.64
13	EXTRA 6" PVC SLEEVES, SCHEDULE 40, PER DETAIL. (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER) COMPLETE IN PLACE	LF	50	\$32.29	\$1,614.50
14	ADDITIONAL 6" LIME / FLY-ASH STABILIZED SUBGRADE TO BE USED FOR UNSUITABLE SOIL CONDITIONS AS DIRECTED BY THE ENGINEER, COMPLETE IN PLACE	SY	10000	\$9.42	\$94,200.00
15	EXTRA 2% HYDRATED LIME BY WEIGHT FOR STABILIZED SUB-GRADE, (12 LBS./SY) AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	25	\$414.86	\$10,371.50
16	EXTRA 8% FLY ASH BY WEIGHT FOR STABILIZED SUBGRADE, (48 LBS./SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY ENGINEER, COMPLETE IN PLACE	TON	25	\$159.63	\$3,990.75
17	CRANE MATS WITH AIR BRIDGE FOR OFF-ROAD TRUCK CROSSING OF EXISTING MONUMENT PIPELINE, TO INCLUDE INSTALLATION, MAINTENANCE, AND REMOVAL, TO BE USED AS NECESSARY AND AT THE DIRECTION OF THE ENGINEER, COMPLETE IN PLACE	LS	1	\$8,595.63	\$8,595.63

**FORT BEND COUNTY M.U.D. NO. 168 MISCELLANEOUS PAVING ITEMS SUBTOTAL:** **\$133,332.18**

**BIDDING SUMMARY**

SUBTOTAL FORT BEND COUNTY M.U.D. N.O. 168 PAVING IMPROVEMENT ITEMS	\$879,324.48
SUBTOTAL FORT BEND COUNTY M.U.D. NO. 168 MISCELLANEOUS PAVING ITEMS	\$133,332.18
<b>TOTAL AMOUNT BASE BID</b>	<b>\$1,012,656.66</b>