


BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE PRELIMINARY GRADING
FOR THE US 290/HOCKLEY TRACT
HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 477
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS
FEBRUARY 22, 2019
LJA ENGINEERING, INC.
S. ROSS
FEBRUARY 22, 2019
2542-1700 (9.2)

BIDDER'S NAME	TOTAL BID AMOUNT	TOTAL AMOUNT BID WITH ALTERNATE
1) C.E. BARKER, LTD.	\$478,851.23	\$535,751.62
2) EUBANK EXCAVATION LLC	\$825,482.00	\$882,895.00
3) LONNIE LISCHKA COMPANY, LP	\$841,534.80	\$869,016.45
4) EARTH BUILDERS, LP	\$980,180.50	\$995,495.15
5) SONORA SWQM CO. DBA SONORA CONST.	\$1,124,317.50 *	\$1,208,849.50 *
6) DOUBLE OAK CONSTRUCTION, INC.	\$1,234,169.65	\$1,464,522.40

CALENDAR DAYS - 80/100



Mark Swanson

I, Mark Swanson, P.E., hereby certify these bid tabulations to be true and correct.

BID TABULATION FOR:

CONSTRUCTION OF THE PRELIMINARY GRADING
 FOR THE US 290/HOCKLEY TRACT
 HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 477
 CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS
 FEBRUARY 22, 2019
 LJA ENGINEERING, INC.
 S. ROSS
 FEBRUARY 22, 2019
 2542-1700 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

ITEM	DESCRIPTION	UNIT	QTY	1) C.E. BARKER, LTD.		2) EUBANK EXCAVATION LLC		3) LONNIE LISCHKA COMPANY, LP	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
LAND MANAGEMENT ITEMS									
1.	EXCAVATION EMBANKMENT FOR CATTLE TANK 1, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	CY	13,470	\$3.54	\$47,683.80	\$8.50	\$114,495.00	\$8.60	\$115,842.00
2.	EXCAVATION AND EMBANKMENT FOR CATTLE TANK 2, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	CY	14,502	\$3.54	\$51,337.08	\$8.50	\$123,267.00	\$8.60	\$124,717.20
3.	EXCAVATION AND EMBANKMENT FOR CATTLE TANK 3, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	CY	18,777	\$3.54	\$66,470.58	\$8.50	\$159,604.50	\$8.60	\$161,482.20
4.	EXCAVATION AND EMBANKMENT FOR CATTLE TANK 4, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	CY	18,544	\$3.54	\$65,645.76	\$7.45	\$138,152.80	\$8.60	\$159,478.40
5.	REMOVAL OF EXISTING BERMS TO NATURAL GROUND (BERMS 1-6), INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	LF	2,365	\$4.07	\$9,625.55	\$10.08	\$23,839.20	\$3.00	\$7,095.00
6.	NEW V-BOTTOM SWALES 1-12 WITH 3:1 MAX SIDE SLOPES (1.0'-2.5' DEPTH), INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	LF	19,405	\$4.41	\$85,576.05	\$5.00	\$97,025.00	\$5.00	\$97,025.00
7.	REROUTE AND DAYLIGHT OF EXISTING SWALES C1, C2, & C3 INTO NEW SWALE 2, INCLUDES EXCAVATION AND EMBANKMENT, FINAL GRADING, HAULING, STRIPPING, STOCKPILING OF STRIPPINGS, RE-APPLICATION OF STRIPPINGS TO FINAL GRADED AREA, AND COMPACTION TO 95% PROCTOR DENSITY, COMPLETE IN PLACE	LS	1	\$7,068.60	\$7,068.60	\$1,200.00	\$1,200.00	\$5,000.00	\$5,000.00
8.	REGRADING OF EXISTING SWALES, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	LF	1,388	\$3.11	\$4,316.68	\$10.00	\$13,880.00	\$5.00	\$6,940.00
9.	REGRADING OF EXISTING ROADSIDE DITCH ON NORTH SIDE OF EXISTING ACCESS ROAD, EAST OF NEW SWALE 6, MAINTAIN FLOWLINE ELEVATION, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	LF	5,428	\$3.11	\$16,881.08	\$5.00	\$27,140.00	\$5.00	\$27,140.00
10.	SURFACE PUMPING (SURFACE WATER CONTROL), INCLUDES PUMPING REQUIRED TO DRAIN EXISTING PONDS AND TO COMPLETE ALL ITEMS WITHIN PROJECT, COMPLETE IN PLACE	LS	1	\$8,482.32	\$8,482.32	\$9,500.00	\$9,500.00	\$15,000.00	\$15,000.00
11.	18" RCP STORM SEWER, ASTM C-76, CLASS III, ALL DEPTHS, COMPLETE IN PLACE	LF	110	\$78.05	\$8,585.50	\$70.00	\$7,700.00	\$69.25	\$7,617.50
12.	DESILT EXISTING 18-INCH STORM SEWER, ALL DEPTHS, COMPLETE IN PLACE	LF	40	\$47.27	\$1,890.80	\$50.00	\$2,000.00	\$20.00	\$800.00
13.	REMOVAL AND DISPOSAL OF EXISTING CULVERT PIPES, COMPLETE IN PLACE	LF	60	\$39.27	\$2,356.20	\$5.00	\$300.00	\$12.00	\$720.00
14.	TRENCH SAFETY, COMPLETE IN PLACE	LF	110	\$0.14	\$15.40	\$1.00	\$110.00	\$2.00	\$220.00
SUBTOTAL LAND MANAGEMENT ITEMS					\$375,935.40		\$718,213.50		\$729,077.30

* MATHEMATICAL ERROR

BID TABULATION FOR:

CONSTRUCTION OF THE PRELIMINARY GRADING
 FOR THE US 290/HOCKLEY TRACT
 HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 477
 CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS
 FEBRUARY 22, 2019
 LJA ENGINEERING, INC.
 S. ROSS
 FEBRUARY 22, 2019
 2542-1700 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

ITEM	DESCRIPTION	UNIT	QTY	1) C.E. BARKER, LTD.		2) EUBANK EXCAVATION LLC		3) LONNIE LISCHKA COMPANY, LP	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
MISCELLANEOUS ITEMS									
1.	STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE AND INSPECTIONS, INCLUDING STREET SWEEPING AND CONCRETE WASHOUT, COMPLETE IN PLACE	LS	1	\$2,474.01	\$2,474.01	\$3,500.00	\$3,500.00	\$2,000.00	\$2,000.00
2.	CONSTRUCT, MAINTAIN AND REMOVE STABILIZED CONSTRUCTION EXIT, COMPLETE IN PLACE	SY	150	\$24.88	\$3,732.00	\$35.00	\$5,250.00	\$25.00	\$3,750.00
3.	EXTEND EXISTING 30" RCP CULVERT IN THE EXISTING ROADSIDE DITCH AS DIRECTED BY HARRIS COUNTY PRECINCT NO. 3, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	20	\$143.57	\$2,871.40	\$150.00	\$3,000.00	\$195.00	\$3,900.00
4.	HYDROMULCH DISTURBED AREAS OF NEW POND & SWALE CONSTRUCTION, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	AC	12	\$1,708.39	\$20,500.68	\$1,925.00	\$23,100.00	\$2,250.00	\$27,000.00
5.	BROADCAST SEEDING OF ALL DISTURBED AREAS DUE TO CONSTRUCTION ACTIVITY, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	AC	35	\$765.91	\$26,806.85	\$825.00	\$28,875.00	\$700.00	\$24,500.00
6.	TYPE 2 REINFORCED ROCK FILTER DAM, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	60	\$60.87	\$3,652.20	\$29.00	\$1,740.00	\$40.00	\$2,400.00
7.	CONSTRUCTION STAKING FOR CONSTRUCTION BY THE CONTRACTOR PER GENE BAKER, GBI SURVEYING, 713.995.1306, COMPLETE IN PLACE	LS	1	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00	\$7,500.00	\$7,500.00
8.	WOOD MATS AT ALL LOCATIONS WHERE CONTRACTOR CROSSES EXISTING PIPELINES AND OTHER EXISTING SHALLOW FACILITIES, COMPLETE IN PLACE	LS	1	\$9,896.04	\$9,896.04	\$12,500.00	\$12,500.00	\$15,000.00	\$15,000.00
9.	REINFORCED FILTER FABRIC FENCE (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	12,605	\$1.47	\$18,529.35	\$1.70	\$21,428.50	\$1.50	\$18,907.50
10.	COORDINATION WITH CENTERPOINT ENERGY, SOUTHCROSS ENERGY, AND ANY OTHER DRY UTILITY COMPANY NECESSARY TO EXCAVATE NEAR, EXPOSE AND LOCATE PIPELINES ON TRACT WHERE PROPOSED WORK CROSSES PIPELINES, COMPLETE IN PLACE	LS	1	\$3,534.30	\$3,534.30	\$200.00	\$200.00	\$5,000.00	\$5,000.00
11.	REMOVE AND DISPOSE OF EXISTING BARBED WIRE FENCE, AS DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	100	\$14.73	\$1,473.00	\$1.25	\$125.00	\$10.00	\$1,000.00
12.	INSTALL 4 STRAND BARBED WIRE FENCE, INCLUDES 8 FOOT T-POSTS (10 FOOT OC), AND BARBED WIRE (AS DIRECTED BY ENGINEER), COMPLETE IN PLACE	LF	300	\$9.82	\$2,946.00	\$3.50	\$1,050.00	\$5.00	\$1,500.00
SUBTOTAL MISCELLANEOUS ITEMS					\$102,915.83		\$107,268.50		\$112,457.50
ALTERNATE BID ITEMS									
1.	CLEARING AND GRUBBING, INCLUDES CLEARING AND GRUBBING OF ALL TREES AND BRUSH WITHIN EXCAVATION AND EMBANKMENT AREAS AND BURNING OF DEBRIS ON-SITE (ONLY AT WRITTEN DIRECTION OF ENGINEER), COMPLETE IN PLACE	AC	3	\$7,068.60	\$21,205.80	\$4,500.00	\$13,500.00	\$6,000.00	\$18,000.00
2.	REGRADE EXISTING 12' WIDE DIRT ROAD, COMPLETE IN PLACE	SY	4,667	\$2.27	\$10,594.09	\$1.50	\$7,000.50	\$2.00	\$9,334.00
3.	ADDITIONAL COST TO HAUL, PLACE AND COMPACT MATERIAL IN FILL AREA 2 BEFORE FILL AREA 1, COMPLETE IN PLACE	CY	14,765	\$1.70	\$25,100.50	\$2.50	\$36,912.50	\$0.01	\$147.65
SUBTOTAL ALTERNATE BID ITEMS					\$56,900.39		\$57,413.00		\$27,481.65
BID SUMMARY									
SUBTOTAL LAND MANAGEMENT ITEMS					\$375,935.40		\$718,213.50		\$729,077.30
SUBTOTAL MISCELLANEOUS ITEMS					\$102,915.83		\$107,268.50		\$112,457.50
TOTAL AMOUNT BID					\$478,851.23		\$825,482.00		\$841,534.80
TOTAL AMOUNT BID					\$478,851.23		\$825,482.00		\$841,534.80
SUBTOTAL ALTERNATE BID ITEMS					\$56,900.39		\$57,413.00		\$27,481.65
TOTAL AMOUNT BID WITH ALTERNATE ITEMS					\$535,751.62		\$882,895.00		\$869,016.45

BID TABULATION FOR:

CONSTRUCTION OF THE PRELIMINARY GRADING
 FOR THE US 290/HOCKLEY TRACT
 HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 477
 CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS
 FEBRUARY 22, 2019
 LJA ENGINEERING, INC.
 S. ROSS
 FEBRUARY 22, 2019
 2542-1700 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

ITEM	DESCRIPTION	UNIT	QTY	4) EARTH BUILDERS, LP		5) SONORA SWQM CO. DBA SONORA CONST.		6) DOUBLE OAK CONSTRUCTION, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
LAND MANAGEMENT ITEMS									
1.	EXCAVATION EMBANKMENT FOR CATTLE TANK 1, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	CY	13,470	\$9.50	\$127,965.00	\$10.00	\$134,700.00	\$13.75	\$185,212.50
2.	EXCAVATION AND EMBANKMENT FOR CATTLE TANK 2, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	CY	14,502	\$9.50	\$137,769.00	\$10.00	\$145,020.00	\$13.75	\$199,402.50
3.	EXCAVATION AND EMBANKMENT FOR CATTLE TANK 3, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	CY	18,777	\$9.50	\$178,381.50	\$10.00	\$187,770.00	\$13.75	\$258,183.75
4.	EXCAVATION AND EMBANKMENT FOR CATTLE TANK 4, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	CY	18,544	\$9.50	\$176,168.00	\$10.00	\$185,440.00	\$13.75	\$254,980.00
5.	REMOVAL OF EXISTING BERMS TO NATURAL GROUND (BERMS 1-6), INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	LF	2,365	\$6.00	\$14,190.00	\$18.00	\$42,570.00	\$15.00	\$35,475.00
6.	NEW V-BOTTOM SWALES 1-12 WITH 3:1 MAX SIDE SLOPES (1.0'-2.5' DEPTH), INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	LF	19,405	\$8.00	\$155,240.00	\$10.00	\$194,050.00	\$4.15	\$80,530.75
7.	REROUTE AND DAYLIGHT OF EXISTING SWALES C1, C2, & C3 INTO NEW SWALE 2, INCLUDES EXCAVATION AND EMBANKMENT, FINAL GRADING, HAULING, STRIPPING, STOCKPILING OF STRIPPINGS, RE-APPLICATION OF STRIPPINGS TO FINAL GRADED AREA, AND COMPACTION TO 95% PROCTOR DENSITY, COMPLETE IN PLACE	LS	1	\$25,000.00	\$25,000.00	\$6,000.00	\$6,000.00	\$7,000.00	\$7,000.00
8.	REGRADE OF EXISTING SWALES, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	LF	1,388	\$6.00	\$8,328.00	\$10.00	\$13,880.00	\$4.15	\$5,760.20
9.	REGRADE OF EXISTING ROADSIDE DITCH ON NORTH SIDE OF EXISTING ACCESS ROAD, EAST OF NEW SWALE 6, MAINTAIN FLOWLINE ELEVATION, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS AND REAPPLICATION OF STRIPPINGS, EXCAVATION, HAULING TO FILL AREAS, OLD SWALES AND OLD CATTLE TANKS, PLACEMENT, COMPACTION TO 95 PERCENT STANDARD PROCTOR DENSITY, AND FINAL GRADING, COMPLETE IN PLACE	LF	5,428	\$5.00	\$27,140.00	\$10.00	\$54,280.00	\$4.15	\$22,526.20
10.	SURFACE PUMPING (SURFACE WATER CONTROL), INCLUDES PUMPING REQUIRED TO DRAIN EXISTING PONDS AND TO COMPLETE ALL ITEMS WITHIN PROJECT, COMPLETE IN PLACE	LS	1	\$10,000.00	\$10,000.00	\$36,000.00	\$36,000.00	\$20,800.00	\$20,800.00
11.	18" RCP STORM SEWER, ASTM C-76, CLASS III, ALL DEPTHS, COMPLETE IN PLACE	LF	110	\$85.00	\$9,350.00	\$90.00	\$9,900.00	\$175.00	\$19,250.00
12.	DESILT EXISTING 18-INCH STORM SEWER, ALL DEPTHS, COMPLETE IN PLACE	LF	40	\$35.00	\$1,400.00	\$40.00	\$1,600.00	\$50.00	\$2,000.00
13.	REMOVAL AND DISPOSAL OF EXISTING CULVERT PIPES, COMPLETE IN PLACE	LF	60	\$10.00	\$600.00	\$30.00	\$1,800.00	\$125.00	\$7,500.00
14.	TRENCH SAFETY, COMPLETE IN PLACE	LF	110	\$1.00	\$110.00	\$20.00	\$2,200.00	\$1.00	\$110.00
SUBTOTAL LAND MANAGEMENT ITEMS					\$871,641.50		\$1,015,210.00		\$1,098,730.90

* MATHEMATICAL ERROR

BID TABULATION FOR:

CONSTRUCTION OF THE PRELIMINARY GRADING
 FOR THE US 290/HOCKLEY TRACT
 HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 477
 CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS
 FEBRUARY 22, 2019
 LJA ENGINEERING, INC.
 S. ROSS
 FEBRUARY 22, 2019
 2542-1700 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

ITEM	DESCRIPTION	UNIT	QTY	4) EARTH BUILDERS, LP		5) SONORA SWQM CO. DBA SONORA CONST.		6) DOUBLE OAK CONSTRUCTION, INC.	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
MISCELLANEOUS ITEMS									
1.	STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE AND INSPECTIONS, INCLUDING STREET SWEEPING AND CONCRETE WASHOUT, COMPLETE IN PLACE	LS	1	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$2,800.00	\$2,800.00
2.	CONSTRUCT, MAINTAIN AND REMOVE STABILIZED CONSTRUCTION EXIT, COMPLETE IN PLACE	SY	150	\$25.00	\$3,750.00	\$28.00	\$4,200.00	\$30.00	\$4,500.00
3.	EXTEND EXISTING 30" RCP CULVERT IN THE EXISTING ROADSIDE DITCH AS DIRECTED BY HARRIS COUNTY PRECINCT NO. 3, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	20	\$100.00	\$2,000.00	\$200.00	\$4,000.00	\$250.00	\$5,000.00
4.	HYDROMULCH DISTURBED AREAS OF NEW POND & SWALE CONSTRUCTION, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	AC	12	\$1,500.00	\$18,000.00	\$2,000.00	\$24,000.00	\$2,200.00	\$26,400.00
5.	BROADCAST SEEDING OF ALL DISTURBED AREAS DUE TO CONSTRUCTION ACTIVITY, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	AC	35	\$900.00	\$31,500.00	\$600.00	\$21,000.00	\$875.00	\$30,625.00
6.	TYPE 2 REINFORCED ROCK FILTER DAM, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	60	\$35.00	\$2,100.00	\$100.00	\$6,000.00	\$45.00	\$2,700.00
7.	CONSTRUCTION STAKING FOR CONSTRUCTION BY THE CONTRACTOR PER GENE BAKER, GBI SURVEYING, 713.995.1306, COMPLETE IN PLACE	LS	1	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00	\$7,500.00	\$7,500.00
8.	WOOD MATS AT ALL LOCATIONS WHERE CONTRACTOR CROSSES EXISTING PIPELINES AND OTHER EXISTING SHALLOW FACILITIES, COMPLETE IN PLACE	LS	1	\$10,000.00	\$10,000.00	\$13,000.00	\$13,000.00	\$27,750.00	\$27,750.00
9.	REINFORCED FILTER FABRIC FENCE (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	12,605	\$1.80	\$22,689.00	\$1.50	\$18,907.50	\$1.75	\$22,058.75
10.	COORDINATION WITH CENTERPOINT ENERGY, SOUTHCROSS ENERGY, AND ANY OTHER DRY UTILITY COMPANY NECESSARY TO EXCAVATE NEAR, EXPOSE AND LOCATE PIPELINES ON TRACT WHERE PROPOSED WORK CROSSES PIPELINES, COMPLETE IN PLACE	LS	1	\$4,000.00	\$4,000.00	\$6,000.00	\$6,000.00	\$3,500.00	\$3,500.00
11.	REMOVE AND DISPOSE OF EXISTING BARBED WIRE FENCE, AS DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	100	\$3.00	\$300.00	\$10.00	\$1,000.00	\$2.80	\$280.00
12.	INSTALL 4 STRAND BARBED WIRE FENCE, INCLUDES 8 FOOT T-POSTS (10 FOOT OC), AND BARBED WIRE (AS DIRECTED BY ENGINEER), COMPLETE IN PLACE	LF	300	\$14.00	\$4,200.00	\$10.00	\$3,000.00	\$7.75	\$2,325.00
SUBTOTAL MISCELLANEOUS ITEMS					\$108,539.00		\$109,107.50		\$135,438.75
ALTERNATE BID ITEMS									
1.	CLEARING AND GRUBBING, INCLUDES CLEARING AND GRUBBING OF ALL TREES AND BRUSH WITHIN EXCAVATION AND EMBANKMENT AREAS AND BURNING OF DEBRIS ON-SITE (ONLY AT WRITTEN DIRECTION OF ENGINEER), COMPLETE IN PLACE	AC	3	\$3,500.00	\$10,500.00	\$9,000.00	\$27,000.00	\$6,000.00	\$18,000.00
2.	REGRADE EXISTING 12' WIDE DIRT ROAD, COMPLETE IN PLACE	SY	4,667	\$1.00	\$4,667.00	\$6.00	\$28,002.00	\$2.00	\$9,334.00
3.	ADDITIONAL COST TO HAUL, PLACE AND COMPACT MATERIAL IN FILL AREA 2 BEFORE FILL AREA 1, COMPLETE IN PLACE	CY	14,765	\$0.01	\$147.65	\$2.00	\$29,530.00	\$13.75	\$203,018.75
SUBTOTAL ALTERNATE BID ITEMS					\$15,314.65		\$84,532.00		\$230,352.75
BID SUMMARY									
SUBTOTAL LAND MANAGEMENT ITEMS					\$871,641.50		\$1,015,210.00		\$1,098,730.90
SUBTOTAL MISCELLANEOUS ITEMS					\$108,539.00		\$109,107.50		\$135,438.75
TOTAL AMOUNT BID					\$980,180.50		\$1,124,317.50		\$1,234,169.65
TOTAL AMOUNT BID					\$980,180.50		\$1,124,317.50		\$1,234,169.65
SUBTOTAL ALTERNATE BID ITEMS					\$15,314.65		\$84,532.00		\$230,352.75
TOTAL AMOUNT BID WITH ALTERNATE ITEMS					\$995,495.15		\$1,208,849.50		\$1,464,522.40