BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

BIDDER'S NAME
1) ALLGOOD CONSTRUCTION CO., INC.
2) HCG
3) AGM CONTRACTORS
4) D&J CONSTRUCTION, INC
5) PRECISE SERVICES INC.
6) HARRIS CONSTRUCTION COMPANY, LLC
7) DURWOOD GREENE CONSTRUCTION CO.
8) DACO PAVING, INC.
9) SCYTHE CONSTRUCTION, LLC
10) ICON GC LLC

11) R CONSTRUCTION CIVIL, LLC

CALENDAR DAYS 65/80

CONSTRUCTION OF PAVING AND APPURTENANCES

TO SERVE SAMARA SECTION 10 & SAMARA WAY
GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73
CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS
NOVEMBER 21, 2024

LJA ENGINEERING, INC.

C CORTEZ

NOVEMBER 21, 2024

0386-3110B (9.2)

TOTAL AMOUNT BID

$1,410,225.92
$1,440,070.65
$1,443,518.75
$1,473,201.00
$1,483,848.30
$1,484,045.55
$1,489,695.00
$1,577,000.00

;&W\“l
$1,634)270.22 «?:S 6*“13

$1,644,677.25 s
7

$1,775,082.60 cow
as JAMES J. POTTHARST

|, JAMES POTTHARST, F.E., h&reby certify these bid tabulations to be true and correct.

FRN F-1386
Page 1 of 13 LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

DESCRIPTION

SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS

1

2

w

IS

o

[

~

®

©

N

1

6" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE

6” LIME STABILIZED SUBGRADE MANIPULATION, INCLUDES COMPACTION TO 95%
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

10% LIME BY WEIGHT, 50LB/SY FOR SUBGRADE, QUANTITY TO BE PAID ONLY
FOR FIELD LAB RECOMMENDED QUANTITY, COMPLETE IN PLACE

6" REINFORCED CONCRETE CURB, AS INDICATED ON PLANS, COMPLETE IN
PLACE

FINAL LOT GRADING, INCLUDING STRIPPING AND PROOFROLLING, HAULING,
PLACEMENT AND COMPACTION OF MATERIALS AND REPLACEMENT OF
STRIPPINGS, COMPLETE IN PLACE

ADA RAMPS (TYPE 4), INCLUDING TRUNCATED DOME BRICKS TO BE ADA RED,
INCLUDES REMOVAL OF EXISTING CURB IF REQUIRED AND ALL OTHER
APPURTENANCES, COMPLETE IN PLACE

4” SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTONS FOR FIRE
HYDRANT LOCATION, COMPLETE IN PLACE

24" SOD STRIPING ALONG BACK OF CURB, COMPLETE IN PLACE

TYPE Il BARRICADE, ONLY AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

PAVING HEADER, COMPLETE IN PLACE

6" P.V.C. SCHEDULE 40 IRRIGATION SLEEVES, COMPLETE IN PLACE

SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS SUBTOTAL:

SAMARA WAY PAVING AND APPURTENANCES ITEMS

1

2

w

IS

o

[

~

7" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE

6” LIME STABILIZED SUBGRADE MANIPULATION, INCLUDES COMPACTION TO 95%
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

10% LIME BY WEIGHT, 50LB/SY FOR SUBGRADE, QUANTITY TO BE PAID ONLY
FOR FIELD LAB RECOMMENDED QUANTITY, COMPLETE IN PLACE

6" REINFORCED CONCRETE CURB, AS INDICATED ON PLANS, COMPLETE IN
PLACE

ADA RAMPS (TYPE 4), INCLUDING TRUNCATED DOME BRICKS TO BE ADA RED,
INCLUDES REMOVAL OF EXISTING CURB IF REQUIRED AND ALL OTHER
APPURTENANCES, COMPLETE IN PLACE

4” SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTONS FOR FIRE
HYDRANT LOCATION, COMPLETE IN PLACE

24" SOD STRIPING ALONG BACK OF CURB, COMPLETE IN PLACE

REMOVE AND RELOCATE OF TYPE Ill BARRICADE, ONLY AS DIRECTED BY THE
ENGINEER, COMPLETE IN PLACE

UNIT

sy

sy

TON

LF

EA

EA

EA

LF

EA

LF

LF

sY

sy

TON

LF

EA

EA

LF

EA

QTY

13297

15319

383

7708

81

20

158

4863

5340

135

1856

1856

CONSTRUCTION OF PAVING AND APPURTENANCES

TO SERVE SAMARA SECTION 10 & SAMARA WAY
GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73
CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS

NOVEMBER 21, 2024
LJA ENGINEERING, INC.
C CORTEZ

NOVEMBER 21, 2024
0386-3110B (9.2)

1) ALLGOOD CONSTRUCTION CO., INC.

UNIT COST

$48.00

$5.25

$349.80

$3.25

$200.00

$977.50

$12.60

$2.00

$1,207.50

$2.30

$14.95

$54.00

$5.25

$349.80

$3.25

$977.50

$12.60

$2.00

$172.50
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TOTAL COST

$638,256.00

$80,424.75

$133,973.40

$25,051.00

$16,200.00

$19,550.00

$126.00

$15,416.00

$3,622.50

$193.20

$2,362.10

$935,174.95

$262,602.00

$28,035.00

$47,223.00

$6,032.00

$9,775.00

$25.20

$3,712.00

$172.50

2) HCG
UNIT COST

$46.60

$4.55

$356.50

$3.90

$297.50

$1,980.00

$13.60

$2.00

$1,220.00

$18.85

$38.85

$53.30

$4.60

$356.50

$3.90

$1,980.00

$22.00

$2.00

$1,285.00

TOTAL COST

$619,640.20

$69,701.45

$136,539.50

$30,061.20

$24,097.50

$39,600.00

$136.00

$15,416.00

$3,660.00

$1,583.40

$6,138.30

$946,573.55

$259,197.90

$24,564.00

$48,127.50

$7,238.40

$19,800.00

$44.00

$3,712.00

$1,285.00

3) A&M CONTRACTORS

UNIT COST

$49.75

$3.00

$360.00

$3.50

$225.00

$800.00

$20.00

$2.00

$1,800.00

$5.00

$30.00

$53.50

$3.00

$370.00

$3.50

$1,000.00

$20.00

$2.00

$100.00

TOTAL COST

$661,525.75

$45,957.00

$137,880.00

$26,978.00

$18,225.00

$16,000.00

$200.00

$15,416.00

$5,400.00

$420.00

$4,740.00

$932,741.75

$260,170.50

$16,020.00

$49,950.00

$6,496.00

$10,000.00

$40.00

$3,712.00

$100.00

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.
ITEM DESCRIPTION
9 PAVING HEADER, COMPLETE IN PLACE

10

6" P.V.C. SCHEDULE 40 IRRIGATION SLEEVES, COMPLETE IN PLACE

SAMARA WAY PAVING AND APPURTENANCES ITEMS SUBTOTAL:
MISCELLANEOUS PAVING AND APPURTENANCES ITEMS
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N

w
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o

~

e

©

N

PERMANENT TRAFFIC CONTROL DEVICES, INCLUDING TRAFFIC BUTTONS
PAVEMENT STRIPING, MARKERS, REFLECTIVE PAINT ON MEDIAN NOSES, STOP
SIGNS, STREET SIGNS, AND ALL OTHER TRAFFIC SIGNS SHOWN IN PLANS, ETC.,
COMPLETE IN PLACE

MISCELLANEOUS DRAINAGE SWALES, V-BOTTOM, WITH 4:1 S.S., GRADED TO
DRAIN, INCLUDES HYDROMULCH SEEDING AND WATERING, AS DIRECTED BY
THE ENGINEER, COMPLETE IN PLACE

OVER EXCAVATION OF UNSUITABLE MATERIAL FOR FILL PLACEMENT, AS
DIRECTED BY ENGINEER, COMPLETE IN PLACE

DEMUCK, SCARIFY, AND FILL EXISTING DRAINAGE SWALES, AS NEEDED, AS
DIRECTED BY ENGINEER, COMPLETE IN PLACE

COMMON ROADWAY AND SECTION EXCAVATION TO BE HAULED, STRIPPED,
PLACED, AND COMPACTED TO 95% STANDARD PROCTOR DENSITY ON-SITE FOR
LOT AND ROADWAY FILL, AS DIRECTED BY ENGINEER, IN ACCORDANCE WITH
SUPPLEMENTAL CONDITIONS ITEM 4, COMPLETE IN PLACE

CITY OF LEAGUE CITY INSPECTOR OVERTIME CHARGE, TO BE APPROVED BY
THE ENGINEER, COMPLETE IN PLACE

AS-BUILT SURVEY OF FILL AREAS (CONTRACTOR’S SURVEYOR MUST PROVIDE
CERTIFIED TOPOGRAPHIC SURVEY, INCLUDING ALL GRADE BREAKS, INCLUDES
3D CAD FORMAT BEFORE FINAL PAYMENT IS MADE), COMPLETE IN PLACE

INSTALLATION AND REMOVAL UPON COMPLETION OF CONCRETE WASHOUT
AREA, COMPLETE IN PLACE

INSTALLATION, MAINTENANCE AND REMOVAL OF STABILIZED CONSTRUCTION
EXIT, SWMHCA SPECIFICATION NO. 4711, INCLUDES INSTALLATION AND
REMOVAL (TO BE USED ONLY AS DIRECTED.BY THE ENGINEER), COMPLETE IN
PLACE

EXTRA CEMENT STABILIZED SAND, TO BE USED ONLY AS DIRECTED BY THE
ENGINEER, COMPLETE IN PLACE

METHOD “A” CONSTRUCTION STAKING BY THE CONTRACTOR, COMPLETE IN
PLACE

OVERFLOW SWALE, PER GRADING PLAN, 10’ BOTTOM WIDTH, COMPLETE IN
PLACE

STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDING
CONTRACTOR BOOKLET, COMPLETE IN PLACE

15" X 8" X 8” MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

18" X 8" X 8” MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE
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140

875

1000

5551

13809

200
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CONSTRUCTION OF PAVING AND APPURTENANCES

TO SERVE SAMARA SECTION 10 & SAMARA WAY
GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73
CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS

NOVEMBER 21, 2024
LJA ENGINEERING, INC.
C CORTEZ

NOVEMBER 21, 2024
0386-3110B (9.2)

1) ALLGOOD CONSTRUCTION CO., INC.

UNIT COST
$2.30

$14.95

$16,401.28

$3.00

$2.00

$2.00

$3.00

$50.00

$17,250.00

$1,000.00

$1,000.00

$20.00

$8,050.00

$4.03

$1,000.00

$1,900.00

$2,005.00
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TOTAL COST

$64.40

$2,093.00

$359,734.10

$16,401.28

$2,625.00

$2,000.00

$11,102.00

$41,427.00

$500.00

$17,250.00

$1,000.00

$1,000.00

$4,000.00

$8,050.00

$616.59

$1,000.00

$1,900.00

$2,005.00

2) HCG
UNIT COST

$18.85

$38.85

$16,575.00

$3.00

$2.00

$2.00

$3.50

$50.00

$6,560.00

$1,755.00

$1,120.00

$28.50

$14,420.00

$16.00

$1,000.00

$2,105.00

$2,235.00

TOTAL COST
$527.80

$5,439.00

$369,935.60

$16,575.00

$2,625.00

$2,000.00

$11,102.00

$48,331.50

$500.00

$6,560.00

$1,755.00

$1,120.00

$5,700.00

$14,420.00

$2,448.00

$1,000.00

$2,105.00

$2,235.00

3) A&M CONTRACTORS

UNIT COST
$5.00

$30.00

$30,000.00

$6.00

$3.00

$2.00

$3.50

$50.00

$5,000.00

$1,500.00

$1,500.00

$20.00

$2,500.00

$5.00

$40,000.00

$1,400.00

$1,800.00

TOTAL COST
$140.00

$4,200.00

$350,828.50

$30,000.00

$5,250.00

$3,000.00

$11,102.00

$48,331.50

$500.00

$5,000.00

$1,500.00

$1,500.00

$4,000.00

$2,500.00

$765.00

$40,000.00

$1,400.00

$1,800.00

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION

16 21’ X 8" X 8" MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

17 24’ X 8" X 8" MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

MISCELLANEOUS PAVING AND APPURTENANCES ITEMS SUBTOTAL:

BIDDING SUMMARY

SUBTOTAL SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS
SUBTOTAL SAMARA WAY PAVING AND APPURTENANCES ITEMS
SUBTOTAL MISCELLANEOUS PAVING AND APPURTENANCES ITEMS
TOTAL AMOUNT BASE BID

CONSTRUCTION OF PAVING AND APPURTENANCES

TO SERVE SAMARA SECTION 10 & SAMARA WAY
GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73
CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS
NOVEMBER 21, 2024

LJA ENGINEERING, INC.

C CORTEZ

NOVEMBER 21, 2024

0386-3110B (9.2)

1) ALLGOOD CONSTRUCTION CO., INC. 2)HCG
UNIT QTY UNIT COST TOTAL COST UNIT COST
EA 1 $2,115.00 $2,115.00 $2,485.00
EA 1 $2,325.00 $2,325.00 $2,600.00
$115,316.87
$935,174.95
$359,734.10
$115,316.87

$1,410,225.92

Page 4 of 13

TOTAL COST
$2,485.00

$2,600.00

$123,561.50

$946,573.55
$369,935.60.
$123,561.50
$1,440,070.65

3) A&M CONTRACTORS
UNIT COST TOTAL COST
$1,600.00 $1,600.00

$1,700.00 $1,700.00

$159,948.50

$932,741.75
$350,828.50
$159,948.50
$1,443,518.75

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION
SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS
1 6” REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE

2 6" LIME STABILIZED SUBGRADE MANIPULATION, INCLUDES COMPACTION TO 95%
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

w

10% LIME BY WEIGHT, 50LB/SY FOR SUBGRADE, QUANTITY TO BE PAID ONLY
FOR FIELD LAB RECOMMENDED QUANTITY, COMPLETE IN PLACE

IS

6" REINFORCED CONCRETE CURB, AS INDICATED ON PLANS, COMPLETE IN
PLACE

o

FINAL LOT GRADING, INCLUDING STRIPPING AND PROOFROLLING, HAULING,
PLACEMENT AND COMPACTION OF MATERIALS AND REPLACEMENT OF
STRIPPINGS, COMPLETE IN PLACE

[

ADA RAMPS (TYPE 4), INCLUDING TRUNCATED DOME BRICKS TO BE ADA RED,
INCLUDES REMOVAL OF EXISTING CURB IF REQUIRED AND ALL OTHER
APPURTENANCES, COMPLETE IN PLACE

~

4" SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTONS FOR FIRE
HYDRANT LOCATION, COMPLETE IN PLACE

o

24" SOD STRIPING ALONG BACK OF CURB, COMPLETE IN PLACE

©

TYPE Il BARRICADE, ONLY AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

10 PAVING HEADER, COMPLETE IN PLACE

N

1 6"P.V.C. SCHEDULE 40 IRRIGATION SLEEVES, COMPLETE IN PLACE

SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS SUBTOTAL:
SAMARA WAY PAVING AND APPURTENANCES ITEMS
1 7" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE

2 6" LIME STABILIZED SUBGRADE MANIPULATION, INCLUDES COMPACTION TO 95%
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

w

10% LIME BY WEIGHT, 50LB/SY FOR SUBGRADE, QUANTITY TO BE PAID ONLY
FOR FIELD LAB RECOMMENDED QUANTITY, COMPLETE IN PLACE

IS

6" REINFORCED CONCRETE CURB, AS INDICATED ON PLANS, COMPLETE IN
PLACE

o

ADA RAMPS (TYPE 4), INCLUDING TRUNCATED DOME BRICKS TO BE ADA RED,
INCLUDES REMOVAL OF EXISTING CURB IF REQUIRED AND ALL OTHER
APPURTENANCES, COMPLETE IN PLACE

[

4” SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTONS FOR FIRE
HYDRANT LOCATION, COMPLETE IN PLACE

~

24" SOD STRIPING ALONG BACK OF CURB, COMPLETE IN PLACE

8 REMOVE AND RELOCATE OF TYPE Il BARRICADE, ONLY AS DIRECTED BY THE
ENGINEER, COMPLETE IN PLACE
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CONSTRUCTION OF PAVING AND APPURTENANCES

TO SERVE SAMARA SECTION 10 & SAMARA WAY
GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73
CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS

NOVEMBER 21, 2024
LJA ENGINEERING, INC.

C CORTEZ

NOVEMBER 21, 2024
0386-3110B (9.2)

4) D&J CONSTRUCTION, INC

QTYy UNIT COST TOTAL COST
13297 $50.00 $664,850.00
15319 $3.75 $57,446.25

383 $375.00 $143,625.00
7708 $4.00 $30,832.00
81 $125.00 $10,125.00
20 $1,300.00 $26,000.00
10 $15.00 $150.00
7708 $2.00 $15,416.00
3 $1,400.00 $4,200.00
84 $15.00 $1,260.00
158 $35.00 $5,530.00
$959,434.25
4863 $55.00 $267,465.00
5340 $3.75 $20,025.00
135 $375.00 $50,625.00
1856 $4.00 $7,424.00
10 $1,400.00 $14,000.00
2 $15.00 $30.00
1856 $2.00 $3,712.00
1 $2,500.00 $2,500.00
Page 5 of 13

UNIT COST

$48.50

$3.70

$340.00

$4.50

$215.00

$1,550.00

$17.50

$2.50

$1,600.00

$20.00

$44.50

$55.00

$3.70

$340.00

$4.50

$1,550.00

$17.50

$2.50

$100.00

5) PRECISE SERVICES INC.
TOTAL COST

$644,904.50

$56,680.30

$130,220.00

$34,686.00

$17,415.00

$31,000.00

$175.00

$19,270.00

$4,800.00

$1,680.00

$7,031.00

$947,861.80

$267,465.00

$19,758.00

$45,900.00

$8,352.00

$15,500.00

$35.00

$4,640.00

$100.00

6) HARRIS CONSTRUCTION COMPANY, LLC

UNIT COST

$50.75

$3.25

$350.00

$3.65

$250.00

$1,405.00

$16.00

$2.00

$1,425.00

$18.00

$40.00

$57.15

$3.25

$350.00

$3.65

$1,405.00

$16.00

$2.00

$1,500.00

TOTAL COST

$674,822.75

$49,786.75

$134,050.00

$28,134.20

$20,250.00

$28,100.00

$160.00

$15,416.00

$4,275.00

$1,512.00

$6,320.00

$962,826.70

$277,920.45

$17,355.00

$47,250.00

$6,774.40

$14,050.00

$32.00

$3,712.00

$1,500.00

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:

TABULATION BY:
TABULATION DATE:

LJA JOB NO.
ITEM DESCRIPTION
9 PAVING HEADER, COMPLETE IN PLACE

10

6" P.V.C. SCHEDULE 40 IRRIGATION SLEEVES, COMPLETE IN PLACE

SAMARA WAY PAVING AND APPURTENANCES ITEMS SUBTOTAL:
MISCELLANEOUS PAVING AND APPURTENANCES ITEMS

N

N

w

ES

o

o

~

@

©

N

PERMANENT TRAFFIC CONTROL DEVICES, INCLUDING TRAFFIC BUTTONS
PAVEMENT STRIPING, MARKERS, REFLECTIVE PAINT ON MEDIAN NOSES, STOP
SIGNS, STREET SIGNS, AND ALL OTHER TRAFFIC SIGNS SHOWN IN PLANS, ETC.,
COMPLETE IN PLACE

MISCELLANEOUS DRAINAGE SWALES, V-BOTTOM, WITH 4:1 S.S., GRADED TO
DRAIN, INCLUDES HYDROMULCH SEEDING AND WATERING, AS DIRECTED BY
THE ENGINEER, COMPLETE IN PLACE

OVER EXCAVATION OF UNSUITABLE MATERIAL FOR FILL PLACEMENT, AS
DIRECTED BY ENGINEER, COMPLETE IN PLACE

DEMUCK, SCARIFY, AND FILL EXISTING DRAINAGE SWALES, AS NEEDED, AS
DIRECTED BY ENGINEER, COMPLETE IN PLACE

COMMON ROADWAY AND SECTION EXCAVATION TO BE HAULED, STRIPPED,
PLACED, AND COMPACTED TO 95% STANDARD PROCTOR DENSITY ON-SITE FOR
LOT AND ROADWAY FILL, AS DIRECTED BY ENGINEER, IN ACCORDANCE WITH
SUPPLEMENTAL CONDITIONS ITEM 4, COMPLETE IN PLACE

CITY OF LEAGUE CITY INSPECTOR OVERTIME CHARGE, TO BE APPROVED BY
THE ENGINEER, COMPLETE IN PLACE

AS-BUILT SURVEY OF FILL AREAS (CONTRACTOR’S SURVEYOR MUST PROVIDE
CERTIFIED TOPOGRAPHIC SURVEY, INCLUDING ALL GRADE BREAKS, INCLUDES
3D CAD FORMAT BEFORE FINAL PAYMENT IS MADE), COMPLETE IN PLACE

INSTALLATION AND REMOVAL UPON COMPLETION OF CONCRETE WASHOUT
AREA, COMPLETE IN PLACE

INSTALLATION, MAINTENANCE AND REMOVAL OF STABILIZED CONSTRUCTION
EXIT, SWMHCA SPECIFICATION NO. 4711, INCLUDES INSTALLATION AND
REMOVAL (TO BE USED ONLY AS DIRECTED.BY THE ENGINEER), COMPLETE IN
PLACE

EXTRA CEMENT STABILIZED SAND, TO BE USED ONLY AS DIRECTED BY THE
ENGINEER, COMPLETE IN PLACE

METHOD “A” CONSTRUCTION STAKING BY THE CONTRACTOR, COMPLETE IN
PLACE

OVERFLOW SWALE, PER GRADING PLAN, 10’ BOTTOM WIDTH, COMPLETE IN
PLACE

STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDING
CONTRACTOR BOOKLET, COMPLETE IN PLACE

15" X 8" X 8” MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

18" X 8" X 8” MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

UNIT
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CONSTRUCTION OF PAVING AND APPURTENANCES

TO SERVE SAMARA SECTION 10 & SAMARA WAY
GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73
CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS
NOVEMBER 21, 2024

LJA ENGINEERING, INC.

C CORTEZ

NOVEMBER 21, 2024

0386-3110B (9.2)

4) D&J CONSTRUCTION, INC 5) PRECISE SERVICES INC.

QTYy UNIT COST TOTAL COST UNIT COST TOTAL COST
28 $20.00 $560.00 $20.00 $560.00
140 $35.00 $4,900.00 $44.50 $6,230.00
$371,241.00 $368,540.00
1 $31,000.00 $31,000.00 $31,500.00 $31,500.00
875 $6.00 $5,250.00 $6.00 $5,250.00
1000 $2.00 $2,000.00 $5.00 $5,000.00
5551 $2.00 $11,102.00 $2.00 $11,102.00
13809 $3.75 $51,783.75 $5.50 $75,949.50
10 $50.00 $500.00 $50.00 $500.00
1 $3,500.00 $3,500.00 $8,800.00 $8,800.00
1 $1,200.00 $1,200.00 $1,000.00 $1,000.00
1 $1,000.00 $1,000.00 $1,000.00 $1,000.00
200 $20.00 $4,000.00 $20.00 $4,000.00
1 $10,000.00 $10,000.00 $10,000.00 $10,000.00
153 $30.00 $4,590.00 $15.00 $2,295.00
1 $1,000.00 $1,000.00 $1,000.00 $1,000.00
1 $3,000.00 $3,000.00 $1,950.00 $1,950.00
1 $3,600.00 $3,600.00 $2,300.00 $2,300.00
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6) HARRIS CONSTRUCTION COMPANY, LLC

UNIT COST
$18.00

$40.00

$32,000.00

$3.00

$2.00

$2.00

$3.50

$50.00

$10,000.00

$1,000.00

$1,000.00

$20.00

$18,250.00

$12.50

$1,000.00

$1,475.00

$3,025.00

TOTAL COST

$504.00

$5,600.00

$374,697.85

$32,000.00

$2,625.00

$2,000.00

$11,102.00

$48,331.50

$500.00

$10,000.00

$1,000.00

$1,000.00

$4,000.00

$18,250.00

$1,912.50

$1,000.00

$1,475.00

$3,025.00

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION

16 21’ X 8" X 8" MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

17 24’ X 8" X 8" MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

MISCELLANEOUS PAVING AND APPURTENANCES ITEMS SUBTOTAL:

BIDDING SUMMARY

SUBTOTAL SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS
SUBTOTAL SAMARA WAY PAVING AND APPURTENANCES ITEMS
SUBTOTAL MISCELLANEOUS PAVING AND APPURTENANCES ITEMS
TOTAL AMOUNT BASE BID

UNIT

EA

EA

CONSTRUCTION OF PAVING AND APPURTENANCES
TO SERVE SAMARA SECTION 10 & SAMARA WAY

GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73

CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS

NOVEMBER 21, 2024
LJA ENGINEERING, INC.
C CORTEZ

NOVEMBER 21, 2024
0386-3110B (9.2)

4) D&J CONSTRUCTION, INC

QTY UNIT COST
1 $4,200.00

1 $4,800.00

Page 7 of 13

TOTAL COST

$4,200.00

$4,800.00

$142,525.75

$959,434.25
$371,241.00
$142,525.75
$1,473,201.00

5) PRECISE SERVICES INC.
UNIT COST TOTAL COST
$2,700.00 $2,700.00

$3,100.00 $3,100.00

$167,446.50

$947,861.80
$368,540.00
$167,446.50
$1,483,848.30

6) HARRIS CONSTRUCTION COMPANY, LLC
UNIT COST TOTAL COST
$3,650.00 $3,650.00

$4,650.00 $4,650.00

$146,521.00

$962,826.70
$374,697.85
$146,521.00
$1,484,045.55

FRN F-1386

LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

DESCRIPTION

SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS

1

2

w

IS

o

[

~

o

©

N

1

6" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE

6” LIME STABILIZED SUBGRADE MANIPULATION, INCLUDES COMPACTION TO 95%
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

10% LIME BY WEIGHT, 50LB/SY FOR SUBGRADE, QUANTITY TO BE PAID ONLY
FOR FIELD LAB RECOMMENDED QUANTITY, COMPLETE IN PLACE

6" REINFORCED CONCRETE CURB, AS INDICATED ON PLANS, COMPLETE IN
PLACE

FINAL LOT GRADING, INCLUDING STRIPPING AND PROOFROLLING, HAULING,
PLACEMENT AND COMPACTION OF MATERIALS AND REPLACEMENT OF
STRIPPINGS, COMPLETE IN PLACE

ADA RAMPS (TYPE 4), INCLUDING TRUNCATED DOME BRICKS TO BE ADA RED,
INCLUDES REMOVAL OF EXISTING CURB IF REQUIRED AND ALL OTHER
APPURTENANCES, COMPLETE IN PLACE

4" SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTONS FOR FIRE
HYDRANT LOCATION, COMPLETE IN PLACE

24" SOD STRIPING ALONG BACK OF CURB, COMPLETE IN PLACE

TYPE Il BARRICADE, ONLY AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

PAVING HEADER, COMPLETE IN PLACE

6" P.V.C. SCHEDULE 40 IRRIGATION SLEEVES, COMPLETE IN PLACE

SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS SUBTOTAL:

SAMARA WAY PAVING AND APPURTENANCES ITEMS

1

2

w

IS

o

[

~

7" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE

6” LIME STABILIZED SUBGRADE MANIPULATION, INCLUDES COMPACTION TO 95%
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

10% LIME BY WEIGHT, 50LB/SY FOR SUBGRADE, QUANTITY TO BE PAID ONLY
FOR FIELD LAB RECOMMENDED QUANTITY, COMPLETE IN PLACE

6" REINFORCED CONCRETE CURB, AS INDICATED ON PLANS, COMPLETE IN
PLACE

ADA RAMPS (TYPE 4), INCLUDING TRUNCATED DOME BRICKS TO BE ADA RED,
INCLUDES REMOVAL OF EXISTING CURB IF REQUIRED AND ALL OTHER
APPURTENANCES, COMPLETE IN PLACE

4” SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTONS FOR FIRE
HYDRANT LOCATION, COMPLETE IN PLACE

24" SOD STRIPING ALONG BACK OF CURB, COMPLETE IN PLACE

REMOVE AND RELOCATE OF TYPE Ill BARRICADE, ONLY AS DIRECTED BY THE
ENGINEER, COMPLETE IN PLACE

UNIT

sy

sy

TON

LF

EA

EA

EA

LF

EA

LF

LF
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sy

TON

LF

EA

EA

LF

EA

QTY

13297

15319

383

7708

81

20

158

4863

5340

135

1856

1856

CONSTRUCTION OF PAVING AND APPURTENANCES
TO SERVE SAMARA SECTION 10 & SAMARA WAY

GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73

CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS

NOVEMBER 21, 2024
LJA ENGINEERING, INC.
C CORTEZ

NOVEMBER 21, 2024
0386-3110B (9.2)

7) DURWOOD GREENE CONSTRUCTION CO.

UNIT COST TOTAL COST
$51.00 $678,147.00
$10.00 $153,190.00

$100.00 $38,300.00
$3.75 $28,905.00
$260.00 $21,060.00
$1,600.00 $32,000.00
$20.00 $200.00
$2.00 $15,416.00
$1,600.00 $4,800.00
$10.00 $840.00
$40.00 $6,320.00
$979,178.00
$57.00 $277,191.00
$10.00 $53,400.00
$100.00 $13,500.00
$3.75 $6,960.00
$1,600.00 $16,000.00
$20.00 $40.00
$2.00 $3,712.00
$1,600.00 $1,600.00
Page 8 of 13

8) DACO PAVING, INC.

UNIT COST

$51.00

$4.55

$365.00

$4.40

$220.00

$1,450.00

$18.00

$2.00

$1,450.00

$19.00

$55.00

$56.00

$4.50

$350.00

$4.40

$1,450.00

$18.00

$2.00

$750.00

TOTAL COST

$678,147.00

$69,701.45

$139,795.00

$33,915.20

$17,820.00

$29,000.00

$180.00

$15,416.00

$4,350.00

$1,596.00

$8,690.00

$998,610.65

$272,328.00

$24,030.00

$47,250.00

$8,166.40

$14,500.00

$36.00

$3,712.00

$750.00

9) SCYTHE CONSTRUCTION, LLC

UNIT COST

$48.75

$5.50

$361.00

$4.75

$303.00

$1,916.00

$14.50

$2.40

$1,325.00

$18.00

$32.25

$55.75

$5.50

$361.00

$4.75

$2,315.00

$24.00

$2.40

$180.00

TOTAL COST

$648,228.75

$84,254.50

$138,263.00

$36,613.00

$24,543.00

$38,320.00

$145.00

$18,499.20

$3,975.00

$1,512.00

$5,095.50

$999,448.95

$271,112.25

$29,370.00

$48,735.00

$8,816.00

$23,150.00

$48.00

$4,454.40

$180.00

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.
ITEM DESCRIPTION
9 PAVING HEADER, COMPLETE IN PLACE

10

6" P.V.C. SCHEDULE 40 IRRIGATION SLEEVES, COMPLETE IN PLACE

SAMARA WAY PAVING AND APPURTENANCES ITEMS SUBTOTAL:
MISCELLANEOUS PAVING AND APPURTENANCES ITEMS

N

N

w

ES

o

o

~

@

©

N

PERMANENT TRAFFIC CONTROL DEVICES, INCLUDING TRAFFIC BUTTONS
PAVEMENT STRIPING, MARKERS, REFLECTIVE PAINT ON MEDIAN NOSES, STOP
SIGNS, STREET SIGNS, AND ALL OTHER TRAFFIC SIGNS SHOWN IN PLANS, ETC.,
COMPLETE IN PLACE

MISCELLANEOUS DRAINAGE SWALES, V-BOTTOM, WITH 4:1 S.S., GRADED TO
DRAIN, INCLUDES HYDROMULCH SEEDING AND WATERING, AS DIRECTED BY
THE ENGINEER, COMPLETE IN PLACE

OVER EXCAVATION OF UNSUITABLE MATERIAL FOR FILL PLACEMENT, AS
DIRECTED BY ENGINEER, COMPLETE IN PLACE

DEMUCK, SCARIFY, AND FILL EXISTING DRAINAGE SWALES, AS NEEDED, AS
DIRECTED BY ENGINEER, COMPLETE IN PLACE

COMMON ROADWAY AND SECTION EXCAVATION TO BE HAULED, STRIPPED,
PLACED, AND COMPACTED TO 95% STANDARD PROCTOR DENSITY ON-SITE FOR
LOT AND ROADWAY FILL, AS DIRECTED BY ENGINEER, IN ACCORDANCE WITH
SUPPLEMENTAL CONDITIONS ITEM 4, COMPLETE IN PLACE

CITY OF LEAGUE CITY INSPECTOR OVERTIME CHARGE, TO BE APPROVED BY
THE ENGINEER, COMPLETE IN PLACE

AS-BUILT SURVEY OF FILL AREAS (CONTRACTOR’S SURVEYOR MUST PROVIDE
CERTIFIED TOPOGRAPHIC SURVEY, INCLUDING ALL GRADE BREAKS, INCLUDES
3D CAD FORMAT BEFORE FINAL PAYMENT IS MADE), COMPLETE IN PLACE

INSTALLATION AND REMOVAL UPON COMPLETION OF CONCRETE WASHOUT
AREA, COMPLETE IN PLACE

INSTALLATION, MAINTENANCE AND REMOVAL OF STABILIZED CONSTRUCTION
EXIT, SWMHCA SPECIFICATION NO. 4711, INCLUDES INSTALLATION AND
REMOVAL (TO BE USED ONLY AS DIRECTED.BY THE ENGINEER), COMPLETE IN
PLACE

EXTRA CEMENT STABILIZED SAND, TO BE USED ONLY AS DIRECTED BY THE
ENGINEER, COMPLETE IN PLACE

METHOD “A” CONSTRUCTION STAKING BY THE CONTRACTOR, COMPLETE IN
PLACE

OVERFLOW SWALE, PER GRADING PLAN, 10’ BOTTOM WIDTH, COMPLETE IN
PLACE

STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDING
CONTRACTOR BOOKLET, COMPLETE IN PLACE

15" X 8" X 8” MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

18" X 8" X 8” MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

UNIT
LF
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Ccy

HR

EA

EA
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CONSTRUCTION OF PAVING AND APPURTENANCES

TO SERVE SAMARA SECTION 10 & SAMARA WAY
GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73
CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS

NOVEMBER 21, 2024
LJA ENGINEERING, INC.

C CORTEZ

NOVEMBER 21, 2024
0386-3110B (9.2)

7) DURWOOD GREENE CONSTRUCTION CO.

QTY UNIT COST TOTAL COST
28 $10.00 $280.00
140 $40.00 $5,600.00
$378,283.00
1 $38,000.00 $38,000.00
875 $3.00 $2,625.00
1000 $2.00 $2,000.00
5551 $2.00 $11,102.00
13809 $4.00 $55,236.00
10 $50.00 $500.00
1 $5,000.00 $5,000.00
1 $1,000.00 $1,000.00
1 $1,000.00 $1,000.00
200 $20.00 $4,000.00
1 $5,000.00 $5,000.00
153 $7.00 $1,071.00
1 $1,000.00 $1,000.00
1 $800.00 $800.00
1 $1,000.00 $1,000.00
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8) DACO PAVING, INC.

UNIT COST

$19.00

$54.00

$27,972.35

$3.10

$2.10

$2.10

$7.75

$50.00

$4,500.00

$1,000.00

$1,500.00

$20.00

$13,000.00

$25.25

$10,000.00

$2,200.00

$2,400.00

TOTAL COST

$532.00

$7,560.00

$378,864.40

$27,972.35

$2,712.50

$2,100.00

$11,657.10

$107,019.75

$500.00

$4,500.00

$1,000.00

$1,500.00

$4,000.00

$13,000.00

$3,863.25

$10,000.00

$2,200.00

$2,400.00

9) SCYTHE CONSTRUCTION, LLC

UNIT COST
$18.00

$32.25

$18,800.00

$5.50

$2.50

$2.00

$12.00

$50.00

$6,250.00

$1,000.00

$1,500.00

$20.00

$12,000.00

$41.04

$3,300.00

$1,500.00

$1,535.00

TOTAL COST

$504.00

$4,515.00

$390,884.65

$18,800.00

$4,812.50

$2,500.00

$11,102.00

$165,708.00

$500.00

$6,250.00

$1,000.00

$1,500.00

$4,000.00

$12,000.00

$6,279.12

$3,300.00

$1,500.00

$1,535.00

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION

16 21’ X 8" X 8" MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

17 24’ X 8" X 8" MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

MISCELLANEOUS PAVING AND APPURTENANCES ITEMS SUBTOTAL:

BIDDING SUMMARY

SUBTOTAL SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS
SUBTOTAL SAMARA WAY PAVING AND APPURTENANCES ITEMS
SUBTOTAL MISCELLANEOUS PAVING AND APPURTENANCES ITEMS
TOTAL AMOUNT BASE BID

UNIT

EA

EA

CONSTRUCTION OF PAVING AND APPURTENANCES
TO SERVE SAMARA SECTION 10 & SAMARA WAY

GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73

CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS

NOVEMBER 21, 2024
LJA ENGINEERING, INC.
C CORTEZ

NOVEMBER 21, 2024
0386-3110B (9.2)

7) DURWOOD GREENE CONSTRUCTION CO.
QTY UNIT COST TOTAL COST

1 $1,400.00

1 $1,500.00

Page 10 of 13

$1,400.00

$1,500.00

$132,234.00

$979,178.00
$378,283.00
$132,234.00
$1,489,695.00

8) DACO PAVING, INC.
UNIT COST TOTAL COST
$2,500.00 $2,500.00

$2,600.00 $2,600.00

$199,524.95

$998,610.65
$378,864.40
$199,524.95
$1,577,000.00

9) SCYTHE CONSTRUCTION, LLC
UNIT COST TOTAL COST
$1,550.00 $1,550.00

$1,600.00 $1,600.00

$243,936.62

$999,448.95
$390,884.65
$243,936.62
$1,634,270.22

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

DESCRIPTION

SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS

1

2
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1

6" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE

6” LIME STABILIZED SUBGRADE MANIPULATION, INCLUDES COMPACTION TO 95%

STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

10% LIME BY WEIGHT, 50LB/SY FOR SUBGRADE, QUANTITY TO BE PAID ONLY
FOR FIELD LAB RECOMMENDED QUANTITY, COMPLETE IN PLACE

6" REINFORCED CONCRETE CURB, AS INDICATED ON PLANS, COMPLETE IN
PLACE

FINAL LOT GRADING, INCLUDING STRIPPING AND PROOFROLLING, HAULING,
PLACEMENT AND COMPACTION OF MATERIALS AND REPLACEMENT OF
STRIPPINGS, COMPLETE IN PLACE

ADA RAMPS (TYPE 4), INCLUDING TRUNCATED DOME BRICKS TO BE ADA RED,
INCLUDES REMOVAL OF EXISTING CURB IF REQUIRED AND ALL OTHER
APPURTENANCES, COMPLETE IN PLACE

4" SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTONS FOR FIRE
HYDRANT LOCATION, COMPLETE IN PLACE

24" SOD STRIPING ALONG BACK OF CURB, COMPLETE IN PLACE

TYPE Il BARRICADE, ONLY AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

PAVING HEADER, COMPLETE IN PLACE

6" P.V.C. SCHEDULE 40 IRRIGATION SLEEVES, COMPLETE IN PLACE

SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS SUBTOTAL:

SAMARA WAY PAVING AND APPURTENANCES ITEMS

1

2

w
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o

[

~

7" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE

6” LIME STABILIZED SUBGRADE MANIPULATION, INCLUDES COMPACTION TO 95%

STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

10% LIME BY WEIGHT, 50LB/SY FOR SUBGRADE, QUANTITY TO BE PAID ONLY
FOR FIELD LAB RECOMMENDED QUANTITY, COMPLETE IN PLACE

6" REINFORCED CONCRETE CURB, AS INDICATED ON PLANS, COMPLETE IN
PLACE

ADA RAMPS (TYPE 4), INCLUDING TRUNCATED DOME BRICKS TO BE ADA RED,
INCLUDES REMOVAL OF EXISTING CURB IF REQUIRED AND ALL OTHER
APPURTENANCES, COMPLETE IN PLACE

4” SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTONS FOR FIRE
HYDRANT LOCATION, COMPLETE IN PLACE

24" SOD STRIPING ALONG BACK OF CURB, COMPLETE IN PLACE

REMOVE AND RELOCATE OF TYPE Ill BARRICADE, ONLY AS DIRECTED BY THE
ENGINEER, COMPLETE IN PLACE

UNIT
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CONSTRUCTION OF PAVING AND APPURTENANCES
TO SERVE SAMARA SECTION 10 & SAMARA WAY

GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73

CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS
NOVEMBER 21, 2024

LJA ENGINEERING, INC.

C CORTEZ

NOVEMBER 21, 2024

0386-3110B (9.2)

10) ICON GC LLC

QTY UNIT COST TOTAL COST
13297 $53.00 $704,741.00
15319 $5.50 $84,254.50

383 $330.00 $126,390.00
7708 $4.00 $30,832.00
81 $475.00 $38,475.00
20 $1,450.00 $29,000.00
10 $15.00 $150.00
7708 $3.00 $23,124.00
3 $150.00 $450.00

84 $18.00 $1,512.00
158 $31.00 $4,898.00

$1,043,826.50

4863 $62.00 $301,506.00
5340 $5.50 $29,370.00
135 $330.00 $44,550.00
1856 $4.00 $7,424.00
10 $1,450.00 $14,500.00

2 $15.00 $30.00
1856 $3.00 $5,568.00
1 $10.00 $10.00

Page 11 of 13

11) R CONSTRUCTION CIVIL, LLC

UNIT COST TOTAL COST
$63.00 $837,711.00
$4.50 $68,935.50
$380.00 $145,540.00
$4.40 $33,915.20
$225.00 $18,225.00
$2,300.00 $46,000.00
$12.00 $120.00
$2.00 $15,416.00
$1,100.00 $3,300.00
$25.00 $2,100.00
$31.00 $4,898.00

$1,176,160.70

$73.00 $354,999.00
$4.75 $25,365.00
$380.00 $51,300.00
$4.40 $8,166.40
$2,300.00 $23,000.00
$20.00 $40.00
$2.00 $3,712.00
$1.00 $1.00

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.
ITEM DESCRIPTION
9 PAVING HEADER, COMPLETE IN PLACE

10

6" P.V.C. SCHEDULE 40 IRRIGATION SLEEVES, COMPLETE IN PLACE

SAMARA WAY PAVING AND APPURTENANCES ITEMS SUBTOTAL:
MISCELLANEOUS PAVING AND APPURTENANCES ITEMS
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N

PERMANENT TRAFFIC CONTROL DEVICES, INCLUDING TRAFFIC BUTTONS
PAVEMENT STRIPING, MARKERS, REFLECTIVE PAINT ON MEDIAN NOSES, STOP
SIGNS, STREET SIGNS, AND ALL OTHER TRAFFIC SIGNS SHOWN IN PLANS, ETC.,
COMPLETE IN PLACE

MISCELLANEOUS DRAINAGE SWALES, V-BOTTOM, WITH 4:1 S.S., GRADED TO
DRAIN, INCLUDES HYDROMULCH SEEDING AND WATERING, AS DIRECTED BY
THE ENGINEER, COMPLETE IN PLACE

OVER EXCAVATION OF UNSUITABLE MATERIAL FOR FILL PLACEMENT, AS
DIRECTED BY ENGINEER, COMPLETE IN PLACE

DEMUCK, SCARIFY, AND FILL EXISTING DRAINAGE SWALES, AS NEEDED, AS
DIRECTED BY ENGINEER, COMPLETE IN PLACE

COMMON ROADWAY AND SECTION EXCAVATION TO BE HAULED, STRIPPED,
PLACED, AND COMPACTED TO 95% STANDARD PROCTOR DENSITY ON-SITE FOR
LOT AND ROADWAY FILL, AS DIRECTED BY ENGINEER, IN ACCORDANCE WITH
SUPPLEMENTAL CONDITIONS ITEM 4, COMPLETE IN PLACE

CITY OF LEAGUE CITY INSPECTOR OVERTIME CHARGE, TO BE APPROVED BY
THE ENGINEER, COMPLETE IN PLACE

AS-BUILT SURVEY OF FILL AREAS (CONTRACTOR’S SURVEYOR MUST PROVIDE
CERTIFIED TOPOGRAPHIC SURVEY, INCLUDING ALL GRADE BREAKS, INCLUDES
3D CAD FORMAT BEFORE FINAL PAYMENT IS MADE), COMPLETE IN PLACE

INSTALLATION AND REMOVAL UPON COMPLETION OF CONCRETE WASHOUT
AREA, COMPLETE IN PLACE

INSTALLATION, MAINTENANCE AND REMOVAL OF STABILIZED CONSTRUCTION
EXIT, SWMHCA SPECIFICATION NO. 4711, INCLUDES INSTALLATION AND
REMOVAL (TO BE USED ONLY AS DIRECTED.BY THE ENGINEER), COMPLETE IN
PLACE

EXTRA CEMENT STABILIZED SAND, TO BE USED ONLY AS DIRECTED BY THE
ENGINEER, COMPLETE IN PLACE

METHOD “A” CONSTRUCTION STAKING BY THE CONTRACTOR, COMPLETE IN
PLACE

OVERFLOW SWALE, PER GRADING PLAN, 10’ BOTTOM WIDTH, COMPLETE IN
PLACE

STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDING
CONTRACTOR BOOKLET, COMPLETE IN PLACE

15" X 8" X 8” MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

18" X 8" X 8” MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

UNIT
LF

LF

LF

LF

Cy

LF

Ccy

HR

EA

EA

CcYy

LS

LF

LS

EA

CONSTRUCTION OF PAVING AND APPURTENANCES
TO SERVE SAMARA SECTION 10 & SAMARA WAY

GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73

CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS
NOVEMBER 21, 2024

LJA ENGINEERING, INC.

C CORTEZ

NOVEMBER 21, 2024

0386-3110B (9.2)

10) ICON GC LLC

QTY UNIT COST TOTAL COST
28 $18.00 $504.00
140 $31.00 $4,340.00
$407,802.00
1 $19,500.00 $19,500.00
875 $6.25 $5,468.75
1000 $4.00 $4,000.00
5551 $2.00 $11,102.00
13809 $6.00 $82,854.00
10 $50.00 $500.00
1 $21,000.00 $21,000.00
1 $1,000.00 $1,000.00
1 $1,000.00 $1,000.00
200 $20.00 $4,000.00
1 $31,000.00 $31,000.00
153 $8.00 $1,224.00
1 $1,000.00 $1,000.00
1 $2,000.00 $2,000.00
1 $2,200.00 $2,200.00
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11) R CONSTRUCTION CIVIL, LLC

UNIT COST
$25.00

$31.00

$17,000.00

$3.00

$2.00

$2.00

$4.00

$50.00

$7,500.00

$1,000.00

$1,000.00

$20.00

$8,000.00

$3.50

$1,200.00

$3,600.00

$3,700.00

TOTAL COST
$700.00

$4,340.00

$471,623.40

$17,000.00

$2,625.00

$2,000.00

$11,102.00

$55,236.00

$500.00

$7,500.00

$1,000.00

$1,000.00

$4,000.00

$8,000.00

$535.50

$1,200.00

$3,600.00

$3,700.00

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION

16 21’ X 8" X 8" MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

17 24’ X 8" X 8" MAILBOX PAD, IN ACCORDANCE WITH SIDEWALK DETAILS FOR ALL
REBAR SIZES AND SPACINGS, AS DIRECTED BY THE ENGINEER, COMPLETE IN
PLACE

MISCELLANEOUS PAVING AND APPURTENANCES ITEMS SUBTOTAL:

BIDDING SUMMARY

SUBTOTAL SAMARA SECTION 10 PAVING AND APPURTENANCES ITEMS
SUBTOTAL SAMARA WAY PAVING AND APPURTENANCES ITEMS
SUBTOTAL MISCELLANEOUS PAVING AND APPURTENANCES ITEMS
TOTAL AMOUNT BASE BID

UNIT
EA

EA

QTY

CONSTRUCTION OF PAVING AND APPURTENANCES
TO SERVE SAMARA SECTION 10 & SAMARA WAY

GALVESTON COUNTY MUNICIPAL UTILITY DISTRICT NO. 73

CITY OF LEAGUE CITY, GALVESTON COUNTY, TEXAS

NOVEMBER 21, 2024
LJA ENGINEERING, INC.
C CORTEZ

NOVEMBER 21, 2024
0386-3110B (9.2)

10) ICON GC LLC

UNIT COST TOTAL COST
$2,400.00 $2,400.00
$2,800.00 $2,800.00

$193,048.75
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$1,043,826.50
$407,802.00
$193,048.75
$1,644,677.25

11) R CONSTRUCTION CIVIL, LLC

UNIT COST TOTAL COST
$3,900.00 $3,900.00
$4,400.00 $4,400.00

$127,298.50

$1,176,160.70
$471,623.40
$127,298.50
$1,775,082.60

FRN F-1386
LJA Engineering, Inc.



