BID TABULATION FOR: CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7
HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

BID OPENING DATE: DECEMBER 13, 2023
BID OPENING LOCATION: LJA ENGINEERING, INC.
TABULATION BY: E. MURPHY
TABULATION DATE: DECEMBER 14, 2023
LJA JOB NO. 0380-2271 (9.2)

TOTAL AMOUNT BID BID INCLUDING ALTERNATE BID

BIDDER'S NAME ITEM
1) GONZALEZ CONSTRUCTION ENTERPRISE, INC. $1,925,852.58 $1,786,757.19
2) CROSTEX CONSTRUCTION INC. $1,945,000.00 $1,809,727.00
3) DIMAS BROS. CONSTRUCTION $1,982,030.14 $1.833,437.14
4) R CONSTRUCTION CIVIL, LLC $1,987.636.70 $1,835,840.70
5) FELLERS AND CLARK LP $2,040,000.00 $1,881,316.80
6) PRINCIPAL SERVICES, LTD $2,146,010.70 $1,099,585.70
7) TEXASITE $2,170,351.00 $2,004,452.00
8) HURTADO CONSTRUCTION COMPANY $2,256,467.12 $2,162,691.46
CALENDAR DAYS 80/90
RN
ST OF TN
SO TNy
PRANLRELE AN
AN |’ |

I, Kyle T. Kraus, PE, hereby cert'ify these bid tabulations to be true and correct.

FRN F-1386
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B8ID TABULATION FOR:

BID OPENING DATE:

BiD OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

DESCRIPTION

WATER ITEMS

-

N

w

'S

L2

-]

7

8° PVC WATER LINE, AWWA C-900, DR 18, CLASS 235, ALL DEPTHS, INCLUDING
FITTINGS, COMPLETE IN PLACE

RESTRAINED JOINT 8° PVC WATER LINE, DR 14, CLASS 305, ALL DEPTHS,
INCLUDING ALL RESTRAINED JOINT FITTINGS, COMPLETE IN PLACE

8° AWWA GATE VALVE & BOX, COMPLETE IN PLACE
8" PLUG AND CLAMP WITH 2° BLOW OFF VALVE & BOX, COMPLETE IN PLACE

FLUSHING VALVE, ALL DEPTHS, INCLUDES APPROPRIATE TEE, 8° GATE VALVE &
BOX, LEAD AND FLUSHING VALVE, COMPLETE IN PLACE

WET CONNECTION (ALL SIZES), INCLUDES REMOVAL AND DISPOSAL OF
EXISTING PLUG AND CLAMP & 2° BLOW-OFF VALVE & BOX AND CONNECT
PROPOSED WATER LINE TO EXISTING WATER LINE, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

WATER ITEMS SUBTOTAL:
OFF-SITE WATER ITEMS

1

N

w

IS

5

8° PVC WATER LINE, AWWA C-900, DR 18, CLASS 235, ALL DEPTHS, INCLUDING
FITTINGS, COMPLETE IN PLACE

RESTRAINED JOINT 8" PVC WATER LINE, DR 14, CLASS 305, ALL DEPTHS,
INCLUDING ALL RESTRAINED JOINT FITTINGS, COMPLETE IN PLACE

8" AWWA GATE VALVE & BOX, COMPLETE IN PLACE
8° PLUG AND CLAMP WITH 2° BLOW OFF VALVE & BOX, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

OFF-SITE WATER ITEMS SUBTOTAL:
SANITARY SEWER ITEMS

1

N

w

FS

8” PVC SEWER PIPE, ASTM D-2241, SDR 26 (PR 160), 0°-8' CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, ASTM D-2241, SDR 26 (PR 180), 8-12' CUT, COMPLETE IN
PLACE

PRECAST SANITARY SEWER MANHOLE FOR 6°-24° SANITARY SEWER PIPES, (8

DEPTH]), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,

COMPLETE IN PLACE

VENTED SANITARY SEWER MANHOLE FOR 6°-24" SANITARY SEWER PIPES, (8'

DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,

COMPLETE IN PLACE

EXTRA DEPTH FOR SANITARY SEWER MANHOLE, (GREATER THAN 8 DEPTH),
COMPLETE IN PLACE

STANDARD 8° SANITARY SEWER DROP ON M.H. (0°-3'), COMPLETE IN PLACE

EXTRA DEPTH FOR ALL SANITARY DROP STRUCTURES AT MANHOLE (OVER 3'
DEPTH), ALL SIZES, COMPLETE IN PLACE

UNIT
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CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7
HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023
LJA ENGINEERING, INC.
E. MURPHY
DECEMBER 14, 2023
0390-2271 (9.2)

GONZALEZ CONSTRUCTION ENTERPRISE, IN

UNIT COST

$36.74

$49.92

$2,017.53
$917.54

$5,701.95

$100.00

$38.05

$46.65

$1,901.92
$922.85

$0.70

$41.49

$42.65

$2,874.19

$4,624.86

$110.00

$763.78

$19.82
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TOTAL COST

$115,804.48

$94,897.92

$30,262.95
$1,835.08

$45,615.60

$100.00

$3,537.10
$292,053.13

$3,316.60

$7,883.85

$3,803.84
$1,845.70

$182.70
$17,032.69

$120,901.86

$48,876.90

$94,848.27

$4,624.86

$2,310.00

$763.78

$19.82

2) CROSTEX CONSTRUCTION INC.

UNIT COST

$33.00

$52.75

$1,675.00
$1,185.00

$5,800.00

$500.00

$1.05

$36.00

$58.00

$1,500.00
$1,185.00

$1.05

$34.75

$38.50

$2,875.00

$5,450.00

$288.00

$700.00

$70.00

TOTAL COST

$104,016.00

$100,277.75

$25,125.00
$2,370.00

$46,400.00

$500.00

$5,305.65
$263,004.40

$3.312.00

$9.802.00

$3,000.00
$2,370.00

$274.05
$18,758.05

$101,261.50

$44,121.00

$94,875.00

$5,450.00

$6,048.00

$700.00

$70.00

3) DIMAS BROS. CONSTRUCTION

UNIT COST

$39.00

$53.00

$1,505.00
$784.00

$5,295.00

$495.00

$1.00

$45.52

$64.25

$1,505.00
$784.00

$1.00

$44.35

$47.55

$2,355.00

$4,784.00

$140.00

$884.00

$30.00

TOTAL COST

$122,926.00

$100,753.00

$22,575.00
$1,568.00

$42,360.00

$495.00

$5,053.00
$295,732.00

$4,187.84

$10,858.25

$3,010.00
$1,568.00

$261.00
$19,885.09

$129,235.90

$54,492.30

$77.715.00

$4,784.00

$2,940.00

$884.00

$30.00

FRN F-1388
LJA Enginesring, Inc.



BID TABULATION FOR:

BID OPENING DATE:

B8ID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM
8

o

10

DESCRIPTION

“LONG SIDE" DOUBLE OR SINGLE 6" PVC PIPE SERVICE LEADS, ASTM D-2241,
SDR 26, ALL DEPTHS, INCLUDING PIPE, CEMENT STABILIZED BACKFILL, RISER,
STACK, WYE, PLUG, MARKER, AND ANY NECESSARY FITTINGS, ETC., COMPLETE
IN PLACE

“SHORT SIDE" DOUBLE OR SINGLE 6° PVC PIPE SERVICE LEADS, ASTM D-2241,
SDR 26, ALL DEPTHS, INCLUDING PIPE, CEMENT STABILIZED BACKFILL, RISER,
STACK, WYE, PLUG, MARKER, AND ANY NECESSARY FITTINGS, ETC., COMPLETE
IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

SANITARY SEWER ITEMS SUBTOTAL:
OFF-SITE SANITARY SEWER ITEMS

1

N

w

FS

2]

»

~

w

10

1

Py

12

8" PVC SEWER PIPE, ASTM D-2241, SDR 26 (PR 160), 8'-12° CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, AWWA C300, DR 18, CLASS 235, 12'-18' CUT, COMPLETE IN
PLACE

8° PVC SEWER PIPE, AWWA C900, DR 18, CLASS 235, 16'-20' CUT, COMPLETE IN
PLACE

8° PVC SEWER PIPE, AWWA C900, DR 18, CLASS 235, 20"-24' CUT, COMPLETE IN
PLACE

15° PVC SEWER PIPE, AWWA C900, DR 18, CLASS 235, 20°-24' CUT, COMPLETE IN
PLACE

PRECAST SANITARY SEWER MANHOLE FOR 6"-24" SANITARY SEWER PIPES, (8’
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

VENTED SANITARY SEWER MANHOLE FOR 6°-24° SANITARY SEWER PIPES, (8’
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

EXTRA DEPTH FOR SANITARY SEWER MANHOLE, (GREATER THAN 8 DEPTH),
COMPLETE IN PLACE

STANDARD 8 SANITARY SEWER DROP ON M.H. (0'-3'), COMPLETE IN PLACE

EXTRA DEPTH FOR ALL SANITARY DROP STRUCTURES AT MANHOLE (OVER 3
DEPTH), ALL SIZES, COMPLETE IN PLACE

15° SANITARY PLUG, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

OFF-SITE SANITARY SEWER ITEMS SUBTOTAL:
STORM SEWER ITEMS

1

2

3

4

5

24° RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE IN PLACE
30" RCP STORM SEWER, ASTM C-76, CLASS lIl, ALL DEPTHS, COMPLETE IN PLACE
368” RCP STORM SEWER, ASTM C-76, CLASS i), ALL DEPTHS, COMPLETE IN PLACE
48° RCP STORM SEWER, ASTM C-76, CLASS lli, ALL DEPTHS, COMPLETE IN PLACE

54° RCP STORM SEWER, ASTM C-76, CLASS IlI, ALL DEPTHS, COMPLETE IN PLACE
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CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY

DECEMBER 14, 2023

0390-2271 (9.2)

GONZALEZ CONSTRUCTION ENTERPRISE, IN 2) CROSTEX CONSTRUCTION INC.
UNIT COST TOTAL COST UNIT COST TOTAL COST
$48.96 $106,194.24 $44.00 $95,436.00
$1,497.61 $49,421.13 $1,470.00 $48,510.00
$0.74 $4.938.76 $1.10 $7.341.40
$432,899.62 $403,812.90
$42.07 $36,432.62 $38.50 $33,341.00
$52.80 $74,870.40 $42.50 $60,265.00
$55.71 $46,796.40 $48.75 $40,950.00
$58.63 $48,428.38 $60.50 $49,973.00
$96.84 $1,936.80 $362.00 $7.240.00
$3,030.62 $72,734.88 $2,875.00 $69,000.00
$4.473.28 $13.419.84 $4,600.00 mggg.goooo

$110.00 $22,000.00 $288.00
$763.78 $763.78 $2,000.00
$21.43 $42.86 $200.00
$200.00 $200.00 $1,100.00
$0.70 $2,779.00 $1.10
$320,404.96
$88.88 $322,190.00 $83.25
$113.59 $13,517.21 $106.00
$153.40 $29,146.00 $148.00
$233.72 $73,154.36 $238.00
$338.71 $9.145.17 $349.00
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$57.600.00

$2,000.00

$400.00

$1,100.00

$4,367.00
$340,036.00

$301,781.25
$12,614.00
$28,120.00
$74,494.00

$9.423.00

3) DIMAS BROS. CONSTRUCTION

UNIT COST
$53.45

$1,160.00

$1.00

$48.05

$56.10

$59.55

$66.05

$112.00

$2,355.00

$4,884.00

$140.00

$684.00

$30.00

$284.00

$1.00

$93.00
$117.00
$167.00
$250.00

$383.00

TOTAL COST

$115,933.05

$38,280.00

$6.674.00
$430,968.25

$41,611.30

$79,549.80

$50,022.00

$54,557.30

$2,240.00

$56,520.00

$14,652.00

$28,000.00

$884.00
$60.00

$284.00

$3,970.00
$332,350.40

$337,125.00
$13,923.00
$31,730.00
$78,250.00

$9,801.00

FRNF-1388
LA Engineering, Inc



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM
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DESCRIPTION

STAGE | - STANDARD 5’ REINFORCED CONCRETE PRECAST INLET, TYPE *B-B°,
ALL DEPTHS, COMPLETE IN PLACE

STAGE Il - STANDARD §' REINFORCED CONCRETE PRECAST INLET, TYPE “B-B",
COMPLETE IN PLACE

STAGE | - STANDARD 10' REINFORCED CONCRETE PRECAST INLET, TYPE “C-1°,
ALL DEPTHS, COMPLETE IN PLACE

STAGE Il ~ STANDARD 10" REINFORCED CONCRETE PRECAST INLET, TYPE °C-1°,
COMPLETE IN PLACE

STANDARD TYPE "C* MANHOLE FOR 42° STORM SEWER AND SMALLER, ALL
DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

TYPE *C* MANHOLE FOR 48® STORM SEWER AND LARGER, ALL DEPTHS,
INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

STANDARD TYPE “C" MANHOLE FOR 42° STORM SEWER AND SMALLER WITH
TYPE “E” INLET TOP, ALL DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE IN
PLACE

EXCAVATION AND RE-GRADING EXISTING SWALE TO TYPE “E” INLET, VARYING
DEPTH WITH 4:1 OR FLATTER SIDE SLOPES, INCLUDES FINAL GRADING,
STRIPPINGS, REAPPLYING STRIPPINGS TO FINAL GRADED AREAS, COMPACTION
TO 95% STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

CONTRACTOR TO BREAK INTO EXISTING TYPE “C* MANHOLE AND CONNECT
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE

CONTRACTOR TO BREAK INTO EXISTING JUNCTION BOX AND CONNECT
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE

ADJUST EXISTING TYPE "E” INLET, COMPLETE IN PLACE

REMOVE AND DISPOSE OF EXISTING TYPE "E” INLET TOP AND REPLACE WITH
TYPE “C" MANHOLE TOP, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

STORM SEWER ITEMS SUBTOTAL:
OFF-SITE STORM SEWER ITEMS

1

2

w
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~

24° RCP STORM SEWER, ASTM C-76, CLASS Il ALL DEPTHS, COMPLETE IN PLACE
30° RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE IN PLACE
36° RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE IN PLACE
48° RCP STORM SEWER, ASTM C-78, CLASS lil, ALL DEPTHS, COMPLETE IN PLACE

STANDARD TYPE "C* MANHOLE FOR 42° STORM SEWER AND SMALLER, ALL
DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE iN PLACE

TYPE “C” MANHOLE FOR 48° STORM SEWER AND LARGER, ALL DEPTHS,
INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

EXCAVATION AND RE-GRADING EXISTING SWALE TO TYPE “E° INLET, VARYING
DEPTH WITH 4:1 OR FLATTER SIDE SLOPES, INCLUDES FINAL GRADING,
STRIPPINGS, REAPPLYING STRIPPINGS TO FINAL GRADED AREAS, COMPACTION
TO 95% STANDARD PROCTOR DENSITY, COMPLETE IN PLACE
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CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7
HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 538

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY
DECEMBER 14, 2023
0390-2271 (9.2)

GONZALEZ CONSTRUCTION ENTERPRISE, IN

UNIT COST
$1,107.70

$2,332.00

$1,208.81

$2,858.48

$2,789.07

$4,008.71

$3,270.63

$1.800.00

$1,000.00

$2,000.00

$845.35

$1,988.03

$0.70

$86.63
$113.59
$163.40
$233.72

$2,708.62

$3,737.03

$1,800.00
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TOTAL COST

$33,231.00

$69,960.00

$2,413.62

$5,316.96

$69,250.24

$16,034.34

$3.270.63

$1,800.00

$1,000.00

$2,000.00

$845.35

$1,988.03

$2,991.80
$677,256.21

$7,536.81
$73,151.96
$15,953.60
$38,563.80

$18,960.34

$7.474.06

$1.800.00

2) CROSTEX CONSTRUCTION INC.

UNIT COST
$3,000.00

$485.00

$3,000.00

$845.00

$3,450.00

$5,600.00

$5,000.00

$3,500.00

$500.00

$500.00

$500.00

$1,800.00

$1.05

$83.25
$106.00
$148.00
$238.00

$3,450.00

$5,600.00

$3,500.00

TOTAL COST
$90,000.00

$14,550.00

$6,000.00

$1,690.00

$110,400.00

$22,400.00

$5,000.00

$3,500.00

$500.00

$500.00

$500.00

$1,800.00

$4,487.70
$687,759.95

$7,242.75
$68,264.00
$15,392.00
$39,270.00

$24,150.00

$11,200.00

$3,500.00

3) DIMAS BROS. CONSTRUCTION

UNIT COST
$1,135.00

$2,075.00

$1,515.00

$2,305.00

$2,430.00

$3,284.00

$2,700.00

$2,000.00

$884.00

$884.00

$500.00

$684.00

$1.00

$95.00
$122.00
$163.00
$251.00

$2,650.00

$3,284.00

$2,000.00

TOTAL COST
$34,050.00

$62,250.00

$3,030.00

$4,610.00

$77,760.00

$13,136.00

$2,700.00

$2,000.00

$884.00

$884.00

$500.00

$684.00

$4,274.00
$677,591.00

$8,265.00
$78,568.00
$16,952.00
$41,415.00

$18,550.00

$6,568.00

$2,000.00

FRNF-1338
LJA Enginesring, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION
8 CONTRACTOR TO BREAK INTO EXISTING TYPE “C” MANHOLE AND CONNECT
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE
9 TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE
OFF-SITE STORM SEWER ITEMS SUBTOTAL:
MISCELLANEOUS ITEMS

1 DEWATERING (GROUNDWATER CONTROL) TO COMPLETE THE CONSTRUCTION
OF UTILITY LINES, ALL LINE SIZES AND DEPTHS, INCLUDES CONVENTIONAL
VACUUM TYPE WELL POINTS, INTERNAL SUMPS AND PUMPS, OR ANY TYPE OF

PUMPING AS NECESSARY TO COMPLETE THE CONSTRUCTION OF THE PROJECT,

(TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

N

WET SAND BEDDING FOR UNSTABLE SUBGRADE FOR STORM SEWER AS PER
CITY OF HOUSTON DRAWING NO. 02317-02 (TO BE USED ONLY AT THE WRITTEN
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

w

WET SAND BEDDING FOR UNSTABLE SUBGRADE FOR SANITARY SEWER AS PER
CITY OF HOUSTON DRAWING NO. 02317-02 (TO BE USED ONLY AT THE WRITTEN
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

F'S

ADJUSTMENT TO EXISTING MANHOLES TO NEW FINISHED GRADE, INCLUDES
LABOR AND MATERIALS FOR ALL WORK ON STORM AND SANITARY MANHOLES,
(TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE
IN PLACE

©n

CRUSHED STONE SUPPORT FOR MANHOLE IN UNSTABLE SUBGRADE (TO BE
USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN
PLACE

-]

UTILITY SPOILS FROM SECTION 7 UTILITIES TO REMAIN ON SITE, PLACED IN
FRONT OF LOTS WITHIN SECTION 7, INCLUDES STRIPPING, STOCKPILING OF
STRIPPINGS, PLACEMENT & COMPACTION TO 95% STANDARD PROCTOR
DENSITY, FINAL GRADING AND RE-APPLICATION OF STRIPPINGS, COMPLETE IN
PLACE

-~

OFF-SITE UTILITY SPOILS TO BE PLACED IN FRONT OF LOTS WITHIN FUTURE
SECTIONS 8 AND 9, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS,
HAULING, PLACEMENT & COMPACTION TO 95% STANDARD PROCTOR DENSITY,
FINAL GRADING AND RE-APPLICATION OF STRIPPINGS, COMPLETE IN PLACE

8 EXTRA DUCTILE IRON FITTINGS, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

©

FILTER FABRIC FENCE, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

10 HYDROMULCH SEEDING, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

1

=

SURFACE WATER CONTROL AND PUMPING, INCLUDES ALL PUMPING TO
COMPLETE PROJECT, COMPLETE IN PLACE

12 STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE AND INSPECTIONS,
INCLUDING STREET SWEEPING, AND CONCRETE WASHOUT, COMPLETE IN
PLACE

13 CONSTRUCT, MAINTAIN AND REMOVE STABILIZED CONSTRUCTION EXIT,
COMPLETE IN PLACE

14 BROADCAST SEEDING, FERTILIZING AND WATER, (TO BE USED ONLY AT THE
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE
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CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE

TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023
LJA ENGINEERING, INC.
E. MURPHY
DECEMBER 14, 2023
0390-2271 (9.2)

GONZALEZ CONSTRUCTION ENTERPRISE, IN

UNIT COST TOTAL COST
$1,000.00 $1,000.00
$0.84 $701.40
$165,141.97
$20.00 $2,000.00
$5.00 $500.00
$5.00 $500.00
$150.00 $150.00
$5.00 $5.00
$5,000.00 $5,000.00
$2,500.00 $2,500.00
$1,000.00 $1,000.00
$1.00 $250.00
$1,000.00 $1,000.00
$100.00 $100.00
$900.00 $900.00
$2,000.00 $2,000.00
$500.00 $500.00
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2) CROSTEX CONSTRUCTION INC.

UNIT COST
$500.00

$1.05

$20.00

$5.00

$150.00

$200.00

$12,000.00

$7.200.00

$1,000.00

$2.00

$1.000.00

$1,500.00

$893.20

$2,000.00

$500.00

TOTAL COST

$500.00

$876.75
$170,395.50

$2,000.00

$500.00

$500.00

$150.00

$200.00

$12,000.00

$7.200.00

$1,000.00

$500.00

$1,000.00

$1,500.00

$893.20

$2,000.00

$500.00

3) DIMAS BROS. CONSTRUCTION

UNIT COST
$884.00

$1.00

$20.00

$5.00

$5.00

$200.00

$350.00

$21,000.00

$13,500.00

$1,000.00

$1.00

$1,000.00

$500.00

$500.00

$500.00

$500.00

TOTAL COST

$6884.00

$835.00
$174,037.00

$2,000.00

$500.00

$500.00

$200.00

$350.00

$21,000.00

$13,500.00

$1,000.00

$250.00

$1,000.00

$500.00

$500.00

$500.00

$500.00

FRNF-1388
LJA Engineering, inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM
15

16

17

DESCRIPTION
STAGE | INLET PROTECTION BARRIERS, COMPLETE IN PLACE

EXTRA CEMENT STABILIZED SAND BACKFILL (2.0 SACKS PER TON), (TO BE USED
ONLY AS DIRECTED BY ENGINEER), COMPLETE IN PLACE

CONTRACTOR TO CONNECT PROPOSED STORM SEWER INTO EXISTING
JUNCTION BOX, INCLUDES REMOVAL AND REPLACEMENT OF EXISTING
JUNCTION BOX, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER),
COMPLETE IN PLACE

MISCELLANEOUS ITEMS SUBTOTAL:
ALTERNATE BID ITEM

1

~N

w

IS

o

-]

~

@

24" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEV OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - [TEM #1, COMPLETE IN PLACE

30" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEV OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #2, COMPLETE IN PLACE

38" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #3, COMPLETE IN PLACE

48° POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #4, COMPLETE IN PLACE

24" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #1, COMPLETE
IN PLACE

30" POLYPROPYLENE PIPE, AASHTQ M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #2, COMPLETE
IN PLACE

36° POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #3, COMPLETE
IN PLACE

48° POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #4, COMPLETE
IN PLACE

ALTERNATE BID ITEM SUBTOTAL:

BIDDING SUMMARY

SUBTOTAL WATER ITEMS

SUBTOTAL OFF-SITE WATER ITEMS
SUBTOTAL SANITARY SEWER ITEMS
SUBTOTAL OFF-SITE SANITARY SEWER ITEMS
SUBTOTAL STORM SEWER ITEMS
SUBTOTAL OFF-SITE STORM SEWER ITEMS
SUBTOTAL MISCELLANEQUS ITEMS

TOTAL AMOUNT BASE BID

ALTERNATE BID ITEM

TOTAL AMOUNT BASE BID

DEDUCT STORM SEWER ITEMS ITEM NO.1
DEDUCT STORM SEWER ITEMS ITEM NO.2
DEDUCT STORM SEWER ITEMS ITEM NO.3

UNIT

(24

LF

LF

LF

LF

LF

LF

LF

LF

Qry

33

100

3625

19

190

313

87

104

165

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY

DECEMBER 14, 2023

0390-2271 (9.2)

GONZALEZ CONSTRUCTION ENTERPRISE, IN 2) CROSTEX CONSTRUCTION INC.
UNIT COST TOTAL COST UNIT COST TOTAL COST
$20.00 $660.00 $100.00 $3,300.00
$20.00 $2,000.00 $20.00 $2,000.00
$2,000.00 $2,000.00 $5,000.00 $5,000.00
$21,065.00 $40,243.20
$68.69 $249,001.25 $65.00 $235,625.00
$88.92 $10,581.48 $89.00 $10,591.00
$107.98 $20,516.20 $99.00 $18,810.00
$166.83 $62,217.79 $154.00 $48,202.00
$66.44 $5,780.28 $65.00 $5,655.00
$88.92 $57,264.48 $89.00 $57,316.00
$107.98 $11,220.92 $99.00 $10,296.00
$166.83 $27,526.95 $154.00 $25,410.00
$434,118.35 $411,905.00
$282,053.13 $283,994.40
$17,032.69 $18,758.05
$432,899.62 $403,812.90
$320,404.968 $340,036.00
$677,256.21 $687,759.95
$165,141.97 $170,395.50
$21,085.00 $40,243 20
$1,925,852.58 $1,945,000.00
$1,925,852.58 $1,945,000.00
-$322,180.00 -$301,781.25
-$13517.21 -$12.614.00
-$28,146.00 -$28,120.00

Page 6 of 19

3) DIMAS BROS. CONSTRUCTION

UNIT COST
$10.00

$28.00

$6,045.40

$73.35

$97.00

$113.00

$160.00

$74.75

$100.00

$109.00

$160.00

TOTAL COST
$330.00

$2,800.00

$6,045.40

$51,475.40

$265,893.75

$11,543.00

$21,470.00

$50,080.00

$6,503.25

$64,400.00

$11,336.00

$26,400.00

$457,626.00

$295,732.00
$19,885.09
$430,968.25
$332,350.40
$677,591.00
$174,037.00
$51,475.40
$1,982,039.14

$1,982,039.14
-$337,125.00
-$13,923.00
-$31,730.00

FRNF-1388
LJA Enginessing, inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION
DEDUCT STORM SEWER ITEMS ITEM NO.4

DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.1
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.2
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.3
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.4
SUBTOTAL ALTERNATE 8ID ITEM

TOTAL AMOUNT INCLUDING ALTERNATE BID ITEM

UNIT

Qaty

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY

DECEMBER 14, 2023

0390-2271 (9.2)

GONZALEZ CONSTRUCTION ENTERPRISE, IN 2) CROSTEX CONSTRUCTION INC.
UNIT COST TOTAL COST UNIT COST TOTAL COST

-$73,154.38 -$74,484.00

-$7,536.81 -$7,242.75

-$73,151.96 -$68,264.00

-$15,953.60 -$15,382.00

-$38,563.80 -$39,270.00

$434,118.35 $411,905.00

$1,786,757.19 $1,809,727.00

Page 7 of 19

3) DIMAS BROS. CONSTRUCTION
UNIT COST TOTAL COST
-$78,250.00
-$8,265.00
-$78,568.00
-$16,952.00
-$41,416.00
$457,626.00
$1,833,437.14

FRN F-1338
LIA Enginesring, nc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

DESCRIPTION

WATER ITEMS

1

N

w

>

0

~

8° PVC WATER LINE, AWWA C-900, DR 18, CLASS 235, ALL DEPTHS, INCLUDING
FITTINGS, COMPLETE IN PLACE

RESTRAINED JOINT 8" PVC WATER LINE, DR 14, CLASS 305, ALL DEPTHS,
INCLUDING ALL RESTRAINED JOINT FITTINGS, COMPLETE IN PLACE

8" AWWA GATE VALVE & BOX, COMPLETE IN PLACE
8" PLUG AND CLAMP WITH 2° BLOW OFF VALVE & BOX, COMPLETE IN PLACE

FLUSHING VALVE, ALL DEPTHS, INCLUDES APPROPRIATE TEE, §° GATE VALVE &
BOX, LEAD AND FLUSHING VALVE, COMPLETE IN PLACE

WET CONNECTION (ALL SIZES), INCLUDES REMOVAL AND DISPOSAL OF
EXISTING PLUG AND CLAMP & 2° BLOW-OFF VALVE & BOX AND CONNECT
PROPOSED WATER LINE TO EXISTING WATER LINE, COMPLETE IN PLACE

TRENCH SAFETY, ALL. DEPTHS, COMPLETE IN PLACE

WATER [TEMS SUBTOTAL:
OFF-SITE WATER ITEMS

1

N

4

5

8" PVC WATER LINE, AWWA C-800, DR 18, CLASS 235, ALL DEPTHS, INCLUDING
FITTINGS, COMPLETE IN PLACE

RESTRAINED JOINT 8" PVC WATER LINE, DR 14, CLASS 305, ALL DEPTHS,
INCLUDING ALL RESTRAINED JOINT FITTINGS, COMPLETE IN PLACE

8" AWWA GATE VALVE & BOX, COMPLETE IN PLACE
8" PLUG AND CLAMP WITH 2" BLOW OFF VALVE & BOX, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

OFF-SITE WATER ITEMS SUBTOTAL:
SANITARY SEWER ITEMS

-

~

w

IS

-]

~

8" PVC SEWER PIPE, ASTM D-2241, SDR 26 (PR 160), 0"-8' CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, ASTM D-2241, SDR 26 (PR 160), 8-12' CUT, COMPLETE IN
PLACE

PRECAST SANITARY SEWER MANHOLE FOR 6°-24" SANITARY SEWER PIPES, (8'
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

VENTED SANITARY SEWER MANHOLE FOR 6°-24° SANITARY SEWER PIPES, (8'
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

EXTRA DEPTH FOR SANITARY SEWER MANHOLE, (GREATER THAN §' DEPTH),
COMPLETE IN PLACE

STANDARD 8" SANITARY SEWER DROP ON M.H. {0'-3°), COMPLETE IN PLACE

EXTRA DEPTH FOR ALL SANITARY DROP STRUCTURES AT MANHOLE (OVER 3
DEPTH), ALL SIZES, COMPLETE IN PLACE

UNIT

LF

LF

4

LF

LF

LF

LF

LF

LF

VF

VF

Qry

3152

1901

15

5053

92

169

261

2914

1146

33

21

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023
LJA ENGINEERING, INC.
E. MURPHY
DECEMBER 14, 2023
0390-2271 (9.2)

4) R CONSTRUCTION CIVIL, LLC

UNIT COST TOTAL COST
$37.00 $116,624.00
$58.00 $110,258.00

$1,800.00 $27,000.00
$1,250.00 $2,500.00
$5,400.00 $43,200.00
$325.00 $325.00
$0.10 $505.30
$300,412.30
$42.00 $3,864.00
$65.00 $10,985.00
$1,800.00 $3,600.00
$1,250.00 $2,500.00
$0.10 $26.10
$20,975.10
$35.00 $101,990.00
$40.00 $45,840.00
$3,000.00 $99,000.00
$6,450.00 $6,450.00
$185.00 $3,885.00
$550.00 $550.00
$200.00 $200.00
Page 8 of 19

5) FELLERS AND CLARK LP

UNIT COST TOTAL COST
$43.05 $135,603.60
$45.10 $85,735.10
$2,035.00 $30,525.00
$610.00 $1,220.00
$5,660.00 $45,280.00
$180.00 $180.00
$0.12 $606.36
$209,240.06
$43.05 $3,960.60
$45.10 $7,621.90
$2,035.00 $4,070.00
$610.00 $1,220.00
$0.12 $31.32
$16,903.82
$48.50 $141,329.00
$48.50 $55,581.00
$2,730.00 $90,090.00
$5,100.00 $5,100.00
$139.65 $2,932.65
$1,110.00 $1,110.00
$36.45 $36.45

UNIT COST

$38.00

$60.00

$1,860.00
$1,460.00

$6,249.00

$623.00

$39.00

$64.00

$1,653.00
$1,460.00

$0.10

$38.00

$39.00

$4,385.00

$5,327.00

$370.00

$870.00

$46.00

6) PRINCIPAL SERVICES, LTD
TOTAL COST

$113,472.00

$114,060.00

$28,200.00
$2,920.00

$49,992.00

$623.00

$505.30
$309,772.30

$3,588.00

$10,816.00

$3,306.00
$2,920.00

$26.10
$20,656.10

$110,732.00

$44,694.00

$144,705.00

$5,327.00

$7,770.00

$870.00

$46.00

LIAE

FRN F-1388
. fnc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM
8

©

10

DESCRIPTION

“LONG SIDE* DOUBLE OR SINGLE 6° PVC PIPE SERVICE LEADS, ASTM D-2241,
SDR 28, ALL DEPTHS, INCLUDING PIPE, CEMENT STABILIZED BACKFILL, RISER,
STACK, WYE, PLUG, MARKER, AND ANY NECESSARY FITTINGS, ETC., COMPLETE
IN PLACE

“SHORT SIDE" DOUBLE OR SINGLE 6" PVC PIPE SERVICE LEADS, ASTM D-2241,
SOR 26, ALL DEPTHS, INCLUDING PIPE, CEMENT STABILIZED BACKFILL, RISER,
STACK, WYE, PLUG, MARKER, AND ANY NECESSARY FITTINGS, ETC., COMPLETE
IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

SANITARY SEWER ITEMS SUBTOTAL:
OFF-SITE SANITARY SEWER ITEMS

-

N

w

IS

(2]

o

~

1

=y

12

8° PVC SEWER PIPE, ASTM D-2241, SDR 26 (PR 160), 8'-12' CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, AWWA C900, DR 18, CLASS 235, 12-18' CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, AWWA C900, DR 18, CLASS 235, 16'-20' CUT, COMPLETE IN
PLACE

8° PVC SEWER PIPE, AWWA C800, DR 18, CLASS 235, 20"-24' CUT, COMPLETE IN
PLACE

15" PVC SEWER PIPE, AWWA C900, DR 18, CLASS 235, 20-24' CUT, COMPLETE IN
PLACE

PRECAST SANITARY SEWER MANHOLE FOR 6*-24" SANITARY SEWER PIPES, (8°
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

VENTED SANITARY SEWER MANHOLE FOR 6°-24° SANITARY SEWER PIPES, (8
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

EXTRA DEPTH FOR SANITARY SEWER MANHOLE, (GREATER THAN 8’ DEPTH),
COMPLETE IN PLACE

STANDARD 8° SANITARY SEWER DROP ON M.H. (0°-3'), COMPLETE IN PLACE

EXTRA DEPTH FOR ALL SANITARY DROP STRUCTURES AT MANHOLE (OVER 3'
DEPTH), ALL SIZES, COMPLETE IN PLACE

15" SANITARY PLUG, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

OFF-SITE SANITARY SEWER ITEMS SUBTOTAL:
STORM SEWER ITEMS

1

2

3

4

5

24" RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE IN PLACE
30" RCP STORM SEWER, ASTM C-76, CLASS lil, ALL DEPTHS, COMPLETE IN PLACE
36" RCP STORM SEWER, ASTM C-76, CLASS lll, ALL DEPTHS, COMPLETE IN PLACE
48" RCP STORM SEWER, ASTM C-78, CLASS IlI, ALL. DEPTHS, COMPLETE IN PLACE

54° RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE IN PLACE

UNIT

EA

LF
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VF

LF

LF

LF

LF

LF

LF

Qry
2169

33

6674

866

1418

840

826

20

24

200

3970

3625

19

190

313

27

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 639
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023
LJA ENGINEERING, INC.
E. MURPHY

DECEMBER 14, 2023
0390-2271 (9.2)

4) R CONSTRUCTION CIVIL, LLC

UNIT COST TOTAL COST
$49.00 $106,281.00
$1,550.00 $51,150.00
$0.10 $667.40
$418,013.40
$36.00 $31,176.00
$45.00 $63,810.00
$59.00 $49,560.00
$78.00 $64,428.00
$154.00 $3,080.00
$2,650.00 $63,600.00
$6,500.00 $19,500.00
$185.00 $37,000.00
$550.00 $550.00
$95.00 $190.00
$900.00 $900.00
$0.10 $397.00
$334,191.00
$85.00 $308,125.00
$117.00 $13,923.00
$167.00 $31,730.00
$260.00 $81,380.00
$378.00 $10,206.00
Page 9 of 19

UNIT COST

$51.25

$1,300.00

$48.50

$58.45

$58.45

$58.45

$201.50

$2,730.00

$5,100.00

$139.65

$1,110.00

$36.45

$420.00
$0.12

$92.65
$114.70
$155.10
$241.00

$348.70

5) FELLERS AND CLARK LP
TOTAL COST

$111,161.25

$42,800.00

$800.88
$451,041.23

$42,001.00

$62,882.10

$49,098.00

$48,279.70

$4,030.00

$65,520.00

$16,300.00

$27,930.00

$1,110.00

$72.90

$420.00

$476.40
$337,120.10

$335,856.25
$13,649.30
$29,469.00
$75,433.00

$9,414.90

6) PRINCIPAL SERVICES, LTD

UNIT COST
$43.00

$1,702.00

$39.00

$51.00

$63.00

$105.00

$415.00

$3,052.00

$5,324.00

$370.00

$2,370.00

$58.00

$1,223.00

$0.10

$96.00
$119.00
$176.00
$288.00

$417.00

TOTAL COST

$93,267.00

$56,166.00

$667 40
$464,244.40

$33,774.00

$72,318.00

$52,920.00

$86,730.00

$8,300.00

$73,248.00

$15,972.00

$74,000.00

$2,370.00

$116.00

$1,223.00

$387.00
$421,368.00

$348,000.00
$14,161.00
$33,440.00
$90,144.00

$11,259.00

FRN F-1388
LIA Enginesring, Inc



BID TABULATION FOR: CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7
HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

BID OPENING DATE: DECEMBER 13, 2023
81D OPENING LOCATION: LJA ENGINEERING, INC.
TABULATION BY: E. MURPHY
TABULATION DATE: DECEMBER 14, 2023
LJA JOB NO. 0390-2271 (9.2)
4) R CONSTRUCTION CIVIL, LLC 5) FELLERS AND CLARK LP 6) PRINCIPAL SERVICES, LTD
ITEM DESCRIPTION UNIT ary UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST
6 STAGE | - STANDARD &' REINFORCED CONCRETE PRECAST INLET, TYPE "B-B", EA 30 $1,150.00 $34,500.00 $1,165.00 $34,950.00 $1,315.00 $39,450.00
ALL DEPTHS, COMPLETE IN PLACE
7 STAGE Il - STANDARD 5' REINFORCED CONCRETE PRECAST INLET, TYPE "B-B", EA 30 $2,700.00 $81,000.00 $2,775.00 $83,250.00 $2,617.00 $78,510.00
COMPLETE IN PLACE
8 STAGE | - STANDARD 10° REINFORCED CONCRETE PRECAST INLET, TYPE °C-1,  EA 2 $1,450.00 $2,800.00 $1,280.00 $2,560.00 $1,374.00 $2,748.00
ALL DEPTHS, COMPLETE IN PLACE
9 STAGE Il - STANDARD 10’ REINFORCED CONCRETE PRECAST INLET, TYPE°C-1",  EA 2 $2,600.00 $5,200.00 $3,085.00 $6,130.00 $2,275.00 $4,550.00
COMPLETE IN PLACE
10 STANDARD TYPE "C* MANHOLE FOR 42" STORM SEWER AND SMALLER, ALL EA 32 $2,900.00 $92,800.00 $2,490.00 $79,680.00 $2,782.00 $89,024.00
DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE IN PLACE
11 TYPE "C* MANHOLE FOR 48" STORM SEWER AND LARGER, ALL DEPTHS, EA 4 $5,000.00 $20,000.00 $4,460.00 $17,840.00 $3,784.00 $15,136.00
INCLUDES ADJUSTMENTS, COMPLETE IN PLACE
12 STANDARD TYPE °C" MANHOLE FOR 42" STORM SEWER AND SMALLER WITH EA 1 $4,500.00 $4,500.00 $3,865.00 $3,885.00 $3,787.00 $3,787.00
TYPE “E” INLET TOP, ALL DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE IN
PLACE
13 EXCAVATION AND RE-GRADING EXISTING SWALE TO TYPE “E” INLET, VARYING EA 1 $1,200.00 $1,200.00 $1,820.00 $1,820.00 $536.00 $536.00

DEPTH WITH 4:1 OR FLATTER SIDE SLOPES, INCLUDES FINAL GRADING,
STRIPPINGS, REAPPLYING STRIPPINGS TO FINAL GRADED AREAS, COMPACTION
TO 95% STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

14 CONTRACTOR TO BREAK INTO EXISTING TYPE “C* MANHOLE AND CONNECT EA 1 $600.00 $600.00 $1,940.00 $1,940.00 $295.00 $205.00
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE
15 CONTRACTOR TO BREAK INTO EXISTING JUNCTION BOX AND CONNECT EA 1 $600.00 $600.00 $3,705.00 $3,705.00 $295.00 $295.00
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE
16 ADJUST EXISTING TYPE “E® INLET, COMPLETE IN PLACE EA 1 $200.00 $200.00 $940.00 $940.00 $2,658.00 $2,658.00
17 REMOVE AND DISPOSE OF EXISTING TYPE “E’ INLET TOP AND REPLACE WITH EA 1 $2,800.00 $2,800.00 $1,305.00 $1,305.00 $1,000.00 $1,000.00
TYPE “C* MANHOLE TOP, COMPLETE IN PLACE
18 TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE LF 4274 $0.10 $427.40 $0.12 $512.88 $0.10 $427.40
STORM SEWER ITEMS SUBTOTAL: $692,091.40 $702,340.33 $735,420.40
OFF-SITE STORM SEWER ITEMS
1 24° RCP STORM SEWER, ASTM C-76, CLASS lll, ALL DEPTHS, COMPLETE IN PLACE  LF 87 $85.00 $7,395.00 $92.65 $8,060.55 $96.00 $8,352.00
2 30" RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE INPLACE  LF 644 $120.00 $77,280.00 $114.70 $73,866.80 $119.00 $76,636.00
3 36" RCP STORM SEWER, ASTM C-76, CLASS lil, ALL DEPTHS, COMPLETE iN PLACE  LF 104 $160.00 $16,640.00 $155.10 $16,130.40 $176.00 $18,304.00
4 48" RCP STORM SEWER, ASTM C-76, CLASS Ili, ALL DEPTHS, COMPLETE IN PLACE  LF 165 $264.00 $43,560.00 $241.00 $39,765.00 $288.00 $47,520.00
§ STANDARD TYPE "C° MANHOLE FOR 42° STORM SEWER AND SMALLER, ALL EA 7 $3,100.00 $21,700.00 $2,490.00 $17,430.00 $2,781.00 $19,467.00

DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

6 TYPE “C* MANHOLE FOR 48" STORM SEWER AND LARGER, ALL DEPTHS, EA 2 $5,100.00 $10,200.00 $4,460.00 $8,920.00 $3,7684.00 $7,568.00
INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

~

EXCAVATION AND RE-GRADING EXISTING SWALE TO TYPE “E" INLET, VARYING LS 1 $1,200.00 $1,200.00 $1,820.00 $1,820.00 $536.00 $536.00
DEPTH WITH 4:1 OR FLATTER SIDE SLOPES, INCLUDES FINAL GRADING,

STRIPPINGS, REAPPLYING STRIPPINGS TO FINAL GRADED AREAS, COMPACTION

TO 95% STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

Page 10 of 19 " an:l::



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION
8 CONTRACTOR TO BREAK INTO EXISTING TYPE “C” MANHOLE AND CONNECT
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE
9 TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE
OFF-SITE STORM SEWER ITEMS SUBTOTAL:
MISCELLANEOQUS ITEMS

DEWATERING (GROUNDWATER CONTROL) TO COMPLETE THE CONSTRUCTION
OF UTILITY LINES, ALL LINE SIZES AND DEPTHS, INCLUDES CONVENTIONAL
VACUUM TYPE WELL POINTS, INTERNAL SUMPS AND PUMPS, OR ANY TYPE OF

-

PUMPING AS NECESSARY TO COMPLETE THE CONSTRUCTION OF THE PROJECT,

(TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

N

WET SAND BEDDING FOR UNSTABLE SUBGRADE FOR STORM SEWER AS PER
CITY OF HOUSTON DRAWING NO. 02317-02 (TO BE USED ONLY AT THE WRITTEN
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

w

WET SAND BEDDING FOR UNSTABLE SUBGRADE FOR SANITARY SEWER AS PER
CITY OF HOUSTON DRAWING NO. 02317-02 (TO BE USED ONLY AT THE WRITTEN
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

'S

ADJUSTMENT TO EXISTING MANHOLES TO NEW FINISHED GRADE, INCLUDES
LABOR AND MATERIALS FOR ALL WORK ON STORM AND SANITARY MANHOLES,
(TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE
IN PLACE

o

CRUSHED STONE SUPPORT FOR MANHOLE IN UNSTABLE SUBGRADE (TO BE
USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN
PLACE

-]

UTILITY SPOILS FROM SECTION 7 UTILITIES TO REMAIN ON SITE, PLACED IN
FRONT OF LOTS WITHIN SECTION 7, INCLUDES STRIPPING, STOCKPILING OF
STRIPPINGS, PLACEMENT & COMPACTION TO 95% STANDARD PROCTOR
DENSITY, FINAL GRADING AND RE-APPLICATION OF STRIPPINGS, COMPLETE IN
PLACE

~

OFF-SITE UTILITY SPOILS TO BE PLACED IN FRONT OF LOTS WIiTHIN FUTURE
SECTIONS 8 AND 8, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS,
HAULING, PLACEMENT & COMPACTION TO 95% STANDARD PROCTOR DENSITY,
FINAL GRADING AND RE-APPLICATION OF STRIPPINGS, COMPLETE IN PLACE

8 EXTRA DUCTILE IRON FITTINGS, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

©

FILTER FABRIC FENCE, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

10 HYDROMULCH SEEDING, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

1

=y

SURFACE WATER CONTROL AND PUMPING, INCLUDES ALL PUMPING TO
COMPLETE PROJECT, COMPLETE IN PLACE

12 STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE AND INSPECTIONS,
INCLUDING STREET SWEEPING, AND CONCRETE WASHOUT, COMPLETE IN
PLACE

13 CONSTRUCT, MAINTAIN AND REMOVE STABILIZED CONSTRUCTION EXIT,
COMPLETE IN PLACE

14 BROADCAST SEEDING, FERTILIZING AND WATER, (TO BE USED ONLY AT THE
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

UNIT

LF

LF

LF

LF

Ls

Ls

TON

LF

AC

LS

LS

LS

AC

Qry

835

100

100

250

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY

DECEMBER 14, 2023

0390-2271 (9.2)

4) R CONSTRUCTION CIVIL, LLC 5) FELLERS AND CLARK LP

UNIT COST TOTAL COST UNIT COST TOTAL COST
$600.00 $600.00 $2,245.00 $2,245.00
$0.10 $83.50 $0.12 $100.20
$178,658.50 $168,337.95
$20.00 $2,000.00 $20.00 $2,000.00
$5.00 $500.00 $5.00 $500.00
$5.00 $500.00 $5.00 $500.00
$150.00 $150.00 $150.00 $150.00
$5.00 $5.00 $5.00 $5.00
$6,500.00 $6,500.00 $38,530.00 $38,530.00
$9,800.00 $9,800.00 $1,820.00 $1,820.00
$1,000.00 $1,000.00 $1,000.00 $1,000.00
$1.00 $250.00 $1.00 $250.00
$1,000.00 $1.000.00 $1,000.00 $1.000.00
$6,500.00 $6,500.00 $610.00 $610.00
$1,100.00 $1,100.00 $2,030.56 $2,030.56
$1,500.00 $1,500.00 $1,520.00 $1,520.00
$500.00 $500.00 $500.00 $500.00
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8) PRINCIPAL SERVICES, LTD

UNIT COST
$295.00

$0.10

$30.00

$5.00

$150.00

$5.00

$2,000.00

$2,000.00

$1,000.00

$200

$1,000.00

$100.00

$500.00

$1,000.00

$500.00

TOTAL COST
$295.00

$83.50
$178,761.50

$3,000.00

$500.00

$500.00

$150.00

$5.00

$2,000.00

$2,000.00

$1,000.00

$500.00

$1,000.00

$100.00

$500.00

$1,000.00

$500.00

FRN F-1388
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

15

16

17

DESCRIPTION
STAGE | INLET PROTECTION BARRIERS, COMPLETE IN PLACE

EXTRA CEMENT STABILIZED SAND BACKFILL (2.0 SACKS PER TON), (TO BE USED
ONLY AS DIRECTED BY ENGINEER), COMPLETE IN PLACE

CONTRACTOR TO CONNECT PROPOSED STORM SEWER INTO EXISTING
JUNCTION BOX, INCLUDES REMOVAL AND REPLACEMENT OF EXISTING
JUNCTION BOX, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER),
COMPLETE IN PLACE

MISCELLANEOUS ITEMS SUBTOTAL:
ALTERNATE BID ITEM

1

N

w

IS

w

~

24° POLYPROPYLENE PIPE, AASHTO M-330, ALL. DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - [TEM #1, COMPLETE IN PLACE

30° POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #2, COMPLETE IN PLACE

36" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #3, COMPLETE IN PLACE

48° POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #4, COMPLETE IN PLACE

24* POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEVU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #1, COMPLETE
IN PLACE

30" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #2, COMPLETE
INPLACE

36 POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #3, COMPLETE
IN PLACE

48" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #4, COMPLETE
IN PLACE

ALTERNATE BID ITEM SUBTOTAL:

BIDDING SUMMARY

SUBTOTAL WATER ITEMS

SUBTOTAL OFF-SITE WATER ITEMS
SUBTOTAL SANITARY SEWER ITEMS
SUBTOTAL OFF-SITE SANITARY SEWER ITEMS
SUBTOTAL STORM SEWER ITEMS
SUBTOTAL OFF-SITE STORM SEWER ITEMS
SUBTOTAL MISCELLANEQUS ITEMS

TOTAL AMOUNT BASE BID

ALTERNATE BID ITEM

TOTAL AMOUNT BASE BID

DEDUCT STORM SEWER ITEMS ITEM NO.1
DEDUCT STORM SEWER ITEMS ITEM NO.2
DEDUCT STORM SEWER ITEMS ITEM NO.3

UNIT

(24

LF

LF

LF

LF

LF

LF

LF

LF

Qry

33

100

3625

119

190

313

87

165

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY

DECEMBER 14, 2023

0390-2271 (9.2)

4) R CONSTRUCTION CIVIL, LLC 5) FELLERS AND CLARK LP
UNIT COST TOTAL COST UNIT COST TOTAL COST

$30.00 $980.00 $12.15 $400.95
$20.00 $2,000.00 $20.00 $2,000.00
$11,000.00 $11,000.00 $12,200.00 $12,200.00
$45,295.00 $65,016.51
$64.00 $232,000.00 $69.80 $253,025.00
$96.00 $11,424.00 $91.00 $10,829.00
$116.00 $22,040.00 $108.20 $20,558.00
$174.00 $54,462.00 $153.15 $47,935.95
$63.00 $5.481.00 $69.80 $6,072.60
$99.00 $63,756.00 $91.00 $58,604.00
$106.00 $11,024.00 $108.20 $11,252.80
$170.00 $28,050.00 $153.15 $26,269.75
$428,237.00 $433,547.10
$300,412.30 $299,240.06
$20,975.10 $16,903.82
$416,013.40 $451,041.23
$334,191.00 $337,120.10
$692,091.40 $702,340.33
$178,658.50 $168,337.95
$45,295.00 $65,016.51
$1,987,636.70 $2,040,000.00
$1,987,636.70 $2,040,000.00
-$308,125.00 -$335,856.25
-$13,923.00 -$13,649.30
-$31,730.00 -$29,469.00
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6) PRINCIPAL SERVICES, LTD

UNIT COST TOTAL COST
$1.00 $33.00
$20.00 $2,000.00
$1,000.00 $1,000.00
$16,788.00
$79.00 $286,375.00
$68.00 $10,472.00
$121.00 $22,890.00
$197.00 $61,661.00
$79.00 $6,873.00
$88.00 $56,672.00
$121.00 $12,584.00
$187.00 $32,505.00
$490,132.00
$309,772.30
$20,656.10
$464,244.40
$421,368.00
$735.420.40
$178,761.50
$15,788.00
$2,146,010.70

$2,146,010.70
-$348,000.00
-$14,161.00
-$33,440.00

FRNF-1388
LIA Enginesring, Inc.



BiD TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION
DEDUCT STORM SEWER ITEMS ITEM NO.4

DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.1
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.2
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.3
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO 4
SUBTOTAL ALTERNATE BID ITEM

TOTAL AMOUNT INCLUDING ALTERNATE BID ITEM

UNIT

Qry

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY

DECEMBER 14, 2023

0390-2271(9.2)

4) R CONSTRUCTION CIVIL, LLC 5) FELLERS AND CLARK LP
UNIT COST TOTAL COST UNIT COST TOTAL COST

-$81,380.00 -$75,433.00

-$7.395.00 -$8,080.55

-$77,280.00 -$73,866.80

-$18,640.00 -$16,130.40

-$43,560.00 -$39,765.00

$428,237.00 $433,547.10

$1,835,840.70 $1,881,316.80
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6) PRINCIPAL SERVICES, LTD

UNIT COST

TOTAL COST

-$90,144.00
-$8,352.00
-$76,636.00
-$18,304.00
-$47,520.00
$490,132.00
$1,999,585.70

FRN F-1388
LJA Engineering, inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

DESCRIPTION

WATER ITEMS

1

N

F'S

L]

7

8" PVC WATER LINE, AWWA C-900, DR 18, CLASS 235, ALL DEPTHS, INCLUDING
FITTINGS, COMPLETE IN PLACE

RESTRAINED JOINT 8° PVC WATER LINE, DR 14, CLASS 305, ALL DEPTHS,
INCLUDING ALL RESTRAINED JOINT FITTINGS, COMPLETE IN PLACE

8" AWWA GATE VALVE & BOX, COMPLETE IN PLACE
8" PLUG AND CLAMP WITH 2" BLOW OFF VALVE & BOX, COMPLETE IN PLACE

FLUSHING VALVE, ALL DEPTHS, INCLUDES APPROPRIATE TEE, 8° GATE VALVE &
BOX, LEAD AND FLUSHING VALVE, COMPLETE IN PLACE

WET CONNECTION (ALL SIZES), INCLUDES REMOVAL AND DISPOSAL OF
EXISTING PLUG AND CLAMP & 2° BLOW-OFF VALVE & BOX AND CONNECT
PROPOSED WATER LINE TO EXISTING WATER LINE, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

WATER ITEMS SUBTOTAL:
OFF-SITE WATER ITEMS

-

N

w

4

5

8" PVC WATER LINE, AWWA C-300, DR 18, CLASS 235, ALL DEPTHS, INCLUDING
FITTINGS, COMPLETE IN PLACE

RESTRAINED JOINT 8° PVC WATER LINE, DR 14, CLASS 305, ALL DEPTHS,
INCLUDING ALL RESTRAINED JOINT FITTINGS, COMPLETE IN PLACE

8" AWWA GATE VALVE & BOX, COMPLETE IN PLACE
8° PLUG AND CLAMP WITH 2° BLOW OFF VALVE & BOX, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

OFF-SITE WATER ITEMS SUBTOTAL:
SANITARY SEWER ITEMS

1

N

w

»

8" PVC SEWER PIPE, ASTM D-2241, SDR 26 (PR 160), 0'-8' CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, ASTM D-2241, SDR 26 (PR 160), 8'-12' CUT, COMPLETE IN
PLACE

PRECAST SANITARY SEWER MANHOLE FOR 6°-24° SANITARY SEWER PIPES, (8
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

VENTED SANITARY SEWER MANHOLE FOR 6°-24” SANITARY SEWER PIPES, (8
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

EXTRA DEPTH FOR SANITARY SEWER MANHOLE, (GREATER THAN 8 DEPTH),
COMPLETE IN PLACE

STANDARD 8° SANITARY SEWER DROP ON M.H. (0"-3'), COMPLETE IN PLACE

EXTRA DEPTH FOR ALL SANITARY DROP STRUCTURES AT MANHOLE (OVER 3'
DEPTH), ALL SIZES, COMPLETE IN PLACE

UNIT

LF

LF

b4
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LF
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VF

Qry

3152

1901

5053

92

169

261

2914

1146

33

21

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023
LJA ENGINEERING, INC.
E. MURPHY
DECEMBER 14, 2023
0390-2271 (9.2)

7) TEXASITE
UNIT COST TOTAL COST

$38.00 $119,776.00
$59.00 $112,159.00
$1,900.00 $28,500.00
$1,160.00 $2,320.00
$6,000.00 $48,000.00
$500.00 $500.00
$1.00 $5,053.00
$316,308.00
$41.00 $3.772.00
$65.00 $10,985.00
$1,900.00 $3,800.00
$1,150.00 $2,300.00
$1.00 $261.00
$21,118.00
$44.00 $128,216.00
$46.00 $52,716.00
$3,350.00 $110,550.00
$3,500.00 $3,500.00
$200.00 $4,200.00
$865.00 $865.00
$40.00 $40.00
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UNIT COST

$39.38

$45.88

$1,888.00
$708.00

$5,588.00

$668.00

$36.18

$45.88

$1,888.00
$718.00

$0.08

$56.38

$55.68

$3,368.00

$10,908.00

$138.00

$1,008.00

$18.00

8) HURTADO CONSTRUCTION COMPANY
TOTAL COST

$124,125.78

$87,217.88

$28,320.00
$1,416.00

$44,704.00

$668.00

$404.24
$286,855.88

$3,328.56

$7,753.72

$3,776.00
$1,436.00

$20.88
$16,315.16

$161,377.32

$63,809.28

$111,144.00

$10,908.00

$2,898.00

$1,008.00

$18.00

FRN F-1388
LJA Enginesiing, inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM
8

©

10

DESCRIPTION

“LONG SIDE* DOUBLE OR SINGLE 6” PVC PIPE SERVICE LEADS, ASTM D-2241,
SOR 28, ALL DEPTHS, INCLUDING PIPE, CEMENT STABILIZED BACKFILL, RISER,
STACK, WYE, PLUG, MARKER, AND ANY NECESSARY FITTINGS, ETC., COMPLETE
IN PLACE

“SHORT SIDE* DOUBLE OR SINGLE 6° PVC PIPE SERVICE LEADS, ASTM D-2241,
SDR 26, ALL DEPTHS, INCLUDING PIPE, CEMENT STABILIZED BACKFILL, RISER,
STACK, WYE, PLUG, MARKER, AND ANY NECESSARY FITTINGS, ETC., COMPLETE
IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

SANITARY SEWER ITEMS SUBTOTAL:
OFF-SITE SANITARY SEWER ITEMS

1

N

w

-~

5]

*

~

10

1

12

8" PVC SEWER PIPE, ASTM D-2241, SOR 26 (PR 160), 8-12° CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, AWWA C900, DR 18, CLASS 235, 1216’ CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, AWWA C800, DR 18, CLASS 235, 16'-20°' CUT, COMPLETE IN
PLACE

8" PVC SEWER PIPE, AWWA C300, DR 18, CLASS 235, 20'-24' CUT, COMPLETE IN
PLACE

15° PVC SEWER PIPE, AWWA C900, DR 18, CLASS 235, 20'-24' CUT, COMPLETE IN
PLACE

PRECAST SANITARY SEWER MANHOLE FOR 6°-24" SANITARY SEWER PIPES, (8’
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

VENTED SANITARY SEWER MANHOLE FOR 6"-24" SANITARY SEWER PIPES, (8’
DEPTH), INCLUDES STAINLESS STEEL INFLOW PROTECTOR AND ADJUSTMENTS,
COMPLETE IN PLACE

EXTRA DEPTH FOR SANITARY SEWER MANHOLE, (GREATER THAN 8 DEPTH),
COMPLETE IN PLACE

STANDARD 8° SANITARY SEWER DROP ON M.H. (0°-3'), COMPLETE IN PLACE

EXTRA DEPTH FOR ALL SANITARY DROP STRUCTURES AT MANHOLE (OVER 3
DEPTH), ALL SIZES, COMPLETE IN PLACE

15" SANITARY PLUG, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

OFF-SITE SANITARY SEWER ITEMS SUBTOTAL:
STORM SEWER ITEMS

1

2

3

4

5

24" RCP STORM SEWER, ASTM C-76, CLASS I, ALL DEPTHS, COMPLETE IN PLACE
30° RCP STORM SEWER, ASTM C-76, CLASS I, ALL DEPTHS, COMPLETE IN PLACE
36" RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE IN PLACE
48" RCP STORM SEWER, ASTM C-76, CLASS il, ALL DEPTHS, COMPLETE IN PLACE

54° RCP STORM SEWER, ASTM C-76, CLASS IlI, ALL DEPTHS, COMPLETE IN PLACE

UNIT
LF

LF

LF

LF

LF

LF

LF

VF

LF

LF

LF

LF

LF

LF

Qry
2169

33

866

1418

840

826

20

24

200

3970

3625

18

190

313

27

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023
LJA ENGINEERING, INC.
E. MURPHY
DECEMBER 14, 2023
0380-2271 (9.2)

7) TEXASITE
UNIT COST TOTAL COST

$51.00 $110,619.00
$1.500.00 $49,500.00
$1.00 $6,674.00
$466,880.00
$40.00 $34,640.00
$51.00 $72,318.00
$59.00 $49,560.00
$98.00 $60,948.00
$430.00 $8,600.00
$3,130.00 $76,120.00
$3,500.00 $10,500.00
$200.00 $40,000.00
$800.00 $600.00
$40.00 $80.00
$1,500.00 $1,500.00
$1.00 $3,970.00
$378,036.00
$94.00 $340,750.00
$123.00 $14,637.00
$174.00 $33,060.00
$270.00 $84,510.00
$395.00 $10,665.00
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UNIT COST

$68.18

$1,968.00

$56.68

$65.88

$63.08

$91.88

$188.00

$3,368.00

$10,908.00

$138.00

$888.00

$28.00

$388.00
$0.08

$90.68
$132.18
$164.58
$247.88

$363.68

8) HURTADO CONSTRUCTION COMPANY
TOTAL COST

$147,882.42

$64,944 00

$533.92
$564,522.94

$49,084.88

$93,417.84

$69,787.20

$75,892.88

$3,760.00

$80,832.00

$32,724.00

$27,600.00

$886.00
$56.00

$388.00

$317.60
$434,748.40

$328,715.00
$15,729.42
$31,270.20
$77,586.44

$9,819.38

FRN F-1386
LJA Engineering, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

~

o

1

N

13

14

15

16

17

18

DESCRIPTION

STAGE | - STANDARD 5' REINFORCED CONCRETE PRECAST INLET, TYPE “B-B",
ALL DEPTHS, COMPLETE IN PLACE

STAGE Il - STANDARD §' REINFORCED CONCRETE PRECAST INLET, TYPE “B-8°,
COMPLETE IN PLACE

STAGE | - STANDARD 10° REINFORCED CONCRETE PRECAST INLET, TYPE “C-1°,
ALL DEPTHS, COMPLETE IN PLACE

STAGE Il - STANDARD 10' REINFORCED CONCRETE PRECAST INLET, TYPE °C-1°,
COMPLETE IN PLACE

STANDARD TYPE “C" MANHOLE FOR 42° STORM SEWER AND SMALLER, ALL
DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

TYPE “C° MANHOLE FOR 48" STORM SEWER AND LARGER, ALL DEPTHS,
INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

STANDARD TYPE “C* MANHOLE FOR 42° STORM SEWER AND SMALLER WITH
TYPE “E° INLET TOP, ALL DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE IN
PLACE

EXCAVATION AND RE-GRADING EXISTING SWALE TO TYPE °E” INLET, VARYING
DEPTH WITH 4:1 OR FLATTER SIDE SLOPES, INCLUDES FINAL GRADING,
STRIPPINGS, REAPPLYING STRIPPINGS TO FINAL GRADED AREAS, COMPACTION
TO 95% STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

CONTRACTOR TO BREAK INTO EXISTING TYPE “C” MANHOLE AND CONNECT
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE

CONTRACTOR TO BREAK INTO EXISTING JUNCTION BOX AND CONNECT
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE

ADJUST EXISTING TYPE “E” INLET, COMPLETE IN PLACE

REMOVE AND DISPOSE OF EXISTING TYPE "E* INLET TOP AND REPLACE WITH
TYPE “C* MANROLE TOP, COMPLETE IN PLACE

TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE

STORM SEWER [TEMS SUBTOTAL:
OFF-SITE STORM SEWER ITEMS

-

N

w

IS

2]

~

24° RCP STORM SEWER, ASTM C-76, CLASS I, ALL DEPTHS, COMPLETE IN PLACE
30" RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE IN PLACE
36° RCP STORM SEWER, ASTM C-76, CLASS ll, ALL DEPTHS, COMPLETE IN PLACE
48° RCP STORM SEWER, ASTM C-76, CLASS Ill, ALL DEPTHS, COMPLETE IN PLACE

STANDARD TYPE “C* MANHOLE FOR 42" STORM SEWER AND SMALLER, ALL
DEPTHS, INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

TYPE *C* MANHOLE FOR 48" STORM SEWER AND LARGER, ALL DEPTHS,
INCLUDES ADJUSTMENTS, COMPLETE IN PLACE

EXCAVATION AND RE-GRADING EXISTING SWALE TO TYPE “E" INLET, VARYING
DEPTH WITH 4:1 OR FLATTER SIDE SLOPES, INCLUDES FINAL GRADING,
STRIPPINGS, REAPPLYING STRIPPINGS TO FINAL GRADED AREAS, COMPACTION
TO 95% STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

UNIT

LF

LF

LF

LF

LF

]

Qry
30

30

32

4274

87

104

185

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY
DECEMBER 14, 2023
0390-2271 (9.2)

7) TEXASITE
TOTAL COST

UNIT COST
$1,950.00

$1,950.00

$1,950.00

$3,200.00

$4,150.00

$5,650.00

$4,000.00

$1.800.00

$650.00

$1.000.00

$1,050.00

$900.00

$1.00

$94.00
$120.00
$170.00
$268.00

$4,000.00

$5,300.00

$1,800.00
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$58,500.00

$58,500.00

$3,800.00

$6,400.00

$132,800.00

$22,800.00

$4,000.00

$1,800.00

$650.00

$1,000.00

$1,050.00

$900.00

$4,274.00
$779,996.00

$8,178.00
$77,280.00
$17,680.00
$44,220.00

$28,000.00

$10,600.00

$1,800.00

UNIT COST

$1,238.00

$1,648.00

$1,418.00

$2,280.00

$3,608.00

$4,018.00

$4,488.00

$2,800.00

$888.00

$3,688.00

$80.00
$2,568.00

$0.08

$88.48
$11228
$150.08
$250.28

$3,608.00

$4,018.00

$2,800.00

8) HURTADO CONSTRUCTION COMPANY
TOTAL COST

$37,140.00

$49,440.00

$2,836.00

$4,560.00

$115,456.00

$16,072.00

$4,488.00

$2,800.00

$888.00

$3,688.00

$80.00
$2,568.00

$341.92
$703,498.34

$7,697.76
$72,308.32
$15,608.32
$41,208.20

$25,256.00

$8,036.00

$2,800.00

FRNF-1388
LA Enginessing, Inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

iTEM DESCRIPTION
8 CONTRACTOR TO BREAK INTO EXISTING TYPE “C” MANHOLE AND CONNECT
PROPOSED STORM SEWER, ALL DEPTHS, ALL SIZES, COMPLETE IN PLACE
9 TRENCH SAFETY, ALL DEPTHS, COMPLETE IN PLACE
OFF-SITE STORM SEWER ITEMS SUBTOTAL:
MISCELLANEOUS ITEMS

DEWATERING (GROUNDWATER CONTROL) TO COMPLETE THE CONSTRUCTION
OF UTILITY LINES, ALL LINE SIZES AND DEPTHS, INCLUDES CONVENTIONAL
VACUUM TYPE WELL POINTS, INTERNAL SUMPS AND PUMPS, OR ANY TYPE OF
PUMPING AS NECESSARY TO COMPLETE THE CONSTRUCTION OF THE PROJECT,
(TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

-

[X]

WET SAND BEDDING FOR UNSTABLE SUBGRADE FOR STORM SEWER AS PER
CITY OF HOUSTON DRAWING NO. 02317-02 (TO BE USED ONLY AT THE WRITTEN
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

3 WET SAND BEDDING FOR UNSTABLE SUBGRADE FOR SANITARY SEWER AS PER
CITY OF HOUSTON DRAWING NO. 02317-02 (TO BE USED ONLY AT THE WRITTEN
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

S

ADJUSTMENT TO EXISTING MANHOLES TO NEW FINISHED GRADE, INCLUDES
LABOR AND MATERIALS FOR ALL WORK ON STORM AND SANITARY MANHOLES,
(TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE
IN PLACE

C.

CRUSHED STONE SUPPORT FOR MANHOLE IN UNSTABLE SUBGRADE (TO BE
USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN
PLACE

@

UTILITY SPOILS FROM SECTION 7 UTILITIES TO REMAIN ON SITE, PLACED IN
FRONT OF LOTS WITHIN SECTION 7, INCLUDES STRIPPING, STOCKPILING OF
STRIPPINGS, PLACEMENT & COMPACTION TO 95% STANDARD PROCTOR
DENSITY, FINAL GRADING AND RE-APPLICATION OF STRIPPINGS, COMPLETE IN
PLACE

~

OFF-SITE UTILITY SPOILS TO BE PLACED IN FRONT OF LOTS WITHIN FUTURE
SECTIONS 8 AND 9, INCLUDES STRIPPING, STOCKPILING OF STRIPPINGS,
HAULING, PLACEMENT & COMPACTION TO 95% STANDARD PROCTOR DENSITY,
FINAL GRADING AND RE-APPLICATION OF STRIPPINGS, COMPLETE IN PLACE

8 EXTRA DUCTILE IRON FITTINGS, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

o

FILTER FABRIC FENCE, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

10 HYDROMULCH SEEDING, (TO BE USED ONLY AT THE DIRECTION OF THE
ENGINEER), COMPLETE IN PLACE

11 SURFACE WATER CONTROL AND PUMPING, INCLUDES ALL PUMPING TO
COMPLETE PROJECT, COMPLETE IN PLACE

12 STORM WATER POLLUTION PREVENTION PLAN COMPLIANCE AND INSPECTIONS,
INCLUDING STREET SWEEPING, AND CONCRETE WASHOUT, COMPLETE IN
PLACE

13 CONSTRUCT, MAINTAIN AND REMOVE STABILIZED CONSTRUCTION EXIT,
COMPLETE IN PLACE

14 BROADCAST SEEDING, FERTILIZING AND WATER, (TO BE USED ONLY AT THE
DIRECTION OF THE ENGINEER), COMPLETE IN PLACE

UNIT

LF

LF

LF

LF

Ls

LS

TON

LF

AC

LS

LS

LS

AC

Qry

835

100

100

100

250

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY

DECEMBER 14, 2023

0390-2271 (9.2)

7) TEXASITE 8) HURTADO CONSTRUCTION COMPANY
UNIT COST TOTAL COST UNIT COST TOTAL COST
$650.00 $650.00 $888.00 $888.00
$1.00 $835.00 $0.08 $66.80
$189,243.00 $173,957.40
$20.00 $2,000.00 $20.00 $2,000.00
$5.00 $500.00 $5.00 $500.00
$5.00 $500.00 $5.00 $500.00
$150.00 $150.00 $150.00 $150.00
$5.00 $5.00 $5.00 $5.00
$2,500.00 $2,500.00 $20,000.00 $20,000.00
$1,500.00 $1,500.00 $8,800.00 $8,800.00
$1,000.00 $1,000.00 $1,000.00 $1,000.00
$1.00 $250.00 $1.00 $250.00
$1,000.00 $1,000.00 $1,000.00 $1,000.00
$115.00 $115.00 $2,000.00 $2,000.00
$3,000.00 $3,000.00 $800.00 $800.00
$200.00 $200.00 $800.00 $800.00
$500.00 $500.00 $500.00 $500.00
Page 17 of 19

FRNF-1338
LJA Enginesring, Inc



BiD TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM

15

16

17

DESCRIPTION
STAGE 1 INLET PROTECTION BARRIERS, COMPLETE IN PLACE

EXTRA CEMENT STABILIZED SAND BACKFILL (2.0 SACKS PER TON), (TO BE USED
ONLY AS DIRECTED BY ENGINEER), COMPLETE IN PLACE

CONTRACTOR TO CONNECT PROPOSED STORM SEWER INTO EXISTING
JUNCTION BOX, INCLUDES REMOVAL AND REPLACEMENT OF EXISTING
JUNCTION BOX, (TO BE USED ONLY AT THE DIRECTION OF THE ENGINEER),
COMPLETE IN PLACE

MISCELLANEOUS ITEMS SUBTOTAL:
ALTERNATE BID ITEM

-

N

w

'S

©wm

-]

~

-

24" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #1, COMPLETE IN PLACE

30" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #2, COMPLETE IN PLACE

36" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #3, COMPLETE IN PLACE

48" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #4, COMPLETE IN PLACE

24° POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #1, COMPLETE
IN PLACE

30" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #2, COMPLETE
IN PLACE

36" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #3, COMPLETE
IN PLACE

48" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF
OFF-SITE STORM SEWER ITEMS FOR ANNISTON SECTION 7 - ITEM #4, COMPLETE
IN PLACE

ALTERNATE BID ITEM SUBTOTAL:

BIDDING SUMMARY

SUBTOTAL WATER ITEMS

SUBTOTAL OFF-SITE WATER ITEMS
SUBTOTAL SANITARY SEWER ITEMS
SUBTOTAL OFF-SITE SANITARY SEWER ITEMS
SUBTOTAL STORM SEWER ITEMS
SUBTOTAL OFF-SITE STORM SEWER ITEMS
SUBTOTAL MISCELLANEOUS ITEMS

TOTAL AMOUNT BASE BID

ALTERNATE 8ID JTEM

TOTAL AMOUNT BASE BID

DEDUCT STORM SEWER ITEMS ITEM NO.1
DEDUCT STORM SEWER ITEMS ITEM NO.2
DEDUCT STORM SEWER ITEMS ITEM NO.3

UNIT

cy

LF

LF

LF

LF

LF

LF

LF

LF

Qry

a3

100

3625

119

190

313

87

104

165

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE

TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539
CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023
LJA ENGINEERING, INC.
E. MURPHY
DECEMBER 14, 2023
0390-2271 (9.2)

7) TEXASITE

UNIT COST TOTAL COST
$100.00 $3,300.00
$20.00 $2,000.00
$250.00 $250.00
$18,770.00
$71.00 $257,375.00
$101.00 $12,019.00
$115.00 $21,850.00
$172.00 $53,836.00
$70.00 $6,090.00
$99.00 $63,756.00
$110.00 $11,440.00
$170.00 $28,050.00
$454,416.00
$316,308.00
$21,118.00
$466,880.00
$378,036.00
$779,996.00
$189,243.00
$18,770.00

$2,170,351.00

$2,170,351.00
-$340,750.00
-$14,637.00
-$33,080.00
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UNIT COST

$8.00

$20.00

$38,000.00

$78.00

$108.00

$124.00

$180.00

$78.00

$108.00

$124.00

$180.00

8) HURTADO CONSTRUCTION COMPANY
TOTAL COST

$264.00

$2,000.00

$38,000.00

$78,569.00

$282,750.00

$12,852.00

$23,560.00

$56,340.00

§6,766.00

$69,552.00

$12,886.00

$29,700.00

$494,436.00

$286,855.88
$16,315.16
$564,522.94
$434,748.40
$703,498.34
$173,957.40
$78,569.00
$2,258,467.12

$2,258,467.12
-$328,715.00
-$15,729.42
-$31,270.20

FRNF-1388
LJA Engineering. inc.



BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:

LJA JOB NO.

ITEM DESCRIPTION
DEDUCT STORM SEWER ITEMS ITEM NO.4

DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.1
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.2
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO.3
DEDUCT OFF-SITE STORM SEWER ITEMS ITEM NO 4
SUBTOTAL ALTERNATE BID ITEM

TOTAL AMOUNT INCLUDING ALTERNATE BID ITEM

UNIT

Qry

CONSTRUCTION OF WATER, SANITARY SEWER AND DRAINAGE
TO SERVE ANNISTON SECTION 7

HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 539

CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS

DECEMBER 13, 2023

LJA ENGINEERING, INC.

E. MURPHY

DECEMBER 14, 2023

0390-2271 (9.2)

7) TEXASITE 8) HURTADO CONSTRUCTION COMPANY
UNIT COST TOTAL COST UNIT COST TOTAL COST
-$84,510.00 -$77,566.44
-$8,178.00 -§7,697.76
-$77,280.00 -$72,308.32
-$17,680.00 -$15,608.32
-$44,220.00 -$41,296.20
$454,416.00 $494,438.00
$2,004,452.00 $2,162,691.46
Page 19 of 19

FRN F-1388
LJA Enginesring, Inc.





