
BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO. CONSTRUCTION OF THE WATER, SANITARY SEWER AND DRAINAGE FACILITIES TO SERVE GRAND PRAIRIE HIGHLANDS SECTION 13 HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 570C CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS APRIL 17, 2025 LJA ENGINEERING, INC. C CORTEZ APRIL 17, 2025 0386-5130D (9.2)

		ALTERNATE BID NO. 1
BIDDER NAME	BASE BID	PLUS BASE BID
1) GONZALEZ CONSTRUCTION ENTERPRISE, INC.	\$1,628,783.90	\$1,500,520.60
2) BAY UTILITIES. LLC	\$1,710,338.50	\$1,631,733.50
3) TEXASITE	\$1,717,710.50	\$1,609,464.50
4) CROSTEX CONSTRUCTION INC.	\$1,795,000.00	\$1,700,694.00
5) R CONSTRUCTION CIVIL, LLC	\$1,819,107.50	\$1,675,180.50
6) PRINCIPAL SERVICES, LTD	\$1,835,982.96	\$1,709,498.96
7) BLAZEY CONSTRUCTION SERVICES LLC	\$1,856,838.50	\$1,755,918.50



I, FRANCISCO CORTEZ, P.E., hereby certify these bid tabulations to be true and correct.

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

				•	RUCTION ENTERPRISE,	2) BAY U	FILITIES. LLC	3) TEXA	SITE	4) CROSTEX CON	STRUCTION INC.
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
1.	SECTION 13 – WATER ITEMS 8" PVC WATER LINE, AWWA C-900, DR 18, CLASS 235, INCLUDES FITTINGS, BEDDING AND BACKFILL, ALL DEPTHS, COMPLETE IN PLACE	LF	2915	\$36.36	\$105,989.40	\$36.00	\$104,940.00	\$37.00	\$107,855.00	\$33.00	\$96,195.00
	RESTRAINED JOINT 8" PVC WATER LINE, AWWA C-900, DR 14, CLASS 305, INCLUDES FITTINGS, BEDDING AND BACKFILL, ALL DEPTHS, COMPLETE IN PLACE	LF	1121	\$63.37	\$71,037.77	\$49.00	\$54,929.00	\$55.00	\$61,655.00	\$53.00	\$59,413.00
	6" PVC WATER LINE, AWWA C-900, DR 18, CLASS 235, INCLUDES FITTINGS, BEDDING AND BACKFILL, ALL DEPTHS, COMPLETE IN PLACE	LF	502	\$23.20	\$11,646.40	\$28.00	\$14,056.00	\$24.00	\$12,048.00	\$23.00	\$11,546.00
	RESTRAINED JOINT 6" PVC WATER LINE, C-900, DR 14, CLASS 305, INCLUDES FITTINGS, BEDDING AND BACKFILL, ALL DEPTHS, COMPLETE IN PLACE	LF	200	\$46.20	\$9,240.00	\$89.00	\$17,800.00	\$85.00	\$17,000.00	\$84.00	\$16,800.00
	WET CONNECTION OF PROPOSED 8" WATER LINE TO EXISTING 8" WATER LINE INCLUDES FITTINGS, ALL ADAPTERS AND CONNECTORS NECESSARY, INCLUDES REMOVAL AND DISPOSAL OF EXISTING PLUG AND CLAMP AND 2" BLOW OFF VALVE AND BOX (ALL DEPTHS), COMPLETE IN PLACE	EA	3	\$100.00	\$300.00	\$2,200.00	\$6,600.00	\$650.00	\$1,950.00	\$1,650.00	\$4,950.00
6.	TRENCH SAFETY SYSTEM, ALL SIZES AND DEPTHS, COMPLETE IN PLACE	LF	4738	\$0.01	\$47.38	\$1.00	\$4,738.00	\$1.00	\$4,738.00	\$1.00	\$4,738.00
	UTILITY SPOIL TO BE HAULED, SPREAD AND COMPACTED TO 95% STANDARD PROCTOR DENSITY (WITHIN 1 MILE OF GRAND PRAIRIE HIGHLANDS OVERALL DEVELOPMENT LIMITS), COMPLETE IN PLACE	СҮ	1502	\$0.50	\$751.00	\$4.00	\$6,008.00	\$1.00	\$1,502.00	\$15.00	\$22,530.00
8.	8" AWWA GATE VALVE AND BOX, COMPLETE IN PLACE	EA	9	\$2,019.94	\$18,179.46	\$1,900.00	\$17,100.00	\$2,000.00	\$18,000.00	\$2,000.00	\$18,000.00
9.	6" AWWA GATE VALVE AND BOX, COMPLETE IN PLACE	EA	3	\$1,417.30	\$4,251.90	\$1,000.00	\$3,000.00	\$1,400.00	\$4,200.00	\$1,300.00	\$3,900.00
	FIRE HYDRANT UNIT, ALL DEPTHS, INCLUDES APPROPRIATE TEE, FITTINGS, 6" GATE VALVE AND BOX, 6" LEAD AND FIRE HYDRANT, BEDDING AND BACKFILL, COMPLETE IN PLACE	EA	12	\$6,218.03	\$74,616.36	\$6,000.00	\$72,000.00	\$5,700.00	\$68,400.00	\$5,800.00	\$69,600.00
	ADDITIONAL CAST IRON FITTINGS, (TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	TON	1	\$1.00	\$1.00	\$100.00	\$100.00	\$1.00	\$1.00	\$1.00	\$1.00
	COST FOR ADDITIONAL STRENGTH CEMENT STABILIZED SAND, COMPRESSIVE STRENGTH OF 200 PSI AT 48 HOURS, 2 SACKS PER CY MINIMUM, FOR WATERLINE CROSSINGS UNDER PAVEMENT, AS REQUIRED BY HARRIS COUNTY AND AS DIRECTED BY ENGINEER, COMPLETE IN PLACE.	СҮ	200	\$50.00	\$10,000.00	\$50.00	\$10,000.00	\$50.00	\$10,000.00	\$50.00	\$10,000.00
SUBTOT	AL BASE BID SECTION 13 - WATER ITEMS			-	\$306,060.67	-	\$311,271.00		\$307,349.00	_	\$317,673.00
1.	SECTION 13 – SANITARY SEWER ITEMS 8° PVC SEWER PIPE, ASTM D-2241, SDR 26, 0'-12' CUT, TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE	LF	3377	\$37.94	\$128,123.38	\$44.00	\$148,588.00	\$47.00	\$158,719.00	\$37.00	\$124,949.00
	8" PVC SEWER PIPE, AWWA C900, DR18, CLASS 235, 0'-12' CUT, TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE	LF	983	\$39.14	\$38,474.62	\$52.00	\$51,116.00	\$55.00	\$54,065.00	\$45.00	\$44,235.00
	UTILITY SPOIL TO BE HAULED, SPREAD AND COMPACTED TO 95% STANDARD PROCTOR DENSITY (WITHIN 1 MILE OF GRAND PRAIRIE HIGHLANDS OVERALL DEVELOPMENT LIMITS), COMPLETE IN PLACE	СҮ	2960	\$0.50	\$1,480.00	\$4.00	\$11,840.00	\$1.00	\$2,960.00	\$15.00	\$44,400.00
4.	TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE	LF	4360	\$0.01	\$43.60	\$1.00	\$4,360.00	\$1.00	\$4,360.00	\$1.00	\$4,368.04-1386
					Page 2 of 13				O:\LAND\0	386\5130D\4.17.25 \	LJA Engineering, Inc. VSD GPH Section 13 BT

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

				RUCTION ENTERPRISE,	2) BAY UT	ILITIES. LLC	3) TEX	ASITE	4) CROSTEX CONS	STRUCTION INC.
NO. ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
5. STANDARD 4' DIAMETER SANITARY SEWER MANHOLE (0' - 8' DEPTH), INCLUDES INFLOW PROTECTORS, COMPLETE IN PLACE	EA	23	\$2,708.40	\$62,293.20	\$3,000.00	\$69,000.00	\$3,600.00	\$82,800.00	\$3,000.00	\$69,000.00
6. FINAL MANHOLE RIM ADJUSTMENTS ON STANDARD 4' DIAMETER SANITARY SEWER MANHOLE, COMPLETE IN PLACE	EA	25	\$25.00	\$625.00	\$100.00	\$2,500.00	\$1.00	\$25.00	\$125.00	\$3,125.00
7. EXTRA VERTICAL DEPTH FOR 4' DIAMETER SANITARY SEWER MANHOLE (OVER 8' DEPTH), COMPLETE IN PLACE	VF	13	\$125.00	\$1,625.00	\$140.00	\$1,820.00	\$160.00	\$2,080.00	\$300.00	\$3,900.00
<ol> <li>STANDARD 4' DIAMETER SANITARY SEWER VENTED MANHOLE (0'-8') DEPTH, INCLUDES INFLOW PROTECTORS, 3 BOLLARDS, AND FINAL GRADE ADJUSTMENTS, COMPLETE IN PLACE</li> </ol>	EA	2	\$7,019.15	\$14,038.30	\$17,000.00	\$34,000.00	\$5,150.00	\$10,300.00	\$6,000.00	\$12,000.00
9. STANDARD SANITARY SEWER MANHOLE EXTERNAL DROP STRUCTURE, ALL SIZES, ALL DEPTHS, COMPLETE IN PLACE	EA	1	\$1,008.00	\$1,008.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
10. SHORT SIDE SINGLE OR DOUBLE 6" PVC PIPE SERVICE LEADS, ASTM D-2241, SDR 26, ALL DEPTHS, INCLUDING CEMENT STABILIZED SAND BACKFILL, RISER/STACK, WYE, PLUG, MARKER, MANHOLE DROPS, AND ANY NECESSARY FITTINGS, ETC., COMPLETE IN PLACE	EA	49	\$1,642.26	\$80,470.74	\$1,400.00	\$68,600.00	\$1,350.00	\$66,150.00	\$1,700.00	\$83,300.00
11. LONG SIDE SINGLE OR DOUBLE 6" PVC PIPE SERVICE LEADS, ASTM D-2241, SDR 26, ALL DEPTHS, INCLUDING CEMENT STABILIZED SAND BACKFILL, RISER/STACK, PLUG, MARKER, MANHOLE DROPS, AND ANY NECESSARY FITTINGS, ETC., COMPLETE IN PLACE	LF	2448	\$47.00	\$115,056.00	\$44.00	\$107,712.00	\$45.00	\$110,160.00	\$45.00	\$110,160.00
12. STANDARD 6" SANITARY SEWER STACK, ALL DEPTHS, COMPLETE IN PLACE	EA	39	\$515.60	\$20,108.40	\$250.00	\$9,750.00	\$650.00	\$25,350.00	\$450.00	\$17,550.00
13. REMOVE 8' PLUG & CLAMP & CONNECT PROP 8" SAN SWR TO EXIST, COMPLETE IN PLACE	EA	1	\$100.00	\$100.00	\$1,400.00	\$1,400.00	\$650.00	\$650.00	\$1,250.00	\$1,250.00
14. CORE INTO EXISTING SANITARY SEWER MANHOLE & CONNECT PROPOSED 8" SANITARY SEWER, ALL DEPTHS, COMPLETE IN PLACE	EA	1	\$1,620.00	\$1,620.00	\$4,000.00	\$4,000.00	\$1,400.00	\$1,400.00	\$2,000.00	\$2,000.00
15. FURNISH AND INSTALL GROUND WATER CONTROL SYSTEM FOR SANITARY SEWERS, WELL POINTS, COMPLETE IN PLACE	LF	1308	\$20.00	\$26,160.00	\$20.00	\$26,160.00	\$20.00	\$26,160.00	\$20.00	\$26,160.00
16. FURNISH AND INSTALL WET SAND CONSTRUCTION FOR SANITARY SEWERS, ALL SIZES, AS DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	1308	\$25.00	\$32,700.00	\$25.00	\$32,700.00	\$25.00	\$32,700.00	\$25.00	\$32,700.00
17. ADDITIONAL COST FOR WATER AND SANITARY SEWER CROSSINGS, ALL DEPTHS, INCLUDES UPGRADE TO 20' SECTION FOR RESTRAINED JOINT AWWA C900 DR 14 PIPE FOR BOTH WATER AND SANITARY SEWER LINES WHERE APPLICABLE AND RESTRAINED JOINT FITTINGS, INCLUDING CEMENT STABILIZED BACKFILL, COMPLETE IN PLACE	EA	40	\$25.00	\$1,000.00	\$400.00	\$16,000.00	\$100.00	\$4,000.00	\$700.00	\$28,000.00
18. COST FOR ADDITIONAL STRENGTH CEMENT STABILIZED SAND, COMPRESSIVE STRENGTH OF 200 PSI AT 48 HOURS, 2 SACKS PER CY MINIMUM, FOR SANITARY SEWER CROSSINGS UNDER PAVEMENT, AS REQUIRED BY HARRIS COUNTY AND AS DIRECTED BY ENGINEER, COMPLETE IN PLACE.	СҮ	400	\$50.00	\$20,000.00	\$50.00	\$20,000.00	\$50.00	\$20,000.00	\$50.00	\$20,000.00
SUBTOTAL BASE BID SECTION 13 – SANITARY SEWER ITEMS			_	\$544,926.24	-	\$610,546.00		\$602,879.00	_	\$628,089.00
BASE BID SECTION 13 - DRAINAGE FACILITIES ITEMS 1. 24" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	754	\$89.09	\$67,173.86	\$76.00	\$57,304.00	\$89.00	\$67,106.00	\$78.00	\$58,812.00 FRN F-1386
				Page 3 of 13					386\5130D\4 17 25 V	LJA Engineering, Inc.

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

		[		TRUCTION ENTERPRISE,	2) BAY U	TILITIES. LLC	3) TE	XASITE	4) CROSTEX CON	STRUCTION INC.
NO. ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
2. 24" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL UNDER AND WITHIN 1' OF PAVING, COMPLETE IN PLACE	LF	498	\$93.82	\$46,722.36	\$80.00	\$39,840.00	\$92.00	\$45,816.00	\$90.00	\$44,820.00
<ol> <li>30" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE</li> </ol>	LF	660	\$113.39	\$74,837.40	\$99.00	\$65,340.00	\$109.00	\$71,940.00	\$99.00	\$65,340.00
4. 36" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	600	\$155.44	\$93,264.00	\$139.00	\$83,400.00	\$153.00	\$91,800.00	\$136.00	\$81,600.00
5. 42" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	580	\$203.40	\$117,972.00	\$186.00	\$107,880.00	\$203.00	\$117,740.00	\$179.00	\$103,820.00
6. 42" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL UNDER AND WITHIN 1' OF PAVING, COMPLETE IN PLACE	LF	75	\$248.69	\$18,651.75	\$316.00	\$23,700.00	\$259.00	\$19,425.00	\$250.00	\$18,750.00
7. 48" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	195	\$241.58	\$47,108.10	\$228.00	\$44,460.00	\$252.00	\$49,140.00	\$240.00	\$46,800.00
8. REMOVE & DISPOSE OF 8" BRICK PLUG & CONNECT PROPOSED STORM SEWER TO EXISTING, ALL SIZES, COMPLETE IN PLACE	EA	2	\$100.00	\$200.00	\$2,500.00	\$5,000.00	\$750.00	\$1,500.00	\$1,500.00	\$3,000.00
9. UTILITY SPOIL TO BE HAULED, SPREAD AND COMPACTED TO 95% STANDARD PROCTOR DENSITY (WITHIN PROJECT LIMITS), COMPLETE IN PLACE	CY	3750	\$0.50	\$1,875.00	\$4.00	\$15,000.00	\$1.00	\$3,750.00	\$2.50	\$9,375.00
10. TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE	LF	3362	\$0.01	\$33.62	\$1.00	\$3,362.00	\$1.00	\$3,362.00	\$1.00	\$3,362.00
11. REINFORCED CONCRETE TYPE "C" MANHOLE FOR 42" STORM SEWER AND SMALLER, INCLUDES ADJUSTMENTS, ALL DEPTHS, COMPLETE IN PLACE	EA	22	\$2,728.80	\$60,033.60	\$2,900.00	\$63,800.00	\$2,250.00	\$49,500.00	\$4,200.00	\$92,400.00
12. FINAL MANHOLE RIM ADJUSTMENTS FOR REINFORCED CONCRETE TYPE " MANHOLE FOR 42" STORM SEWER AND SMALLER, COMPLETE IN PLACE	С" ЕА	22	\$25.00	\$550.00	\$100.00	\$2,200.00	\$1.00	\$22.00	\$100.00	\$2,200.00
13. EXTRA VERTICAL DEPTH FOR REINFORCED CONCRETE TYPE "C" MANHOLE FOR 42" STORM SEWER AND SMALLER (OVER 8' DEPTH), COMPLETE IN PLACE	VF	105	\$120.00	\$12,600.00	\$178.00	\$18,690.00	\$200.00	\$21,000.00	\$380.00	\$39,900.00
14. REINFORCED CONCRETE TYPE "C" MANHOLE FOR 48" STORM SEWER AND GREATER, COMPLETE IN PLACE	EA	4	\$3,710.40	\$14,841.60	\$3,600.00	\$14,400.00	\$5,200.00	\$20,800.00	\$8,000.00	\$32,000.00
15. FINAL MANHOLE RIM ADJUSTMENTS FOR REINFORCED CONCRETE TYPE " MANHOLE FOR 48" STORM SEWER AND GREATER, COMPLETE IN PLACE	C" EA	4	\$25.00	\$100.00	\$100.00	\$400.00	\$1.00	\$4.00	\$100.00	\$400.00
16. EXTRA VERTICAL DEPTH FOR REINFORCED CONCRETE TYPE "C" MANHOLE FOR 48" STORM SEWER AND GREATER (OVER 8' DEPTH), COMPLETE IN PLACE	VF	3	\$125.00	\$375.00	\$200.00	\$600.00	\$300.00	\$900.00	\$760.00	\$2,280.00

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

				TRUCTION ENTERPRISE, INC.	2) BAY UT	TILITIES. LLC	3) TEX	ASITE	4) CROSTEX CON	ISTRUCTION INC.
NO. ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
17. STAGE I - REINFORCED CONCRETE 5' TYPE C INLET, ALL DEPTHS, INCLUDES INLET PROTECTION BARRIER FOR STAGE 1 INLET, COMPLETE IN PLACE	EA	23	\$1,200.00	\$27,600.00	\$2,700.00	\$62,100.00	\$2,250.00	\$51,750.00	\$3,000.00	\$69,000.00
18. STAGE II - REINFORCED CONCRETE 5' TYPE C INLET, ALL DEPTHS, COMPLETI IN PLACE	E EA	23	\$1,958.40	\$45,043.20	\$1,000.00	\$23,000.00	\$2,000.00	\$46,000.00	\$900.00	\$20,700.00
19. REGRADE EXISTING DRAINAGE SWALES, V-BOTTOM, 3:1 SIDE SLOPES, ALL DEPTHS, AS DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	900	\$4.00	\$3,600.00	\$4.00	\$3,600.00	\$4.00	\$3,600.00	\$4.00	\$3,600.00
20. FURNISH AND INSTALL GROUND WATER CONTROL SYSTEM FOR STORM SEWERS, WELL POINTS, COMPLETE IN PLACE	LF	1176	\$20.00	\$23,520.00	\$20.00	\$23,520.00	\$20.00	\$23,520.00	\$20.00	\$23,520.00
21. FURNISH AND INSTALL WET SAND CONSTRUCTION FOR STORM SEWERS, ALL SIZES, AS DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	1176	\$25.00	\$29,400.00	\$25.00	\$29,400.00	\$25.00	\$29,400.00	\$25.00	\$29,400.00
22. FULL CONSTRUCTION STAKING FOR SECTION 13 ITEMS, COORDINATE WITH GBI SURVEYING INC., STEVE WIGGINTON, 281.499.4539, COMPLETE IN PLACE	H LS	1	\$18,135.00	\$18,135.00	\$18,135.00	\$18,135.00	\$18,135.00	\$18,135.00	\$19,908.50	\$19,908.50
23. AS-BUILT SURVEY FOR ALL LOT CORNERS, BUILDING LINE, BACK OF PAD AND BACK OF LOT, INCLUDES A CERTIFIED EXHIBIT AND AN AUTOCAD FILE OF SURVEY, COORDINATE WITH GBI SURVEYING INC., STEVE WIGGINTON, 281.499.4539, COMPLETE IN PLACE	LS	1	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00
24. EXTRA SURVEY TRIP FOR RESTAKING PREVIOUSLY PROVIDED CONSTRUCTION STAKES THAT WERE DESTROYED BY OTHERS (THIS ITEM DOES NOT INCLUDE RESTAKING DUE TO CONTRACTOR DESTROYING OWN CONSTRUCTION STAKING OR FAILING TO PROTECT CONSTRUCTION STAKING FROM KNOWN HAZARDS SUCH AS CONSTRUCTION TRAFFIC, ORDERING STAKING TOO FAR IN ADVANCE, OR CONTRACTOR'S OWN EQUIPMENT, ETC.)	HR	1	\$200.00	\$200.00	\$200.00	\$200.00	\$200.00	\$200.00	\$220.00	\$220.00
25. COST FOR ADDITIONAL STRENGTH CEMENT STABILIZED SAND, COMPRESSIVE STRENGTH OF 200 PSI AT 48 HOURS, 2 SACKS PER CY MINIMUM, FOR STORM SEWER CROSSINGS UNDER PAVEMENT, AS REQUIRED BY HARRIS COUNTY, COMPLETE IN PLACE	CY	640	\$50.00	\$32,000.00	\$50.00	\$32,000.00	\$50.00	\$32,000.00	\$50.00	\$32,000.00
26. COFFER DAM FOR INSTALLATION OF STORM SEWER, TO INCLUDE INSTALLATION AND REMOVAL, COMPLETE IN PLACE	EA	1	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00	\$500.00	\$500.00	\$5,000.00	\$5,000.00
SUBTOTAL BASE BID SECTION 13 - DRAINAGE FACILITIES ITEMS				\$742,336.49	-	\$746,831.00	_	\$772,410.00	-	\$812,207.50
BASE BID SECTION 13 - STORM WATER POLLUTION PREVENTION ITEMS 1. INSTALL, MAINTAIN, AND REMOVE REINFORCED FILTER FABRIC FENCE (SIL' BARRIER FENCING), ONLY AT DIRECTION OF ENGINEER, COMPLETE IN PLACE		5827	\$1.50	\$8,740.50	\$1.50	\$8,740.50	\$1.50	\$8,740.50	\$1.50	\$8,740.50
2. STAGE II INLET PROTECTION BARRIER (4 GRAVEL BAGS PER INLET) FOR PROPOSED AND EXISTING INLETS, COMPLETE IN PLACE	EA	31	\$20.00	\$620.00	\$50.00	\$1,550.00	\$1.00	\$31.00	\$40.00	\$1,240.00
3. INSTALL, MAINTAIN, AND REMOVE CONCRETE WASHOUT AREA, COMPLET IN PLACE	E EA	1	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
4. INSTALL, MAINTAIN, AND REMOVE STABILIZED CONSTRUCTION EXIT, AND REGRADE AREA TO MATCH FINISHED GRADE, ONLY AT THE DIRECTION OF THE ENGINEER, COMPLETE IN PLACE	EA	1	\$500.00	\$500.00	\$2,800.00	\$2,800.00	\$500.00	\$500.00	\$500.00	\$500.00 FRN F-138

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

					RUCTION ENTERPRISE,	2) BAY U	TILITIES. LLC	3) TEX	ASITE	4) CROSTEX COM	ISTRUCTION INC.
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
	BROADCAST SEEDING INCLUDES FERTILIZING AND WATERING, CONTRACTOR TO ACHIEVE 90% HOMOGENEOUS GRASS COVERAGE, (AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	AC	24	\$500.00	\$12,000.00	\$500.00	\$12,000.00	\$500.00	\$12,000.00	\$500.00	\$12,000.00
6.	HYDROMULCH SEEDING AND FINE GRADING, INCLUDES WATERING, CONTRACTOR TO ACHIEVE 90% HOMOGENEOUS GRASS COVERAGE (AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	AC	3	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00
7.	30 CY TRASH CONTAINER, CONTRACTOR IS TO REMOVE ALL EXISTING TRASH FROM PROPERTY, ITEM INCLUDES AN ONSITE 30 CY CONTAINER, EMPTYING THE CONTAINER AND RETURNING IT TO THE SITE, AND REMOVAL OF THE CONTAINER UPON COMPLETION, COMPLETE IN PLACE	EA	1	\$800.00	\$800.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$800.00	\$800.00
8.	STORMWATER POLLUTION INSPECTION REPORTS CONDUCTED ON A WEEKLY BASIS ACCORDING TO TCEQ PERMIT, COMPLETE IN PLACE	LS	1	\$300.00	\$300.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$750.00	\$750.00
9.	TYPE 3 ROCK FILTER DAM (TO BE USED AT WRITTEN DIRECTION OF ENGINEER), COMPLETE IN PLACE	EA	1	\$1,000.00	\$1,000.00	\$2,600.00	\$2,600.00	\$1.00	\$1.00	\$1,500.00	\$1,500.00
SUBTOT	AL BASE BID SECTION 13 - STORM WATER POLLUTION PREVENTION ITEMS			-	\$30,460.50		\$36,690.50		\$30,072.50	-	\$32,030.50
	D SECTION 13 - MISCELLANEOUS ITEMS EXTRA CEMENT STABILIZED SAND (TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	СҮ	100	\$50.00	\$5,000.00	\$50.00	\$5,000.00	\$50.00	\$5,000.00	\$50.00	\$5,000.00
SUBTOT	AL BASE BID SECTION 13 - MISCELLANEOUS ITEMS				\$5,000.00		\$5,000.00	_	\$5,000.00	-	\$5,000.00
	ATE BID NO. 1 ALTERNATE BID NO. 1 ITEMS 24" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF DRAINAGE FACILITIES ITEM (INTERNAL) #1, COMPLETE IN PLACE	LF	754	\$69.44	\$52,357.76	\$66.00	\$49,764.00	\$70.00	\$52,780.00	\$59.00	\$44,486.00
2.	30" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF DRAINAGE FACILITIES ITEM (INTERNAL) #3, COMPLETE IN PLACE	LF	660	\$83.26	\$54,951.60	\$91.00	\$60,060.00	\$90.00	\$59,400.00	\$82.00	\$54,120.00
3.	36" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF DRAINAGE FACILITIES ITEM (INTERNAL) #4, COMPLETE IN PLACE	LF	600	\$103.32	\$61,992.00	\$103.00	\$61,800.00	\$100.00	\$60,000.00	\$96.00	\$57,600.00
4.	42" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF OFFSITE DRAINAGE FACILITIES ITEM #5, COMPLETE IN PLACE	LF	580	\$125.90	\$73,022.00	\$131.00	\$75,980.00	\$135.00	\$78,300.00	\$122.00	\$70,760.00
5.	48" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF OFFSITE DRAINAGE FACILITIES ITEM #7, COMPLETE IN PLACE	LF	195	\$152.66	\$29,768.70	\$165.00	\$32,175.00	\$200.00	\$39,000.00	\$180.00	\$35,100.00
SUBTOT	AL ALTERNATE BID NO. 1 ALTERNATE BID NO. 1 ITEMS			-	\$272,092.06		\$279,779.00	_	\$289,480.00	-	\$262,066.00
BID SUN	IMARY										
BASE BI	D SECTION 13 - WATER ITEMS				\$306,060.67		\$311,271.00		\$307,349.00		\$317,673.00
BASE BI	D SECTION 13 – SANITARY SEWER ITEMS				\$544,926.24		\$610,546.00		\$602,879.00		\$628,089.00
BASE BI	D SECTION 13 - DRAINAGE FACILITIES ITEMS				\$742,336.49		\$746,831.00		\$772,410.00		\$812,207.50
BASE BI	SECTION 13 - STORM WATER POLLUTION PREVENTION ITEMS				\$30,460.50		\$36,690.50		\$30,072.50		\$32,030.50
BASE BI	SECTION 13 - MISCELLANEOUS ITEMS				\$5,000.00		\$5,000.00		\$5,000.00		\$5,000.00 FRN F-1386 LJA Engineering, Inc.
					Dago 6 of 12					200 ( 51200) 4 17 25	UA LINGINEETING, INC.

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

			1) GONZALEZ CON	STRUCTION ENTERPRISE, INC.	2) BAY U	JTILITIES. LLC	3)	TEXASITE	4) CROSTEX CON	ISTRUCTION INC.	
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
TOTAL AMO	BID NO. 1				\$1,628,783.90		\$1,710,338.50	•	\$1,717,710.50		\$1,795,000.00
TOTAL AMO	DUNT BASE BID				\$1,628,783.90		\$1,710,338.50	4	\$1,717,710.50		\$1,795,000.00
DEDUCT SEC	CTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 1				-\$67,173.86		-\$57,304.00		-\$67,106.00		-\$58,812.00
DEDUCT SEC	CTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 3				-\$74,837.40		-\$65,340.00		-\$71,940.00		-\$65,340.00
DEDUCT SEC	CTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 4				-\$93,264.00		-\$83,400.00		-\$91,800.00		-\$81,600.00
DEDUCT SEC	CTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 5				-\$117,972.00		-\$107,880.00		-\$117,740.00		-\$103,820.00
DEDUCT SEC	CTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 7				-\$47,108.10		-\$44,460.00		-\$49,140.00		-\$46,800.00
ALTERNATE	BID NO. 1 ITEMS				\$272,092.06		\$279,779.00		\$289,480.00		\$262,066.00
TOTAL ALTE	RNATE BID NO. 1 PLUS BASE BID				\$1,500,520.60		\$1,631,733.50		\$1,609,464.50		\$1,700,694.00
				ġ							

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

CONSTRUCTION OF THE WATER, SANITARY SEWER AND DRAINAGE FACILITIES TO SERVE GRAND PRAIRIE HIGHLANDS SECTION 13 HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 570C CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS APRIL 17, 2025 LJA ENGINEERING, INC. C CORTEZ APRIL 17, 2025 0386-5130D (9.2)

			5) R CONSTRU	CTION CIVIL, LLC	6) PRINCIPAL	SERVICES, LTD	7) BLAZEY CONSTRUCT	ION SERVICES LLC	
NO. ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	
BASE BID SECTION 13 – WATER ITEMS 1. 8" PVC WATER LINE, AWWA C-900, DR 18, CLASS 235, INCLUDES FITTINGS, BEDDING AND BACKFILL, ALL DEPTHS, COMPLETE IN PLACE	LF	2915	\$37.00	\$107,855.00	\$35.00	\$102,025.00	\$35.00	\$102,025.00	
<ol> <li>RESTRAINED JOINT 8" PVC WATER LINE, AWWA C-900, DR 14, CLASS 305, INCLUDES FITTINGS, BEDDING AND BACKFILL, ALL DEPTHS, COMPLETE IN PLACE</li> </ol>	LF	1121	\$60.00	\$67,260.00	\$59.00	\$66,139.00	\$60.00	\$67,260.00	
<ol> <li>6" PVC WATER LINE, AWWA C-900, DR 18, CLASS 235, INCLUDES FITTINGS, BEDDING AND BACKFILL, ALL DEPTHS, COMPLETE IN PLACE</li> </ol>	LF	502	\$26.00	\$13,052.00	\$25.00	\$12,550.00	\$28.00	\$14,056.00	
4. RESTRAINED JOINT 6" PVC WATER LINE, C-900, DR 14, CLASS 305, INCLUDES FITTINGS, BEDDING AND BACKFILL, ALL DEPTHS, COMPLETE IN PLACE	LF	200	\$93.00	\$18,600.00	\$57.00	\$11,400.00	\$94.00	\$18,800.00	
5. WET CONNECTION OF PROPOSED 8" WATER LINE TO EXISTING 8" WATER LINE INCLUDES FITTINGS, ALL ADAPTERS AND CONNECTORS NECESSARY, INCLUDES REMOVAL AND DISPOSAL OF EXISTING PLUG AND CLAMP AND 2" BLOW OFF VALVE AND BOX (ALL DEPTHS), COMPLETE IN PLACE	EA	3	\$475.00	\$1,425.00	\$713.00	\$2,139.00	\$830.00	\$2,490.00	
6. TRENCH SAFETY SYSTEM, ALL SIZES AND DEPTHS, COMPLETE IN PLACE	LF	4738	\$1.00	\$4,738.00	\$0.10	\$473.80	\$0.11	\$521.18	
<ol> <li>UTILITY SPOIL TO BE HAULED, SPREAD AND COMPACTED TO 95% STANDARD PROCTOR DENSITY (WITHIN 1 MILE OF GRAND PRAIRIE HIGHLANDS OVERALL DEVELOPMENT LIMITS), COMPLETE IN PLACE</li> </ol>	СҮ	1502	\$1.00	\$1,502.00	\$11.00	\$16,522.00	\$3.40	\$5,106.80	
8. 8" AWWA GATE VALVE AND BOX, COMPLETE IN PLACE	EA	9	\$2,300.00	\$20,700.00	\$2,083.00	\$18,747.00	\$2,100.00	\$18,900.00	
9. 6" AWWA GATE VALVE AND BOX, COMPLETE IN PLACE	EA	3	\$1,600.00	\$4,800.00	\$1,400.00	\$4,200.00	\$1,430.00	\$4,290.00	
10. FIRE HYDRANT UNIT, ALL DEPTHS, INCLUDES APPROPRIATE TEE, FITTINGS, 6" GATE VALVE AND BOX, 6" LEAD AND FIRE HYDRANT, BEDDING AND BACKFILL, COMPLETE IN PLACE	EA	12	\$6,200.00	\$74,400.00	\$6,177.00	\$74,124.00	\$6,200.00	\$74,400.00	
11. ADDITIONAL CAST IRON FITTINGS, (TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	TON	1	\$500.00	\$500.00	\$15,880.00	\$15,880.00	\$1,100.00	\$1,100.00	
12. COST FOR ADDITIONAL STRENGTH CEMENT STABILIZED SAND, COMPRESSIVE STRENGTH OF 200 PSI AT 48 HOURS, 2 SACKS PER CY MINIMUM, FOR WATERLINE CROSSINGS UNDER PAVEMENT, AS REQUIRED BY HARRIS COUNTY AND AS DIRECTED BY ENGINEER, COMPLETE IN PLACE.	СҮ	200	\$50.00	\$10,000.00	\$58.00	\$11,600.00	\$50.00	\$10,000.00	
UBTOTAL BASE BID SECTION 13 – WATER ITEMS			-	\$324,832.00	. <u> </u>	\$335,799.80		\$318,948.98	
<ul> <li>SASE BID SECTION 13 – SANITARY SEWER ITEMS</li> <li>1. 8" PVC SEWER PIPE, ASTM D-2241, SDR 26, 0'-12' CUT, TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE</li> </ul>	LF	3377	\$40.00	\$135,080.00	\$40.00	\$135,080.00	\$42.00	\$141,834.00	
2. 8" PVC SEWER PIPE, AWWA C900, DR18, CLASS 235, 0'-12' CUT, TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE	LF	983	\$47.00	\$46,201.00	\$49.00	\$48,167.00	\$51.00	\$50,133.00	
<ol> <li>UTILITY SPOIL TO BE HAULED, SPREAD AND COMPACTED TO 95% STANDARD PROCTOR DENSITY (WITHIN 1 MILE OF GRAND PRAIRIE HIGHLANDS OVERALL DEVELOPMENT LIMITS), COMPLETE IN PLACE</li> </ol>	СҮ	2960	\$1.00	\$2,960.00	\$12.00	\$35,520.00	\$3.40	\$10,064.00	
4. TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE	LF	4360	\$1.00	\$4,360.00	\$0.10	\$436.00	\$0.11	\$479.60	FRN F-
				Page 8 of 13					LIA Engineering

Page 8 of 13

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO. CONSTRUCTION OF THE WATER, SANITARY SEWER AND DRAINAGE FACILITIES TO SERVE GRAND PRAIRIE HIGHLANDS SECTION 13 HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 570C CITY OF HOUSTON E.T.J., HARRIS COUNTY, TEXAS APRIL 17, 2025 LIA ENGINEERING, INC. C CORTEZ APRIL 17, 2025 0386-5130D (9.2)

			5) R CONSTRUC	CTION CIVIL, LLC	6) PRINCIPAL S	SERVICES, LTD	7) BLAZEY CONSTRUC	FION SERVICES LLC	
NO. ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	
5. STANDARD 4' DIAMETER SANITARY SEWER MANHOLE (0' - 8' DEPTH), INCLUDES INFLOW PROTECTORS, COMPLETE IN PLACE	EA	23	\$2,500.00	\$57,500.00	\$3,211.02	\$73,853.46	\$2,850.00	\$65,550.00	
6. FINAL MANHOLE RIM ADJUSTMENTS ON STANDARD 4' DIAMETER SANITARY SEWER MANHOLE, COMPLETE IN PLACE	EA	25	\$50.00	\$1,250.00	\$1.00	\$25.00	\$230.00	\$5,750.00	
7. EXTRA VERTICAL DEPTH FOR 4' DIAMETER SANITARY SEWER MANHOLE (OVER 8' DEPTH), COMPLETE IN PLACE	VF	13	\$175.00	\$2,275.00	\$193.00	\$2,509.00	\$210.00	\$2,730.00	
<ol> <li>STANDARD 4' DIAMETER SANITARY SEWER VENTED MANHOLE (0'-8') DEPTH, INCLUDES INFLOW PROTECTORS, 3 BOLLARDS, AND FINAL GRADE ADJUSTMENTS, COMPLETE IN PLACE</li> </ol>	EA	2	\$7,900.00	\$15,800.00	\$6,108.00	\$12,216.00	\$6,100.00	\$12,200.00	
9. STANDARD SANITARY SEWER MANHOLE EXTERNAL DROP STRUCTURE, ALL SIZES, ALL DEPTHS, COMPLETE IN PLACE	EA	1	\$700.00	\$700.00	\$955.00	\$955.00	\$1,500.00	\$1,500.00	
10. SHORT SIDE SINGLE OR DOUBLE 6" PVC PIPE SERVICE LEADS, ASTM D-2241, SDR 26, ALL DEPTHS, INCLUDING CEMENT STABILIZED SAND BACKFILL, RISER/STACK, WYE, PLUG, MARKER, MANHOLE DROPS, AND ANY NECESSARY FITTINGS, ETC., COMPLETE IN PLACE	EA	49	\$1,800.00	\$88,200.00	\$1,917.00	\$93,933.00	\$1,450.00	\$71,050.00	
11. LONG SIDE SINGLE OR DOUBLE 6" PVC PIPE SERVICE LEADS, ASTM D-2241, SDR 26, ALL DEPTHS, INCLUDING CEMENT STABILIZED SAND BACKFILL, RISER/STACK, PLUG, MARKER, MANHOLE DROPS, AND ANY NECESSARY FITTINGS, ETC., COMPLETE IN PLACE	LF	2448	\$48.00	\$117,504.00	\$38.75	\$94,860.00	\$58.00	\$141,984.00	
12. STANDARD 6" SANITARY SEWER STACK, ALL DEPTHS, COMPLETE IN PLACE	EA	39	\$650.00	\$25,350.00	\$509.00	\$19,851.00	\$980.00	\$38,220.00	
13. REMOVE 8' PLUG & CLAMP & CONNECT PROP 8" SAN SWR TO EXIST, COMPLETE IN PLACE	EA	1	\$200.00	\$200.00	\$193.00	\$193.00	\$560.00	\$560.00	
14. CORE INTO EXISTING SANITARY SEWER MANHOLE & CONNECT PROPOSED 8" SANITARY SEWER, ALL DEPTHS, COMPLETE IN PLACE	EA	1	\$1,500.00	\$1,500.00	\$375.00	\$375.00	\$2,100.00	\$2,100.00	
15. FURNISH AND INSTALL GROUND WATER CONTROL SYSTEM FOR SANITARY SEWERS, WELL POINTS, COMPLETE IN PLACE	LF	1308	\$20.00	\$26,160.00	\$25.00	\$32,700.00	\$20.00	\$26,160.00	
16. FURNISH AND INSTALL WET SAND CONSTRUCTION FOR SANITARY SEWERS, ALL SIZES, AS DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	1308	\$25.00	\$32,700.00	\$25.00	\$32,700.00	\$25.00	\$32,700.00	
17. ADDITIONAL COST FOR WATER AND SANITARY SEWER CROSSINGS, ALL DEPTHS, INCLUDES UPGRADE TO 20' SECTION FOR RESTRAINED JOINT AWWA C900 DR 14 PIPE FOR BOTH WATER AND SANITARY SEWER LINES WHERE APPLICABLE AND RESTRAINED JOINT FITTINGS, INCLUDING CEMENT STABILIZED BACKFILL, COMPLETE IN PLACE	EA	40	\$1,050.00	\$42,000.00	\$630.00	\$25,200.00	\$450.00	\$18,000.00	
18. COST FOR ADDITIONAL STRENGTH CEMENT STABILIZED SAND, COMPRESSIVE STRENGTH OF 200 PSI AT 48 HOURS, 2 SACKS PER CY MINIMUM, FOR SANITARY SEWER CROSSINGS UNDER PAVEMENT, AS REQUIRED BY HARRIS COUNTY AND AS DIRECTED BY ENGINEER, COMPLETE IN PLACE.	СҮ	400	\$50.00	\$20,000.00	\$50.00	\$20,000.00	\$50.00	\$20,000.00	
SUBTOTAL BASE BID SECTION 13 – SANITARY SEWER ITEMS			-	\$619,740.00	_	\$628,573.46		\$641,014.60	
BASE BID SECTION 13 - DRAINAGE FACILITIES ITEMS 1. 24" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	754	\$85.00	\$64,090.00	\$91.00	\$68,614.00	\$84.00	\$63,336.00	LJA En;

FRN F-1386

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

				5) R CONSTRU	CTION CIVIL, LLC	6) PRINCIPAL	SERVICES, LTD	7) BLAZEY CONSTRU	CTION SERVICES LLC	
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	
	24" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL UNDER AND WITHIN 1' OF PAVING, COMPLETE IN PLACE	LF	498	\$83.00	\$41,334.00	\$109.00	\$54,282.00	\$84.00	\$41,832.00	G*
3	30" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	660	\$112.00	\$73,920.00	\$114.50	\$75,570.00	\$107.00	\$70,620.00	
4	36" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	600	\$165.00	\$99,000.00	\$170.00	\$102,000.00	\$149.00	\$89,400.00	
5	42" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	580	\$230.00	\$133,400.00	\$226.00	\$131,080.00	\$211.00	\$122,380.00	
6	42" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL UNDER AND WITHIN 1' OF PAVING, COMPLETE IN PLACE	LF	75	\$217.00	\$16,275.00	\$235.00	\$17,625.00	\$211.00	\$15,825.00	
7	48" RCP STORM SEWER, C-76, CLASS III, ALL CUTS, TO INCLUDE BEDDING AND BACKFILL AND CEMENT STABILIZED SAND BACKFILL OUTSIDE OF PAVEMENT AREAS, COMPLETE IN PLACE	LF	195	\$270.00	\$52,650.00	\$340.00	\$66,300.00	\$259.00	\$50,505.00	
8	REMOVE & DISPOSE OF 8" BRICK PLUG & CONNECT PROPOSED STORM SEWER TO EXISTING, ALL SIZES, COMPLETE IN PLACE	EA	2	\$650.00	\$1,300.00	\$124.00	\$248.00	\$1,400.00	\$2,800.00	
9	UTILITY SPOIL TO BE HAULED, SPREAD AND COMPACTED TO 95% STANDARD PROCTOR DENSITY (WITHIN PROJECT LIMITS), COMPLETE IN PLACE	CY	3750	\$1.00	\$3,750.00	\$1.00	\$3,750.00	\$3.40	\$12,750.00	
10	. TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE	LF	3362	\$1.00	\$3,362.00	\$0.10	\$336.20	\$0.11	\$369.82	
11	REINFORCED CONCRETE TYPE "C" MANHOLE FOR 42" STORM SEWER AND SMALLER, INCLUDES ADJUSTMENTS, ALL DEPTHS, COMPLETE IN PLACE	EA	22	\$4,400.00	\$96,800.00	\$3,062.00	\$67,364.00	\$4,600.00	\$101,200.00	
12	FINAL MANHOLE RIM ADJUSTMENTS FOR REINFORCED CONCRETE TYPE "C" MANHOLE FOR 42" STORM SEWER AND SMALLER, COMPLETE IN PLACE	EA	22	\$50.00	\$1,100.00	\$1.00	\$22.00	\$120.00	\$2,640.00	
13	EXTRA VERTICAL DEPTH FOR REINFORCED CONCRETE TYPE "C" MANHOLE FOR 42" STORM SEWER AND SMALLER (OVER 8' DEPTH), COMPLETE IN PLACE	VF	105	\$48.00	\$5,040.00	\$272.00	\$28,560.00	\$190.00	\$19,950.00	
14	REINFORCED CONCRETE TYPE "C" MANHOLE FOR 48" STORM SEWER AND GREATER, COMPLETE IN PLACE	EA	4	\$7,000.00	\$28,000.00	\$4,080.00	\$16,320.00	\$8,200.00	\$32,800.00	
15	FINAL MANHOLE RIM ADJUSTMENTS FOR REINFORCED CONCRETE TYPE "C" MANHOLE FOR 48" STORM SEWER AND GREATER, COMPLETE IN PLACE	EA	4	\$50.00	\$200.00	\$1.00	\$4.00	\$120.00	\$480.00	
16	EXTRA VERTICAL DEPTH FOR REINFORCED CONCRETE TYPE "C" MANHOLE FOR 48" STORM SEWER AND GREATER (OVER 8' DEPTH), COMPLETE IN PLACE	VF	3	\$48.00	\$144.00	\$388.00	\$1,164.00	\$297.00	\$891.00	

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

IntermediationUnit of the construction civil, LLC6) PRINCIPAL SERVICES, LTD7) BLAZEY CONSTRUCTION SERVICES LLCINO.ITEM DESCRIPTIONUnit of the construction services in the construction service in the construction services in the constructin the construction										
NO. ITEM DESCRIPTION		UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	
17. STAGE I - REINFORCED CONCRETE 5' TYPE C INLET, ALL DEP										6
	PTHS, COMPLETE	EA	23	\$3,000.00	\$69,000.00	\$2,002.00	\$46,046.00	\$2,400.00	\$55,200.00	
	DE SLOPES, ALL	LF	900	\$4.00	\$3,600.00	\$5.00	\$4,500.00	\$4.00	\$3,600.00	
	FOR STORM	LF	1176	\$20.00	\$23,520.00	\$25.00	\$29,400.00	\$20.00	\$23,520.00	
	,	LF	1176	\$25.00	\$29,400.00	\$25.00	\$29,400.00	\$25.00	\$29,400.00	
GBI SURVEYING INC., STEVE WIGGINTON, 281.499.4539, CO		LS	1	\$18,135.00	\$18,135.00	\$18,135.00	\$18,135.00	\$18,135.00	\$18,135.00	
AND BACK OF LOT, INCLUDES A CERTIFIED EXHIBIT AND AN OF SURVEY, COORDINATE WITH GBI SURVEYING INC., STEV	AUTOCAD FILE	LS	1	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	
CONSTRUCTION STAKES THAT WERE DESTROYED BY OTHER DOES NOT INCLUDE RESTAKING DUE TO CONTRACTOR DES	RS (THIS ITEM TROYING OWN RUCTION N TRAFFIC,	HR	1	\$200.00	\$200.00	\$200.00	\$200.00	\$200.00	\$200.00	
25. COST FOR ADDITIONAL STRENGTH CEMENT STABILIZED SA COMPRESSIVE STRENGTH OF 200 PSI AT 48 HOURS, 2 SACK MINIMUM, FOR STORM SEWER CROSSINGS UNDER PAVEM REQUIRED BY HARRIS COUNTY, COMPLETE IN PLACE	S PER CY	CY	640	\$50.00	\$32,000.00	\$50.00	\$32,000.00	\$50.00	\$32,000.00	
26. COFFER DAM FOR INSTALLATION OF STORM SEWER, TO IN INSTALLATION AND REMOVAL, COMPLETE IN PLACE	CLUDE	EA	1	\$500.00	\$500.00	\$3,720.00	\$3,720.00	\$10,800.00	\$10,800.00	
SUBTOTAL BASE BID SECTION 13 - DRAINAGE FACILITIES ITEMS	÷			-	\$837,020.00	-	\$834,019.20	-	\$843,233.82	
BASE BID SECTION 13 - STORM WATER POLLUTION PREVENTION IT 1. INSTALL, MAINTAIN, AND REMOVE REINFORCED FILTER FA BARRIER FENCING), ONLY AT DIRECTION OF ENGINEER, CO	BRIC FENCE (SILT	LF	5827	\$1.50	\$8,740.50	\$1.50	\$8,740.50	\$2.30	\$13,402.10	
2. STAGE II INLET PROTECTION BARRIER (4 GRAVEL BAGS PER PROPOSED AND EXISTING INLETS, COMPLETE IN PLACE	INLET) FOR	EA	31	\$25.00	\$775.00	\$50.00	\$1,550.00	\$69.00	\$2,139.00	
3. INSTALL, MAINTAIN, AND REMOVE CONCRETE WASHOUT A IN PLACE	AREA, COMPLETE	EA	1	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	
4. INSTALL, MAINTAIN, AND REMOVE STABILIZED CONSTRUC REGRADE AREA TO MATCH FINISHED GRADE, ONLY AT THE THE ENGINEER, COMPLETE IN PLACE		EA	1	\$500.00	\$500.00	\$500.00	\$500.00	\$2,300.00	\$2,300.00	

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

				5) R CONSTRU	CTION CIVIL, LLC	6) PRINCIPAL	SERVICES, LTD	7) BLAZEY CONSTRUC	CTION SERVICES LLC	
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	
	BROADCAST SEEDING INCLUDES FERTILIZING AND WATERING, CONTRACTOR TO ACHIEVE 90% HOMOGENEOUS GRASS COVERAGE, (AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	AC	24	\$500.00	\$12,000.00	\$500.00	\$12,000.00	\$800.00	\$19,200.00	
	HYDROMULCH SEEDING AND FINE GRADING, INCLUDES WATERING, CONTRACTOR TO ACHIEVE 90% HOMOGENEOUS GRASS COVERAGE (AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	AC	3	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00	
- 	30 CY TRASH CONTAINER, CONTRACTOR IS TO REMOVE ALL EXISTING TRASH FROM PROPERTY, ITEM INCLUDES AN ONSITE 30 CY CONTAINER, EMPTYING THE CONTAINER AND RETURNING IT TO THE SITE, AND REMOVAL OF THE CONTAINER UPON COMPLETION, COMPLETE IN PLACE	EA	1	\$800.00	\$800.00	\$800.00	\$800.00	\$800.00	\$800.00	
	STORMWATER POLLUTION INSPECTION REPORTS CONDUCTED ON A WEEKLY BASIS ACCORDING TO TCEQ PERMIT, COMPLETE IN PLACE	LS	1	\$1,200.00	\$1,200.00	\$500.00	\$500.00	\$2,500.00	\$2,500.00	
	TYPE 3 ROCK FILTER DAM (TO BE USED AT WRITTEN DIRECTION OF ENGINEER), COMPLETE IN PLACE	EA	1	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$1,800.00	\$1,800.00	
SUBTOTA	L BASE BID SECTION 13 - STORM WATER POLLUTION PREVENTION ITEMS			-	\$32,515.50		\$32,590.50		\$48,641.10	
1.	SECTION 13 - MISCELLANEOUS ITEMS EXTRA CEMENT STABILIZED SAND (TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	СҮ	100	\$50.00	\$5,000.00	\$50.00	\$5,000.00	\$50.00	\$5,000.00	
SUBTOTA	L BASE BID SECTION 13 - MISCELLANEOUS ITEMS				\$5,000.00	-	\$5,000.00	—	\$5,000.00	
1. 2	TE BID NO. 1 ALTERNATE BID NO. 1 ITEMS 24" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF DRAINAGE FACILITIES ITEM (INTERNAL) #1, COMPLETE IN PLACE	LF	754	\$57.00	\$42,978.00	\$70.00	\$52,780.00	\$69.00	\$52,026.00	
	30" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF DRAINAGE FACILITIES ITEM (INTERNAL) #3, COMPLETE IN PLACE	LF	660	\$85.00	\$56,100.00	\$92.00	\$60,720.00	\$92.00	\$60,720.00	
	36" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF DRAINAGE FACILITIES ITEM (INTERNAL) #4, COMPLETE IN PLACE	LF	600	\$105.00	\$63,000.00	\$130.00	\$78,000.00	\$104.00	\$62,400.00	
	42" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF OFFSITE DRAINAGE FACILITIES ITEM #5, COMPLETE IN PLACE	LF	580	\$145.00	\$84,100.00	\$156.00	\$90,480.00	\$145.00	\$84,100.00	
	48" POLYPROPYLENE PIPE, AASHTO M-330, ALL DEPTHS, TO BE USED IN LIEU OF OFFSITE DRAINAGE FACILITIES ITEM #7, COMPLETE IN PLACE	LF	195	\$169.00	\$32,955.00	\$180.00	\$35,100.00	\$185.00	\$36,075.00	
SUBTOTA	AL ALTERNATE BID NO. 1 ALTERNATE BID NO. 1 ITEMS			-	\$279,133.00	_	\$317,080.00		\$295,321.00	
BID SUMI	MARY									
BASE BID	SECTION 13 – WATER ITEMS				\$324,832.00		\$335,799.80		\$318,948.98	
BASE BID	SECTION 13 – SANITARY SEWER ITEMS				\$619,740.00		\$628,573.46		\$641,014.60	
BASE BID	SECTION 13 - DRAINAGE FACILITIES ITEMS				\$837,020.00		\$834,019.20		\$843,233.82	
BASE BID	SECTION 13 - STORM WATER POLLUTION PREVENTION ITEMS				\$32,515.50		\$32,590.50		\$48,641.10	
BASE BID	SECTION 13 - MISCELLANEOUS ITEMS				\$5,000.00		\$5,000.00		\$5,000.00	

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

			5) R CONSTRUCTION CIVIL, LLC		6) PRINCIPAL SERVICES, LTD		7) BLAZEY CONSTRUCTION SERVICES LLC			
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	
TOTAL AMOUNT				+	\$1,819,107.50		\$1,835,982.96		\$1,856,838.50	
ALTERNATE BID	NO. 1									
TOTAL AMOUNT	F BASE BID				\$1,819,107.50		\$1,835,982.96		\$1,856,838.50	
DEDUCT SECTIO	N 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 1				-\$64,090.00		-\$68,614.00		-\$63,336.00	
DEDUCT SECTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 3				-\$73,920.00		-\$75,570.00		-\$70,620.00		
DEDUCT SECTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 4				-\$99,000.00		-\$102,000.00		-\$89,400.00		
DEDUCT SECTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 5				-\$133,400.00		-\$131,080.00		-\$122,380.00		
DEDUCT SECTION 13 - DRAINAGE FACILITIES ITEMS ITEM NO. 7				-\$52,650.00		-\$66,300.00		-\$50,505.00		
ALTERNATE BID NO. 1 ITEMS			\$279,133.00		\$317,080.00		\$295,321.00			
TOTAL ALTERNA	ATE BID NO. 1 PLUS BASE BID				\$1,675,180.50		\$1,709,498.96		\$1,755,918.50	