


BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE DRAINAGE FACILITIES
TO SERVE BONBROOK PLANTATION POND 'C'
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 155
CITY OF ROSENBERG, E.T.J., FORT BEND COUNTY, TEXAS
MARCH 21, 2019
LJA ENGINEERING, INC.
L. MARTINEZ
MARCH 22, 2019
1032-2001 (9.2)

BIDDER'S NAME	TOTAL AMOUNT BID	TOTAL AMOUNT BID INCL. ALTERNATE BID ITEM
1) R CONSTRUCTION CIVIL, LLC DBA R CONSTRUCTION COMPANY	\$474,557.80	\$1,328,452.80
2) HURTADO CONSTRUCTION COMPANY	\$474,676.92 *	\$731,413.96 *
3) DIMAS BROS. CONSTRUCTION	\$718,666.40 *	\$969,301.40 *
4) CROSTEX CONSTRUCTION, INC.	\$967,000.00	\$1,379,300.00

CALENDAR DAYS - 30/35



3/25/2019

I, Micheal Wang, P.E., hereby certify these bid tabulations to be true and correct.

BID TABULATION FOR:

CONSTRUCTION OF THE DRAINAGE FACILITIES
 TO SERVE BONBROOK PLANTATION POND "C"
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 155
 CITY OF ROSENBERG, E.T.J., FORT BEND COUNTY, TEXAS
 MARCH 21, 2019
 LJA ENGINEERING, INC.
 L. MARTINEZ
 MARCH 22, 2019
 1032-2001 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

1) R CONSTRUCTION CIVIL, LLC DBA R CONSTRUCTION COMPANY 2) HURTADO CONSTRUCTION COMPANY 3) DIMAS BROS. CONSTRUCTION

ITEM	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
WATER ITEMS									
1.	8" PVC WATER PIPE, C-900, DR 14, RESTRAINED JOINT WATER LINE, ALL DEPTHS, TO INCLUDE BEDDING AND BACKFILL, NECESSARY FITTINGS AND OFFSETS, COMPLETE IN PLACE	LF	44	\$70.00	\$3,080.00	\$108.00	\$4,752.00	\$240.00	\$10,560.00
2.	TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE	LF	44	\$0.10	\$4.40	\$0.88	\$38.72	\$2.88	\$126.72
3.	REMOVE AND DISPOSE OF EXISTING 8" WATER PIPE, COMPLETE IN PLACE	LF	44	\$35.00	\$1,540.00	\$0.88	\$38.72	\$2.88	\$126.72
SUBTOTAL WATER ITEMS					\$4,624.40		\$4,829.44		\$10,813.44
DRAINAGE FACILITIES ITEMS									
1.	7'X5' R.C.B. STORM SEWER, ASTM C-1433, ALL CUTS, TO INCLUDE BEDDING BACKFILL, INCLUDES COFFERDAM AS NEEDED, COMPLETE IN PLACE	LF	594	\$595.00	\$353,430.00	\$618.00	\$367,092.00	\$725.00	\$430,650.00
2.	TRENCH SAFETY SYSTEM, ALL DEPTHS, INCLUDING TRENCH SAFETY FOR STORM SEWER PIPES AND SAFETY END TREATMENTS, COMPLETE IN PLACE	LF	594	\$0.10	\$59.40	\$1.88	\$1,116.72	\$2.84	\$1,686.96
3.	TYPE "C" MANHOLE TOP FOR R.C.B. STORM SEWERS, ALL DEPTHS, INCLUDES FINAL ADJUSTMENT OF MANHOLE TOPS, COMPLETE IN PLACE	EA	3	\$5,400.00	\$16,200.00	\$3,388.00	\$10,164.00	\$5,888.00	\$17,664.00
4.	JUNCTION BOX WITH TYPE "C" MANHOLE TOP FOR R.C.B., INCLUDES FINAL ADJUSTMENTS OF MANHOLE TOPS, COMPLETE IN PLACE	EA	1	\$7,000.00	\$7,000.00	\$8,888.00	\$8,888.00	\$22,400.00	\$22,400.00
5.	4" REINFORCED CONCRETE SLOPE PAVING, INCLUDING 2' TOE WALL AROUND EDGES, COMPLETE IN PLACE	SY	110	\$120.00	\$13,200.00	\$88.88	\$9,776.80	\$124.00	\$13,640.00
6.	SAWCUT AND REMOVE EXISTING CONCRETE SLOPE PAVING AND CONNECT TO PROPOSED CONCRETE SLOPE PAVING, COMPLETE IN PLACE	EA	2	\$2,500.00	\$5,000.00	\$2,888.00	\$5,776.00	\$4,720.00	\$9,440.00
7.	REGRADE EXISTING DRAINAGE SWALE, PER CONSTRUCTION PLANS, COMPLETE IN PLACE	LF	304	\$10.00	\$3,040.00	\$6.88	\$2,091.52	\$19.00	\$5,776.00
SUBTOTAL DRAINAGE FACILITIES ITEMS					\$397,929.40		\$404,905.04		\$501,256.96
PAVING ITEMS									
1.	6" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE	SY	84	\$150.00	\$12,600.00	\$258.88	\$21,745.92	\$354.00	\$29,736.00
2.	6" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	54	\$3.00	\$162.00	\$38.88	\$2,099.52	\$45.00	\$2,430.00
3.	6" LIME STABILIZED SUBGRADE, COMPLETE IN PLACE	SY	90	\$30.00	\$2,700.00	\$18.88	\$1,699.20	\$124.00	\$11,160.00
4.	HYDRATED LIME FOR 6" STABILIZED SUBGRADE PREPARATION (7% LIME CONTENT BY WEIGHT), (AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY THE GEOTECHNICAL ENGINEER), COMPLETE IN PLACE	TON	2	\$250.00	\$500.00	\$2.00	\$4.00	\$228.00	\$456.00
5.	TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION OF PROJECT, AS REQUIRED AND APPROVED BY THE ENGINEER, COMPLETE IN PLACE	LS	1	\$2,000.00	\$2,000.00	\$888.00	\$888.00	\$4,244.00	\$4,244.00
6.	REMOVE AND REPLACE 5' WIDE REINFORCED CONCRETE SIDEWALKS, AS SHOWN IN PLANS, COMPLETE IN PLACE	LF	91	\$75.00	\$6,825.00	\$78.88	\$7,178.08	\$124.00	\$11,284.00
7.	SAWCUT, REMOVE, AND DISPOSE EXISTING 6" CONCRETE PAVEMENT, SUBGRADE AND CURB, COMPLETE IN PLACE	SY	84	\$25.00	\$2,100.00	\$23.88	\$2,005.92	\$8.00	\$672.00
8.	CONNECTION TO EXISTING PAVEMENT INCLUDES ALL APPURTENANCES, COMPLETE IN PLACE	EA	2	\$1,500.00	\$3,000.00	\$1,688.00	\$3,376.00	\$825.00	\$1,650.00
SUBTOTAL PAVING ITEMS					\$29,887.00		\$38,996.64		\$61,632.00

* MATHEMATICAL ERROR

BID TABULATION FOR:

CONSTRUCTION OF THE DRAINAGE FACILITIES
 TO SERVE BONBROOK PLANTATION POND "C"
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 155
 CITY OF ROSENBERG, E.T.J., FORT BEND COUNTY, TEXAS
 MARCH 21, 2019
 LJA ENGINEERING, INC.
 L. MARTINEZ
 MARCH 22, 2019
 1032-2001 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

ITEM	DESCRIPTION	UNIT	QTY	1) R CONSTRUCTION CIVIL, LLC DBA R CONSTRUCTION COMPANY		2) HURTADO CONSTRUCTION COMPANY		3) DIMAS BROS. CONSTRUCTION	
				UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
MISCELLANEOUS ITEMS									
1.	STORMWATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDES GENERAL SOURCE CONTROL AND ALL OTHER ITEMS NOT SPECIFICALLY LISTED, COMPLETE IN PLACE	LS	1	\$2,000.00	\$2,000.00	\$888.00	\$888.00	\$400.00	\$400.00
2.	CONSTRUCT, MAINTAIN, AND REMOVE STABILIZED CONSTRUCTION EXIT, COMPLETE IN PLACE	EA	1	\$2,200.00	\$2,200.00	\$888.00	\$888.00	\$1,600.00	\$1,600.00
3.	REINFORCED FILTER FABRIC FENCE (SILT BARRIER FENCING), INCLUDES MAINTENANCE, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	LF	975	\$1.00	\$975.00	\$1.00	\$975.00	\$1.00	\$975.00
4.	HYDROMULCH SEEDING, COMPLETE IN PLACE	AC	0.5	\$2,500.00	\$1,250.00	\$2,000.00	\$1,000.00	\$2,500.00	\$1,250.00
5.	CONCRETE TRUCK WASHOUT, INCLUDING INSTALLATION MAINTENANCE AND REMOVAL, COMPLETE IN PLACE	EA	1	\$600.00	\$600.00	\$288.00	\$288.00	\$100.00	\$100.00
6.	STAGE II INLET PROTECTION BARRIERS, (SAND BAGS FOR PROPOSED AND EXISTING INLETS), (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	EA	6	\$75.00	\$450.00	\$0.88	\$5.28	\$19.00	\$114.00
7.	EXTRA CEMENT STABILIZED SAND (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	CY	100	\$5.00	\$500.00	\$5.00	\$500.00	\$5.00	\$500.00
8.	CONTRACTOR SHALL TV & CLEAN PROPOSED STORM SEWER, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	LF	594	\$2.50	\$1,485.00	\$0.08	\$47.52	\$5.00	\$2,970.00
9.	ADDITIONAL COST FOR STORM SEWER BEDDING AND BACKFILL FOR UNSATISFACTORY SOIL CONDITIONS, ALL SIZES AND DEPTHS, (TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	100	\$15.00	\$1,500.00	\$15.00	\$1,500.00	\$15.00	\$1,500.00
10.	DEWATERING, (TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	100	\$45.00	\$4,500.00	\$22.00	\$2,200.00	\$22.00	\$2,200.00
11.	CITY OF ROSENBERG PERMITS AND INSPECTION FEES, COMPLETE IN PLACE	LS	1	\$4,700.00	\$4,700.00	\$4,728.00	\$4,728.00	\$6,000.00	\$6,000.00
12.	REMOVE AND REPLACE EXISTING WOOD FENCE, COMPLETE IN PLACE	LF	217	\$65.00	\$14,105.00	\$44.88	\$9,738.96	\$65.00	\$14,105.00
13.	TEMPORARY CONSTRUCTION FENCE, COMPLETE IN PLACE	LF	217	\$10.00	\$2,170.00	\$2.88	\$624.96	\$1.00	\$217.00
14.	2' SOD STRIP FOR BACK OF CURB, COMPLETE IN PLACE	LF	91	\$2.00	\$182.00	\$4.88	\$444.08	\$3.00	\$273.00
15.	ADJUST EXISTING MANHOLES, COMPLETE IN PLACE	EA	3	\$500.00	\$1,500.00	\$288.00	\$864.00	\$320.00	\$960.00
16.	SUBDIVISION BOND, COMPLETE IN PLACE	LS	1	\$2,000.00	\$2,000.00	\$688.00	\$688.00	\$2,400.00	\$2,400.00
17.	2" SCHEDULE 40 PVC FOR IRRIGATION, AS APPROVED AND DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	100	\$10.00	\$1,000.00	\$2.88	\$288.00	\$547.00	\$54,700.00
18.	1 1/2" SCHEDULE 40 PVC FOR IRRIGATION, AS APPROVED AND DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	100	\$10.00	\$1,000.00	\$2.78	\$278.00	\$547.00	\$54,700.00
SUBTOTAL MISCELLANEOUS ITEMS					\$42,117.00 *		\$25,945.80 *		\$144,964.00 *
ALTERNATE BID ITEM									
1.	BORE AND TUNNEL OF 7' X5' R.C.B. STORM SEWER IN LIEU OF MISCELLANEOUS ITEM NO. 12, COMPLETE IN PLACE	LF	217	\$4,000.00	\$868,000.00	\$1,228.00	\$266,476.00	\$1,220.00	\$264,740.00
SUBTOTAL ALTERNATE BID ITEM					\$868,000.00		\$266,476.00		\$264,740.00

* MATHEMATICAL ERROR

BID TABULATION FOR:

CONSTRUCTION OF THE DRAINAGE FACILITIES
 TO SERVE BONBROOK PLANTATION POND 'C'
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 155
 CITY OF ROSENBERG, E.T.J., FORT BEND COUNTY, TEXAS
 MARCH 21, 2019
 LJA ENGINEERING, INC.
 L. MARTINEZ
 MARCH 22, 2019
 1032-2001 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

1) R CONSTRUCTION CIVIL, LLC DBA R CONSTRUCTION COMPANY 2) HURTADO CONSTRUCTION COMPANY 3) DIMAS BROS. CONSTRUCTION

ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
BID SUMMARY								
SUBTOTAL WATER ITEMS				\$4,624.40		\$4,829.44		\$10,813.44
SUBTOTAL DRAINAGE FACILITIES ITEMS				\$397,929.40		\$404,905.04		\$501,256.96
SUBTOTAL PAVING ITEMS				\$29,887.00		\$38,996.64		\$61,632.00
SUBTOTAL MISCELLANEOUS ITEMS				\$42,117.00		\$25,945.80		\$144,964.00
TOTAL AMOUNT BID				\$474,557.80		\$474,676.92		\$718,666.40
ALTERNATE BID								
TOTAL AMOUNT BID				\$474,557.80		\$474,676.92		\$718,666.40
SUBTOTAL ALTERNATE BID ITEM				\$868,000.00		\$266,476.00		\$264,740.00
DEDUCT MISCELLANEOUS ITEM NO. 12				(\$14,105.00)		(\$9,738.96)		(\$14,105.00)
TOTAL AMOUNT BID INCLUDING ALTERNATE BID ITEM				\$1,328,452.80		\$731,413.96		\$969,301.40

LJA Engineering, Inc.

BID TABULATION FOR:

CONSTRUCTION OF THE DRAINAGE FACILITIES
 TO SERVE BONBROOK PLANTATION POND "C"
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 155
 CITY OF ROSENBERG, E.T.J., FORT BEND COUNTY, TEXAS
 MARCH 21, 2019
 LJA ENGINEERING, INC.
 L. MARTINEZ
 MARCH 22, 2019
 1032-2001 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

4) CROSTEX CONSTRUCTION, INC.

ITEM	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
WATER ITEMS					
1.	8" PVC WATER PIPE, C-900, DR 14, RESTRAINED JOINT WATER LINE, ALL DEPTHS, TO INCLUDE BEDDING AND BACKFILL, NECESSARY FITTINGS AND OFFSETS, COMPLETE IN PLACE	LF	44	\$200.00	\$8,800.00
2.	TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE	LF	44	\$5.00	\$220.00
3.	REMOVE AND DISPOSE OF EXISTING 8" WATER PIPE, COMPLETE IN PLACE	LF	44	\$10.00	\$440.00
SUBTOTAL WATER ITEMS					\$9,460.00
DRAINAGE FACILITIES ITEMS					
1.	7'X5' R.C.B. STORM SEWER, ASTM C-1433, ALL CUTS, TO INCLUDE BEDDING BACKFILL, INCLUDES COFFERDAM AS NEEDED, COMPLETE IN PLACE	LF	594	\$1,300.00	\$772,200.00
2.	TRENCH SAFETY SYSTEM, ALL DEPTHS, INCLUDING TRENCH SAFETY FOR STORM SEWER PIPES AND SAFETY END TREATMENTS, COMPLETE IN PLACE	LF	594	\$10.00	\$5,940.00
3.	TYPE "C" MANHOLE TOP FOR R.C.B. STORM SEWERS, ALL DEPTHS, INCLUDES FINAL ADJUSTMENT OF MANHOLE TOPS, COMPLETE IN PLACE	EA	3	\$2,500.00	\$7,500.00
4.	JUNCTION BOX WITH TYPE "C" MANHOLE TOP FOR R.C.B., INCLUDES FINAL ADJUSTMENTS OF MANHOLE TOPS, COMPLETE IN PLACE	EA	1	\$17,500.00	\$17,500.00
5.	4" REINFORCED CONCRETE SLOPE PAVING, INCLUDING 2' TOE WALL AROUND EDGES, COMPLETE IN PLACE	SY	110	\$150.00	\$16,500.00
6.	SAWCUT AND REMOVE EXISTING CONCRETE SLOPE PAVING AND CONNECT TO PROPOSED CONCRETE SLOPE PAVING, COMPLETE IN PLACE	EA	2	\$5,000.00	\$10,000.00
7.	REGRADE EXISTING DRAINAGE SWALE, PER CONSTRUCTION PLANS, COMPLETE IN PLACE	LF	304	\$20.00	\$6,080.00
SUBTOTAL DRAINAGE FACILITIES ITEMS					\$835,720.00
PAVING ITEMS					
1.	6" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE	SY	84	\$150.00	\$12,600.00
2.	6" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	54	\$10.00	\$540.00
3.	6" LIME STABILIZED SUBGRADE, COMPLETE IN PLACE	SY	90	\$10.00	\$900.00
4.	HYDRATED LIME FOR 6" STABILIZED SUBGRADE PREPARATION (7% LIME CONTENT BY WEIGHT), (AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY THE GEOTECHNICAL ENGINEER), COMPLETE IN PLACE	TON	2	\$750.00	\$1,500.00
5.	TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION OF PROJECT, AS REQUIRED AND APPROVED BY THE ENGINEER, COMPLETE IN PLACE	LS	1	\$10,000.00	\$10,000.00
6.	REMOVE AND REPLACE 5' WIDE REINFORCED CONCRETE SIDEWALKS, AS SHOWN IN PLANS, COMPLETE IN PLACE	LF	91	\$100.00	\$9,100.00
7.	SAWCUT, REMOVE, AND DISPOSE EXISTING 6" CONCRETE PAVEMENT, SUBGRADE AND CURB, COMPLETE IN PLACE	SY	84	\$25.00	\$2,100.00
8.	CONNECTION TO EXISTING PAVEMENT INCLUDES ALL APPURTENANCES, COMPLETE IN PLACE	EA	2	\$500.00	\$1,000.00
SUBTOTAL PAVING ITEMS					\$37,740.00

* MATHEMATICAL ERROR

BID TABULATION FOR:

CONSTRUCTION OF THE DRAINAGE FACILITIES
 TO SERVE BONBROOK PLANTATION POND "C"
 FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 155
 CITY OF ROSENBERG, E.T.J., FORT BEND COUNTY, TEXAS
 MARCH 21, 2019
 LJA ENGINEERING, INC.
 L. MARTINEZ
 MARCH 22, 2019
 1032-2001 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

4) CROSTEX CONSTRUCTION, INC.

ITEM	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
MISCELLANEOUS ITEMS					
1.	STORMWATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDES GENERAL SOURCE CONTROL AND ALL OTHER ITEMS NOT SPECIFICALLY LISTED, COMPLETE IN PLACE	LS	1	\$2,500.00	\$2,500.00
2.	CONSTRUCT, MAINTAIN, AND REMOVE STABILIZED CONSTRUCTION EXIT, COMPLETE IN PLACE	EA	1	\$2,500.00	\$2,500.00
3.	REINFORCED FILTER FABRIC FENCE (SILT BARRIER FENCING), INCLUDES MAINTENANCE, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	LF	975	\$4.00	\$3,900.00
4.	HYDROMULCH SEEDING, COMPLETE IN PLACE	AC	0.5	\$5,000.00	\$2,500.00
5.	CONCRETE TRUCK WASHOUT, INCLUDING INSTALLATION MAINTENANCE AND REMOVAL, COMPLETE IN PLACE	EA	1	\$1,000.00	\$1,000.00
6.	STAGE II INLET PROTECTION BARRIERS, (SAND BAGS FOR PROPOSED AND EXISTING INLETS), (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	EA	6	\$100.00	\$600.00
7.	EXTRA CEMENT STABILIZED SAND (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	CY	100	\$25.00	\$2,500.00
8.	CONTRACTOR SHALL TV & CLEAN PROPOSED STORM SEWER, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE IN PLACE	LF	594	\$10.00	\$5,940.00
9.	ADDITIONAL COST FOR STORM SEWER BEDDING AND BACKFILL FOR UNSATISFACTORY SOIL CONDITIONS, ALL SIZES AND DEPTHS, (TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	100	\$25.00	\$2,500.00
10.	DEWATERING, (TO BE USED ONLY AT THE WRITTEN DIRECTION OF THE ENGINEER), COMPLETE IN PLACE	LF	100	\$25.00	\$2,500.00
11.	CITY OF ROSENBERG PERMITS AND INSPECTION FEES, COMPLETE IN PLACE	LS	1	\$4,400.00	\$4,400.00
12.	REMOVE AND REPLACE EXISTING WOOD FENCE, COMPLETE IN PLACE	LF	217	\$100.00	\$21,700.00
13.	TEMPORARY CONSTRUCTION FENCE, COMPLETE IN PLACE	LF	217	\$25.00	\$5,425.00
14.	2' SOD STRIP FOR BACK OF CURB, COMPLETE IN PLACE	LF	91	\$15.00	\$1,365.00
15.	ADJUST EXISTING MANHOLES, COMPLETE IN PLACE	EA	3	\$250.00	\$750.00
16.	SUBDIVISION BOND, COMPLETE IN PLACE	LS	1	\$20,000.00	\$20,000.00
17.	2" SCHEDULE 40 PVC FOR IRRIGATION, AS APPROVED AND DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	100	\$20.00	\$2,000.00
18.	1 1/2" SCHEDULE 40 PVC FOR IRRIGATION, AS APPROVED AND DIRECTED BY ENGINEER, COMPLETE IN PLACE	LF	100	\$20.00	\$2,000.00
SUBTOTAL MISCELLANEOUS ITEMS					\$84,080.00
ALTERNATE BID ITEM					
1.	BORE AND TUNNEL OF 7' X5' R.C.B. STORM SEWER IN LIEU OF MISCELLANEOUS ITEM NO. 12, COMPLETE IN PLACE	LF	217	\$2,000.00	\$434,000.00
SUBTOTAL ALTERNATE BID ITEM					\$434,000.00

BID TABULATION FOR:

CONSTRUCTION OF THE DRAINAGE FACILITIES
TO SERVE BONBROOK PLANTATION POND "C"
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 155
CITY OF ROSENBERG, E.T.J., FORT BEND COUNTY, TEXAS
MARCH 21, 2019
LJA ENGINEERING, INC.
L. MARTINEZ
MARCH 22, 2019
1032-2001 (9.2)

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

4) CROSTEX CONSTRUCTION, INC.

ITEM	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
BID SUMMARY					
	SUBTOTAL WATER ITEMS				\$9,460.00
	SUBTOTAL DRAINAGE FACILITIES ITEMS				\$835,720.00
	SUBTOTAL PAVING ITEMS				\$37,740.00
	SUBTOTAL MISCELLANEOUS ITEMS				\$84,080.00
	TOTAL AMOUNT BID				\$967,000.00
ALTERNATE BID					
	TOTAL AMOUNT BID				\$967,000.00
	SUBTOTAL ALTERNATE BID ITEM				\$434,000.00
	DEDUCT MISCELLANEOUS ITEM NO. 12				(\$21,700.00)
	TOTAL AMOUNT BID INCLUDING ALTERNATE BID ITEM				\$1,379,300.00

LJA Engineering, Inc.