

BID OPENING

Owner: Sienna Municipal Utility District No. 5

Project Name: Water, Sanitary Sewer and Drainage Facilities, and Paving and Appurtenances to Serve Sienna Parkway Phase 5

Job Number: 1415-1505A & 1415-1505B

Type of Bid: Public

Mandatory Pre-Bid

Non-Mandatory Pre-Bid

Addendum(s): **5**

Bid Location:
LJA Katy - Corpus Conference Room

Date:
Thursday, December 9, 2021

Time:
9:15 AM

	Bidder	Total Amount Bid	Cashier's Check	Bid Bond
3	TLC Construction	Base: 5,492,437.29		✓
1	R Construction	Base: 4,788,662.20		✓
2	Harris Construction	Base: 5,235,002.80		✓

* Indicates apparent amounts as recorded at the Bid Opening; Amounts have not been mathematically verified.

PRELIMINARY BID RESULTS FOR:

CONSTRUCTION OF THE WATER, SANITARY SEWER, AND DRAINAGE FACILITIES,
AND PAVING AND APPURTENANCES TO SERVE SIENNA PARKWAY PHASE 5
SIENNA MUNICIPAL UTILITY DISTRICT NO.

CITY OF MISSOURI CITY, FORT BEND COUNTY, TEXAS

DECEMBER 9, 2021

BID OPENING DATE:

BID OPENING LOCATION:

LJA JOB NO.

LJA ENGINEERING, INC. 1904 WEST GRAND PARKWAY NORTH, SUITE 120 KATY, TX 77449
1415-1505A & 1415-1505B (9.2)

BIDDER'S NAME	TOTAL AMOUNT BID	BID INCLUDING ALTERNATE NO. 1 - PAVING PHASE 1 ITEMS –SIENNA MUD NO. 5	BID INCLUDING ALTERNATE NO. 2 - PAVING PHASE 2 ITEMS –SIENNA MUD NO. 5	BID INCLUDING ALTERNATE NO. 3 - PAVING PHASE 3 ITEMS –SIENNA MUD NO. 5	BID INCLUDING ALTERNATE BID NO. 4 - WS&D FIELD CONDITIONS ITEMS	BID INCLUDING ALTERNATE BID NO. 5 - PAVING FIELD CONDITIONS ITEMS
1) TLC CONSTRUCTION CONTRACT SERVICES	\$5,492,437.29	\$7,341,030.79	\$5,637,154.29	\$5,514,084.29	\$5,705,721.29	\$5,665,212.29
2) R CONSTRUCTION CIVIL	\$4,788,662.40	\$6,522,267.40	\$4,979,194.40	\$4,837,662.40	\$5,029,181.40	\$4,908,474.90
3) HARRIS CONSTRUCTION COMPANY, LLC	\$5,235,002.80	\$7,039,325.40	\$5,449,692.05	\$5,280,065.30	\$5,502,756.80	\$5,346,132.80

BID OPENING ATTENDANCE SHEET

Owner: Sienna Municipal Utility District No. 5

Project Name: Water, Sanitary Sewer and Drainage Facilities, and Paving and Appurtenances to Serve Sienna Parkway Phase 5

Job Number: 1415-1505A & 1415-1505B

Date: Thursday, December 9, 2021

Time: 9:15 a.m

Location: LJA Katy - Corpus Conference Room

ATTENDEE NAME	COMPANY NAME
	LJA Engineering, Inc.
Christa Durham	LJA engineering
Chanes	TLC construction
Rhett	R construction
Scarlett Torres	LJA Eng.
Scott F...	LJA
A. Amey	LJA