

BID TABULATION FOR:

BID OPENING DATE:

BID OPENING LOCATION:

TABULATION BY:


TABULATION DATE:

LJA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

BIDDER NAME	BASE BID	PROPOSED CALENDAR DAYS
1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC	\$1,650,000.00	210
2) MC2 CIVIL, LLC	\$1,660,446.81	180
3) DURWOOD GREENE CONSTRUCTION CO.	\$1,694,777.10	180
4) HAYDEN PAVING, INC.	\$1,991,608.44	150
5) JERDON ENTERPRISE, LLC	\$2,074,729.77	180

Eugeny Khandoga



09/29/2026

I, Evgeny Khandoga, PE, hereby certify these bid tabulations to be true and correct.

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

				1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC		2) MC2 CIVIL, LLC		3) DURWOOD GREENE CONSTRUCTION CO.		4) HAYDEN PAVING, INC.	
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
TRAFFIC CONTROL ITEMS											
1.	BARRICADES, SIGNS AND TRAFFIC HANDLING, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.502, COMPLETE IN PLACE	MO	6	\$12,000.00	\$72,000.00	\$6,000.00	\$36,000.00	\$5,000.00	\$30,000.00	\$6,000.00	\$36,000.00
2.	PORT CTB (FUR & INST)(SGL SLOPE)(TY 1), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.512, COMPLETE IN PLACE	LF	1525	\$13.10	\$19,977.50	\$90.00	\$137,250.00	\$20.00	\$30,500.00	\$100.00	\$152,500.00
3.	PORT CTB (REMOVE)(SGL SLP)(TY 1), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.512, COMPLETE IN PLACE	LF	1525	\$7.00	\$10,675.00	\$15.00	\$22,875.00	\$10.00	\$15,250.00	\$7.00	\$10,675.00
4.	CRASH CUSH ATTEN (REMOVE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.545, COMPLETE IN PLACE	EA	2	\$5,000.00	\$10,000.00	\$500.00	\$1,000.00	\$12,000.00	\$24,000.00	\$2,000.00	\$4,000.00
5.	CRASH CUSH ATTEN (INSTL)(S)(N)(TL3), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.545, COMPLETE IN PLACE	EA	2	\$13,500.00	\$27,000.00	\$12,000.00	\$24,000.00	\$2,000.00	\$4,000.00	\$10,000.00	\$20,000.00
6.	WK ZN PAV MRK REMOVE (W) 6" (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.662, COMPLETE IN PLACE	LF	3814	\$6.00	\$22,884.00	\$1.50	\$5,721.00	\$1.00	\$3,814.00	\$1.05	\$4,004.70
7.	WK ZN PAV MRK REMOVE (W) (ARROW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.662, COMPLETE IN PLACE	EA	4	\$325.00	\$1,300.00	\$210.00	\$840.00	\$100.00	\$400.00	\$115.00	\$460.00
8.	WK ZN PAV MRK REMOVE (Y) 6" (BRK), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.662, COMPLETE IN PLACE	LF	960	\$6.00	\$5,760.00	\$1.50	\$1,440.00	\$1.50	\$1,440.00	\$1.55	\$1,488.00
9.	WK ZN PAV MRK REMOVE (Y) 6" (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.662, COMPLETE IN PLACE	LF	3814	\$4.00	\$15,256.00	\$1.50	\$5,721.00	\$1.00	\$3,814.00	\$1.10	\$4,195.40
SUBTOTAL TRAFFIC CONTROL ITEMS					\$184,852.50		\$234,847.00		\$113,218.00		\$233,323.10
REMOVAL ITEMS											
1.	PLANE ASPH CONC PAV (1.5"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.354, COMPLETE IN PLACE	SY	9272	\$11.00	\$101,992.00	\$3.00	\$27,816.00	\$2.50	\$23,180.00	\$3.00	\$27,816.00
2.	REMOV STR (SET), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.496, COMPLETE IN PLACE	EA	1	\$3,580.00	\$3,580.00	\$1,000.00	\$1,000.00	\$750.00	\$750.00	\$2,300.00	\$2,300.00
3.	REMOVE STR (PIPE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.496, COMPLETE IN PLACE	LF	4	\$270.00	\$1,080.00	\$90.00	\$360.00	\$60.00	\$240.00	\$700.00	\$2,800.00
4.	FILLING MILLED ASPHALT RUMBLE STRIPS (SHOULDER), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.533, COMPLETE IN PLACE	LF	2736	\$2.00	\$5,472.00	\$7.50	\$20,520.00	\$6.00	\$16,416.00	\$2.00	\$5,472.00
5.	ELIM EXT PM & MRKS (6"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.677, COMPLETE IN PLACE	LF	6466	\$2.00	\$12,932.00	\$0.55	\$3,556.30	\$1.35	\$8,729.10	\$1.50	\$9,699.00
6.	ELIM EXT PM & MRKS (ARROW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.677, COMPLETE IN PLACE	EA	4	\$325.00	\$1,300.00	\$75.00	\$300.00	\$70.00	\$280.00	\$60.00	\$240.00
SUBTOTAL REMOVAL ITEMS					\$126,356.00		\$53,552.30		\$49,595.10		\$48,327.00
ROADWAY ITEMS											
1.	EXCAVATION INCLUDES PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH MAXIMUM 8" LIFTS, EXCAVATION (ROADWAY), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.110, COMPLETE IN PLACE	CY	2216	\$25.00	\$55,400.00	\$20.00	\$44,320.00	\$25.00	\$55,400.00	\$15.00	\$33,240.00
2.	EMBANKMENT, INCLUDES DEMUCKING, REMOVING AND DISPOSING OF EXISTING UNSUITABLE MATERIAL BEFORE PLACING FILL, HAULING, STRIPPING, STOCKPIILING STRIPPINGS, PROOFROLLING, RE-APPLICATION OF STRIPPINGS TO FILL AREA, PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH MAXIMUM 8" LIFTS, AND FINAL GRADING, (DC)(TY C), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.132, COMPLETE IN PLACE	CY	3331	\$30.00	\$99,930.00	\$30.00	\$99,930.00	\$35.00	\$116,585.00	\$45.00	\$149,895.00
3.	LIME TRT (NEW BASE) (6"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.260, COMPLETE IN PLACE	SY	4450	\$8.00	\$35,600.00	\$9.00	\$40,050.00	\$10.00	\$44,500.00	\$15.00	\$66,750.00
4.	LIME (COM OR QK)(SLURRY) OR QK (DRY), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.260, COMPLETE IN PLACE	TON	63	\$553.00	\$34,839.00	\$350.00	\$22,050.00	\$410.00	\$25,830.00	\$400.00	\$25,200.00

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

NO.	ITEM DESCRIPTION	UNIT	QTY	1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC		2) MC2 CIVIL, LLC		3) DURWOOD GREENE CONSTRUCTION CO.		4) HAYDEN PAVING, INC.	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
5.	CEM TRT (PLNT MX)(CL N) (TY E) (GR 4) (12"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.276, COMPLETE IN PLACE	SY	4450	\$30.00	\$133,500.00	\$45.00	\$200,250.00	\$60.00	\$267,000.00	\$55.00	\$244,750.00
6.	CEMENT, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.290, COMPLETE IN PLACE	TON	122	\$195.00	\$23,790.00	\$1.00	\$122.00	\$20.00	\$2,440.00	\$1.00	\$122.00
7.	D-GR HMA TY-D SAC-A PG70-22, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.341, COMPLETE IN PLACE	TON	881	\$130.00	\$114,530.00	\$185.00	\$162,985.00	\$195.00	\$171,795.00	\$200.00	\$176,200.00
8.	SP MIXES SP-D SAC-A PG70-22, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.344, COMPLETE IN PLACE	TON	951	\$86.00	\$81,786.00	\$185.00	\$175,935.00	\$195.00	\$185,445.00	\$223.00	\$212,073.00
9.	CONC PVMT (CRCP) (7"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.360, COMPLETE IN PLACE	SY	1656	\$98.00	\$162,288.00	\$90.00	\$149,040.00	\$100.00	\$165,600.00	\$135.00	\$223,560.00
10.	CONC PVMT (TRANSITION - SLAB) (7"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.360, COMPLETE IN PLACE	SY	184	\$98.00	\$18,032.00	\$160.00	\$29,440.00	\$100.00	\$18,400.00	\$220.00	\$40,480.00
11.	CONC CURB (TY II), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.529, COMPLETE IN PLACE	LF	1078	\$7.00	\$7,546.00	\$8.00	\$8,624.00	\$10.00	\$10,780.00	\$38.00	\$40,964.00
12.	CONC MEDIAN, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.536, COMPLETE IN PLACE	SY	24	\$451.00	\$10,824.00	\$100.00	\$2,400.00	\$150.00	\$3,600.00	\$300.00	\$7,200.00
SUBTOTAL ROADWAY ITEMS					\$778,065.00		\$935,146.00		\$1,067,375.00		\$1,220,434.00
DRAINAGE ITEMS											
1.	CEM STABIL BKFL, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.400, COMPLETE IN PLACE	CY	96	\$85.00	\$8,160.00	\$70.00	\$6,720.00	\$90.00	\$8,640.00	\$150.00	\$14,400.00
2.	18" RCP STORM SEWER, CLASS IV, INCLUDES BEDDING AND BACKFILL, ALL DEPTHS, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.464, COMPLETE IN PLACE	LF	8	\$322.00	\$2,576.00	\$250.00	\$2,000.00	\$350.00	\$2,800.00	\$533.00	\$4,264.00
3.	24" RCP STORM SEWER, CLASS IV, INCLUDES BEDDING AND BACKFILL, ALL DEPTHS, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.464, COMPLETE IN PLACE	LF	190	\$161.00	\$30,590.00	\$150.00	\$28,500.00	\$210.00	\$39,900.00	\$160.00	\$30,400.00
4.	RC PIPE (ARCH)(CL IV)(DES 3), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.464, COMPLETE IN PLACE	LF	90	\$488.00	\$43,920.00	\$300.00	\$27,000.00	\$350.00	\$31,500.00	\$313.00	\$28,170.00
5.	INLET (COMPL)(TY AZ)(HOU), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.465, COMPLETE IN PLACE	EA	3	\$4,500.00	\$13,500.00	\$6,700.00	\$20,100.00	\$6,700.00	\$20,100.00	\$4,667.00	\$14,001.00
6.	MANH (COMPL)(TY A)(HOU), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.465, COMPLETE IN PLACE	EA	1	\$4,034.70	\$4,034.70	\$4,700.00	\$4,700.00	\$6,769.00	\$6,769.00	\$6,745.00	\$6,745.00
7.	SET (TY II)(18 IN) (RCP) (4-1) (C), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.467, COMPLETE IN PLACE	EA	1	\$3,000.00	\$3,000.00	\$1,600.00	\$1,600.00	\$1,700.00	\$1,700.00	\$2,395.00	\$2,395.00
8.	SET (TY II)(24 IN) (RCP) (6-1) (P), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.467, COMPLETE IN PLACE	EA	6	\$4,000.00	\$24,000.00	\$2,300.00	\$13,800.00	\$2,700.00	\$16,200.00	\$2,973.00	\$17,838.00
9.	SET (TY II)DES 3(RCP) (6-1) (P), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.467, COMPLETE IN PLACE	EA	2	\$5,000.00	\$10,000.00	\$3,600.00	\$7,200.00	\$5,200.00	\$10,400.00	\$6,500.00	\$13,000.00
SUBTOTAL DRAINAGE ITEMS					\$139,780.70		\$111,620.00		\$138,009.00		\$131,213.00
PAVEMENT MARKING ITEMS											
1.	MILL RUMBLE STRIPS(ASPHALT)(SHOULDER), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.533, COMPLETE IN PLACE	LF	2302	\$5.00	\$11,510.00	\$2.00	\$4,604.00	\$5.50	\$12,661.00	\$4.00	\$9,208.00
2.	PREFAB PM TY C (W) (6") (BRK), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	80	\$5.00	\$400.00	\$6.80	\$544.00	\$3.20	\$256.00	\$3.70	\$296.00
3.	PREFAB PM TY C (W)(6") (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	2911	\$6.00	\$17,466.00	\$5.80	\$16,883.80	\$3.20	\$9,315.20	\$3.70	\$10,770.70

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LIA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LIA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

NO.	ITEM DESCRIPTION	UNIT	QTY	1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC		2) MC2 CIVIL, LLC		3) DURWOOD GREENE CONSTRUCTION CO.		4) HAYDEN PAVING, INC.	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
4.	PREFAB PM TY C (W)(8") (DOT), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	74	\$5.00	\$370.00	\$8.80	\$651.20	\$4.20	\$310.80	\$4.90	\$362.60
5.	PREFAB PM TY C (W)(8") (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	1218	\$7.00	\$8,526.00	\$7.75	\$9,439.50	\$4.20	\$5,115.60	\$4.90	\$5,968.20
6.	PREFAB PM TY C (W)(24") (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	82	\$15.00	\$1,230.00	\$23.25	\$1,906.50	\$15.00	\$1,230.00	\$15.00	\$1,230.00
7.	PREFAB PM TY C (W)(ARROW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	EA	9	\$450.00	\$4,050.00	\$325.00	\$2,925.00	\$350.00	\$3,150.00	\$419.00	\$3,771.00
8.	PREFAB PM TY C (W)(WORD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	EA	7	\$500.00	\$3,500.00	\$400.00	\$2,800.00	\$275.00	\$1,925.00	\$318.00	\$2,226.00
9.	PREFAB PM TY C (V)(6") (BRK), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	360	\$7.50	\$2,700.00	\$6.80	\$2,448.00	\$3.20	\$1,152.00	\$3.85	\$1,386.00
10.	PREFAB PM TY C (V)(6") (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	4827	\$6.00	\$28,962.00	\$5.80	\$27,996.60	\$3.20	\$15,446.40	\$3.85	\$18,583.95
11.	REFL PAV MRKR TY I-C, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.672, COMPLETE IN PLACE	EA	63	\$15.00	\$945.00	\$8.40	\$529.20	\$7.00	\$441.00	\$7.80	\$491.40
12.	REFL PAV MRKR TY II A-A, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.672, COMPLETE IN PLACE	EA	148	\$20.00	\$2,960.00	\$8.40	\$1,243.20	\$7.00	\$1,036.00	\$7.80	\$1,154.40
13.	PAV SURF PREP FOR MRK (6"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	LF	8178	\$0.50	\$4,089.00	\$0.11	\$899.58	\$0.30	\$2,453.40	\$0.34	\$2,780.52
14.	PAV SURF PREP FOR MRK (8"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	LF	1292	\$0.75	\$969.00	\$0.13	\$167.96	\$0.35	\$452.20	\$0.41	\$529.72
15.	PAV SURF PREP FOR MRK (24"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	LF	82	\$10.00	\$820.00	\$0.38	\$31.16	\$1.20	\$98.40	\$1.30	\$106.60
16.	PAV SURF PREP FOR MRK (ARROW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	EA	9	\$150.00	\$1,350.00	\$5.25	\$47.25	\$20.00	\$180.00	\$12.80	\$115.20
17.	PAV SURF PREP FOR MRK (WORD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	EA	7	\$200.00	\$1,400.00	\$5.25	\$36.75	\$25.00	\$175.00	\$19.10	\$133.70
SUBTOTAL PAVEMENT MARKING ITEMS					\$91,247.00		\$73,153.70		\$55,398.00		\$59,113.99
EROSION CONTROL ITEMS											
1.	BROADCAST SEED (TEMP_WARM), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.164, COMPLETE IN PLACE	SY	4716	\$1.35	\$6,366.60	\$0.20	\$943.20	\$0.25	\$1,179.00	\$0.32	\$1,509.12
2.	BROADCAST SEED (TEMP_COOL), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.164, COMPLETE IN PLACE	SY	4716	\$1.45	\$6,838.20	\$0.20	\$943.20	\$0.25	\$1,179.00	\$0.32	\$1,509.12
3.	HYDRO MULCH SEED (PERM_RURAL_SANDY), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.164, COMPLETE IN PLACE	SY	9432	\$1.75	\$16,506.00	\$0.38	\$3,584.16	\$0.50	\$4,716.00	\$0.58	\$5,470.56
4.	ROCK FILTER DAMS (INSTALL) (TY 2), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.506, COMPLETE IN PLACE	LF	585	\$25.00	\$14,625.00	\$50.00	\$29,250.00	\$55.00	\$32,175.00	\$45.00	\$26,325.00
5.	ROCK FILTER DAMS (REMOVE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.506, COMPLETE IN PLACE	LF	585	\$15.00	\$8,775.00	\$20.00	\$11,700.00	\$20.00	\$11,700.00	\$19.00	\$11,115.00
6.	TEMP SEDMT CONT FENCE (INSTALL), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.506, COMPLETE IN PLACE	LF	1923	\$4.00	\$7,692.00	\$3.50	\$6,730.50	\$5.00	\$9,615.00	\$4.00	\$7,692.00
7.	TEMP SEDMT CONT FENCE (REMOVE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.506, COMPLETE IN PLACE	LF	1923	\$1.00	\$1,923.00	\$1.00	\$1,923.00	\$1.00	\$1,923.00	\$0.85	\$1,634.55
SUBTOTAL EROSION CONTROL ITEMS					\$62,725.80		\$55,074.06		\$62,487.00		\$55,255.35
TRAFFIC SIGNAL ITEMS											
1.	DRILL SHAFT (TRF SIG POLE) (36 INCH), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.416, COMPLETE IN PLACE	LF	42	\$400.00	\$16,800.00	\$315.00	\$13,230.00	\$350.00	\$14,700.00	\$315.00	\$13,230.00
2.	FURNISH AND INSTALL 2" SCHEDULE 80 PVC CONDUIT, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.618, COMPLETE IN PLACE	LF	40	\$31.00	\$1,240.00	\$25.00	\$1,000.00	\$26.00	\$1,040.00	\$20.00	\$800.00

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LIA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

NO.	ITEM DESCRIPTION	UNIT	QTY	1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC		2) MC2 CIVIL, LLC		3) DURWOOD GREENE CONSTRUCTION CO.		4) HAYDEN PAVING, INC.	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
3.	FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.618, COMPLETE IN PLACE	LF	180	\$21.00	\$3,780.00	\$16.75	\$3,015.00	\$18.00	\$3,240.00	\$21.00	\$3,780.00
4.	FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.618, COMPLETE IN PLACE	LF	35	\$38.00	\$1,330.00	\$28.75	\$1,006.25	\$30.00	\$1,050.00	\$31.00	\$1,085.00
5.	FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (BORE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.618, COMPLETE IN PLACE	LF	85	\$30.00	\$2,550.00	\$22.40	\$1,904.00	\$24.00	\$2,040.00	\$54.00	\$4,590.00
6.	ELEC CONDR (NO.8) BARE, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.620, COMPLETE IN PLACE	LF	360	\$3.00	\$1,080.00	\$2.15	\$774.00	\$2.50	\$900.00	\$2.15	\$774.00
7.	ELEC CONDR (NO.4) INSULATED, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.620, COMPLETE IN PLACE	LF	35	\$14.00	\$490.00	\$10.50	\$367.50	\$12.00	\$420.00	\$4.60	\$161.00
8.	TRAY CABLE (4 CONDR) (12 AWG), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.621, COMPLETE IN PLACE	LF	395	\$5.00	\$1,975.00	\$3.70	\$1,461.50	\$4.00	\$1,580.00	\$3.70	\$1,461.50
9.	GROUND BOX TY D (162922)W/APRON, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.624, COMPLETE IN PLACE	EA	2	\$1,790.00	\$3,580.00	\$1,370.00	\$2,740.00	\$1,400.00	\$2,800.00	\$1,490.00	\$2,980.00
10.	GROUND BOX TY 2 (243636) W/APRON (POLYMER), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.624, COMPLETE IN PLACE	EA	1	\$5,460.00	\$5,460.00	\$4,300.00	\$4,300.00	\$4,600.00	\$4,600.00	\$8,200.00	\$8,200.00
11.	ELC SRV TY D 120/240 060(NS)SS(E)SP(O), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.628, COMPLETE IN PLACE	EA	1	\$9,490.00	\$9,490.00	\$7,700.00	\$7,700.00	\$8,000.00	\$8,000.00	\$10,300.00	\$10,300.00
12.	INSTALL HWY TRF SIG (ISOLATED), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$20,000.00	\$20,000.00	\$10,500.00	\$10,500.00	\$11,000.00	\$11,000.00	\$750.00	\$750.00
13.	CNT FULL ACTUATED SOLID STATE W/ NEMA CAB, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$31,200.00	\$31,200.00	\$24,000.00	\$24,000.00	\$25,000.00	\$25,000.00	\$27,660.00	\$27,660.00
14.	CNT CAB FOUNDATION, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$3,900.00	\$3,900.00	\$2,850.00	\$2,850.00	\$3,000.00	\$3,000.00	\$1,750.00	\$1,750.00
15.	ROD 5/8" X 10' COPPER-CLAD GROUND (CNT ONLY), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$110.00	\$110.00	\$80.00	\$80.00	\$85.00	\$85.00	\$85.00	\$85.00
16.	18" CABINET BASE EXTENSION, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$1,170.00	\$1,170.00	\$870.00	\$870.00	\$900.00	\$900.00	\$1,800.00	\$1,800.00
17.	OVERHEAD SIGN, FM 1093 (54" X 18") 6.8 SF, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$1,040.00	\$1,040.00	\$815.00	\$815.00	\$850.00	\$850.00	\$800.00	\$800.00
18.	OVERHEAD SIGN, FULSHEAR LAKES WAY (108" X 18") 13.5 SF, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	2	\$1,300.00	\$2,600.00	\$1,025.00	\$2,050.00	\$1,100.00	\$2,200.00	\$950.00	\$1,900.00
19.	MAST ARM DAMPENER, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	3	\$1,084.00	\$3,252.00	\$870.00	\$2,610.00	\$900.00	\$2,700.00	\$590.00	\$1,770.00
20.	CELLULAR MODEM, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$2,600.00	\$2,600.00	\$2,200.00	\$2,200.00	\$2,300.00	\$2,300.00	\$4,800.00	\$4,800.00
21.	LED RDWY LUMINAIRE (0.25 KW EQ), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	2	\$1,040.00	\$2,080.00	\$815.00	\$1,630.00	\$850.00	\$1,700.00	\$680.00	\$1,360.00
22.	VEH SIG SEC (12")LED(GRN), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	6	\$412.00	\$2,472.00	\$330.00	\$1,980.00	\$340.00	\$2,040.00	\$410.00	\$2,460.00
23.	VEH SIG SEC (12")LED(GRN ARW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	1	\$460.00	\$460.00	\$330.00	\$330.00	\$340.00	\$340.00	\$410.00	\$410.00
24.	VEH SIG SEC (12")LED(YEL), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	6	\$412.00	\$2,472.00	\$330.00	\$1,980.00	\$340.00	\$2,040.00	\$410.00	\$2,460.00
25.	VEH SIG SEC (12")LED(YEL ARW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	1	\$520.00	\$520.00	\$330.00	\$330.00	\$340.00	\$340.00	\$410.00	\$410.00
26.	VEH SIG SEC (12")LED(RED), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	6	\$412.00	\$2,472.00	\$330.00	\$1,980.00	\$340.00	\$2,040.00	\$410.00	\$2,460.00

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LIA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LIA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

NO.	ITEM DESCRIPTION	UNIT	QTY	1) ELITE CONSTRUCTION AND ENGINEERING SERVICES, LLC		2) MC2 CIVIL, LLC		3) DURWOOD GREENE CONSTRUCTION CO.		4) HAYDEN PAVING, INC.	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
27.	VEH SIG SEC (12" LED) (RED ARW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	2	\$410.00	\$820.00	\$330.00	\$660.00	\$340.00	\$680.00	\$410.00	\$820.00
28.	BACK PLATE W/REFL BRDR(4 SEC), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	1	\$240.00	\$240.00	\$185.00	\$185.00	\$200.00	\$200.00	\$260.00	\$260.00
29.	BACK PLATE W/REFL BRDR(3 SEC), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	6	\$209.00	\$1,254.00	\$170.00	\$1,020.00	\$175.00	\$1,050.00	\$220.00	\$1,320.00
30.	TRF SIG CBL (TY A) (12 AWG) (7 CONDR), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.684, COMPLETE IN PLACE	LF	760	\$5.00	\$3,800.00	\$3.80	\$2,888.00	\$4.00	\$3,040.00	\$5.15	\$3,914.00
31.	INS TRF SIG PL AM (5) 1 ARM (28"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.686, COMPLETE IN PLACE"	EA	1	\$15,280.00	\$15,280.00	\$13,400.00	\$13,400.00	\$14,000.00	\$14,000.00	\$19,000.00	\$19,000.00
32.	INS TRF SIG PL AM (5) 1 ARM (32") LUM, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.686, COMPLETE IN PLACE	EA	2	\$21,060.00	\$42,120.00	\$18,100.00	\$36,200.00	\$19,000.00	\$38,000.00	\$27,500.00	\$55,000.00
33.	BBU SYSTEM (EXTERNAL BATT CAB), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6007, COMPLETE IN PLACE	EA	1	\$11,480.00	\$11,480.00	\$9,300.00	\$9,300.00	\$9,700.00	\$9,700.00	\$16,000.00	\$16,000.00
34.	RVDS PRESENCE DETECTION ONLY, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6008, COMPLETE IN PLACE	EA	3	\$12,500.00	\$37,500.00	\$6,850.00	\$20,550.00	\$7,100.00	\$21,300.00	\$8,000.00	\$24,000.00
35.	RVDS PRESENCE CABLE, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6008, COMPLETE IN PLACE	LF	505	\$4.00	\$2,020.00	\$2.75	\$1,388.75	\$3.00	\$1,515.00	\$2.70	\$1,363.50
36.	RVDS ADVANCE DETECTION ONLY, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6008, COMPLETE IN PLACE	EA	2	\$8,450.00	\$16,900.00	\$6,850.00	\$13,700.00	\$7,100.00	\$14,200.00	\$8,000.00	\$16,000.00
37.	RVDS ADVANCE CABLE, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6008, COMPLETE IN PLACE	LF	385	\$4.00	\$1,540.00	\$2.75	\$1,058.75	\$3.00	\$1,155.00	\$2.80	\$1,078.00
SUBTOTAL TRAFFIC SIGNAL ITEMS					\$257,077.00		\$192,053.75		\$201,745.00		\$236,992.00
SIGNING ITEMS											
1.	IN SM RD SN SUP & AM TY10BWG (1) SA (P), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.644, COMPLETE IN PLACE	EA	5	\$1,600.00	\$8,000.00	\$840.00	\$4,200.00	\$1,200.00	\$6,000.00	\$1,200.00	\$6,000.00
2.	RELOCATE SM RD SN SUP&AM TY 10BWG , IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.644, COMPLETE IN PLACE	EA	1	\$1,896.00	\$1,896.00	\$800.00	\$800.00	\$950.00	\$950.00	\$950.00	\$950.00
SUBTOTAL SIGNING ITEMS					\$9,896.00		\$5,000.00		\$6,950.00		\$6,950.00
BID SUMMARY											
TRAFFIC CONTROL ITEMS					\$184,852.50		\$234,847.00		\$113,218.00		\$233,323.10
REMOVAL ITEMS					\$126,356.00		\$53,552.30		\$49,595.10		\$48,327.00
ROADWAY ITEMS					\$778,065.00		\$935,146.00		\$1,067,375.00		\$1,220,434.00
DRAINAGE ITEMS					\$139,780.70		\$111,620.00		\$138,009.00		\$131,213.00
PAVEMENT MARKING ITEMS					\$91,247.00		\$73,153.70		\$55,398.00		\$59,113.99
EROSION CONTROL ITEMS					\$62,725.80		\$55,074.06		\$62,487.00		\$55,255.35
TRAFFIC SIGNAL ITEMS					\$257,077.00		\$192,053.75		\$201,745.00		\$236,992.00
SIGNING ITEMS					\$9,896.00		\$5,000.00		\$6,950.00		\$6,950.00
TOTAL AMOUNT BASE BID					\$1,650,000.00		\$1,660,446.81		\$1,694,777.10		\$1,991,608.44

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

				5) JERDON ENTERPRISE, LLC	
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL
TRAFFIC CONTROL ITEMS					
1.	BARRICADES, SIGNS AND TRAFFIC HANDLING, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.502, COMPLETE IN PLACE	MO	6	\$8,800.00	\$52,800.00
2.	PORT CTB (FUR & INST)[SGL SLOPE](TY 1), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.512, COMPLETE IN PLACE	LF	1525	\$105.00	\$160,125.00
3.	PORT CTB (REMOVE)[SGL SLP](TY 1), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.512, COMPLETE IN PLACE	LF	1525	\$32.00	\$48,800.00
4.	CRASH CUSH ATTEN (REMOVE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.545, COMPLETE IN PLACE	EA	2	\$650.00	\$1,300.00
5.	CRASH CUSH ATTEN (INSTL)[S](N)(TL3), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.545, COMPLETE IN PLACE	EA	2	\$3,800.00	\$7,600.00
6.	WK ZN PAV MRK REMOVE (W) 6" (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.662, COMPLETE IN PLACE	LF	3814	\$1.00	\$3,814.00
7.	WK ZN PAV MRK REMOVE (W) (ARROW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.662, COMPLETE IN PLACE	EA	4	\$105.00	\$420.00
8.	WK ZN PAV MRK REMOVE (Y) 6" (BRK), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.662, COMPLETE IN PLACE	LF	960	\$1.45	\$1,392.00
9.	WK ZN PAV MRK REMOVE (Y) 6" (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.662, COMPLETE IN PLACE	LF	3814	\$1.00	\$3,814.00
SUBTOTAL TRAFFIC CONTROL ITEMS					\$280,065.00
REMOVAL ITEMS					
1.	PLANE ASPH CONC PAV (1.5"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.354, COMPLETE IN PLACE	SY	9272	\$5.00	\$46,360.00
2.	REMOV STR (SET), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.496, COMPLETE IN PLACE	EA	1	\$450.00	\$450.00
3.	REMOVE STR (PIPE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.496, COMPLETE IN PLACE	LF	4	\$140.00	\$560.00
4.	FILLING MILLED ASPHALT RUMBLE STRIPS (SHOULDER), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.533, COMPLETE IN PLACE	LF	2736	\$17.50	\$47,880.00
5.	ELIM EXT PM & MRKS (6"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.677, COMPLETE IN PLACE	LF	6466	\$1.30	\$8,405.80
6.	ELIM EXT PM & MRKS (ARROW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.677, COMPLETE IN PLACE	EA	4	\$50.00	\$200.00
SUBTOTAL REMOVAL ITEMS					\$103,855.80
ROADWAY ITEMS					
1.	EXCAVATION INCLUDES PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH MAXIMUM 8" LIFTS, EXCAVATION (ROADWAY), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.110, COMPLETE IN PLACE	CY	2216	\$28.50	\$63,156.00
2.	EMBANKMENT, INCLUDES DEMUCKING, REMOVING AND DISPOSING OF EXISTING UNSUITABLE MATERIAL BEFORE PLACING FILL, HAULING, STRIPPING, STOCKPILING STRIPPINGS, PROOFROLLING, RE-APPLICATION OF STRIPPINGS TO FILL AREA, PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH MAXIMUM 8" LIFTS, AND FINAL GRADING, (DC)(TY C), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.132, COMPLETE IN PLACE	CY	3331	\$10.00	\$33,310.00
3.	LIME TRT (NEW BASE) (6"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.260, COMPLETE IN PLACE	SY	4450	\$12.00	\$53,400.00
4.	LIME (COM OR QK)(SLURRY) OR QK (DRY), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.260, COMPLETE IN PLACE	TON	63	\$370.00	\$23,310.00

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

5) JERDON ENTERPRISE, LLC

NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL
5.	CEM TRT (PLNT MX)(CL N) (TY E) (GR 4) (12"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.276, COMPLETE IN PLACE	SY	4450	\$26.50	\$117,925.00
6.	CEMENT, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.290, COMPLETE IN PLACE	TON	122	\$230.00	\$28,060.00
7.	D-GR HMA TY-D SAC-A PG70-22, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.341, COMPLETE IN PLACE	TON	881	\$280.00	\$246,680.00
8.	SP MIXES SP-D SAC-A PG70-22, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.344, COMPLETE IN PLACE	TON	951	\$285.00	\$271,035.00
9.	CONC PVMT (CRCP) (7"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.360, COMPLETE IN PLACE	SY	1656	\$170.00	\$281,520.00
10.	CONC PVMT (TRANSITION - SLAB) (7"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.360, COMPLETE IN PLACE	SY	184	\$100.00	\$18,400.00
11.	CONC CURB (TY II), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.529, COMPLETE IN PLACE	LF	1078	\$10.00	\$10,780.00
12.	CONC MEDIAN, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.536, COMPLETE IN PLACE	SY	24	\$170.00	\$4,080.00

SUBTOTAL ROADWAY ITEMS

\$1,151,656.00

DRAINAGE ITEMS

1.	CEM STABIL BKFL, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.400, COMPLETE IN PLACE	CY	96	\$105.00	\$10,080.00
2.	18" RCP STORM SEWER, CLASS IV, INCLUDES BEDDING AND BACKFILL, ALL DEPTHS, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.464, COMPLETE IN PLACE	LF	8	\$140.00	\$1,120.00
3.	24" RCP STORM SEWER, CLASS IV, INCLUDES BEDDING AND BACKFILL, ALL DEPTHS, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.464, COMPLETE IN PLACE	LF	190	\$160.00	\$30,400.00
4.	RC PIPE (ARCH)(CL IV)(DES 3),IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.464, COMPLETE IN PLACE	LF	90	\$400.00	\$36,000.00
5.	INLET (COMPL)(TY AZ)(HOU), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.465, COMPLETE IN PLACE	EA	3	\$3,050.00	\$9,150.00
6.	MANH (COMPL)(TY A) (HOU), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.465, COMPLETE IN PLACE	EA	1	\$4,900.00	\$4,900.00
7.	SET (TY II)(18 IN) (RCP) (4-1) (C), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.467, COMPLETE IN PLACE	EA	1	\$1,700.00	\$1,700.00
8.	SET (TY II)(24 IN) (RCP) (6-1) (P), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.467, COMPLETE IN PLACE	EA	6	\$2,400.00	\$14,400.00
9.	SET (TY II)(DES 3(RCP) (6-1) (P), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.467, COMPLETE IN PLACE	EA	2	\$3,300.00	\$6,600.00

SUBTOTAL DRAINAGE ITEMS

\$114,350.00

PAVEMENT MARKING ITEMS

1.	MILL RUMBLE STRIPS(ASPHALT)(SHOULDER), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.533, COMPLETE IN PLACE	LF	2302	\$5.50	\$12,661.00
2.	PREFAB PM TY C (W) (6") (BRK), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	80	\$3.30	\$264.00
3.	PREFAB PM TY C (W)(6") (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	2911	\$3.30	\$9,606.30

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

				5) JERDON ENTERPRISE, LLC	
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL
4.	PREFAB PM TY C (W)(8") (DOT), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	74	\$4.50	\$333.00
5.	PREFAB PM TY C (W)(8") (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	1218	\$4.50	\$5,481.00
6.	PREFAB PM TY C (W)(24") (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	82	\$13.50	\$1,107.00
7.	PREFAB PM TY C (W)(ARROW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	EA	9	\$380.00	\$3,420.00
8.	PREFAB PM TY C (W)(WORD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	EA	7	\$285.00	\$1,995.00
9.	PREFAB PM TY C (Y)(6") (BRK), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	360	\$3.50	\$1,260.00
10.	PREFAB PM TY C (Y)(6") (SLD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.668, COMPLETE IN PLACE	LF	4827	\$3.50	\$16,894.50
11.	REFL PAV MRKR TY I-C, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.672, COMPLETE IN PLACE	EA	63	\$7.00	\$441.00
12.	REFL PAV MRKR TY II A-A, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.672, COMPLETE IN PLACE	EA	148	\$7.00	\$1,036.00
13.	PAV SURF PREP FOR MRK (6"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	LF	8178	\$0.30	\$2,453.40
14.	PAV SURF PREP FOR MRK (8"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	LF	1292	\$0.35	\$452.20
15.	PAV SURF PREP FOR MRK (24"), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	LF	82	\$1.15	\$94.30
16.	PAV SURF PREP FOR MRK (ARROW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	EA	9	\$11.60	\$104.40
17.	PAV SURF PREP FOR MRK (WORD), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.678, COMPLETE IN PLACE	EA	7	\$17.40	\$121.80
SUBTOTAL PAVEMENT MARKING ITEMS					\$57,724.90
EROSION CONTROL ITEMS					
1.	BROADCAST SEED (TEMP_WARM), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.164, COMPLETE IN PLACE	SY	4716	\$0.30	\$1,414.80
2.	BROADCAST SEED (TEMP_COOL), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.164, COMPLETE IN PLACE	SY	4716	\$0.30	\$1,414.80
3.	HYDRO MULCH SEED (PERM_RURAL_SANDY), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.164, COMPLETE IN PLACE	SY	9432	\$0.60	\$5,659.20
4.	ROCK FILTER DAMS (INSTALL) (TY 2), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.506, COMPLETE IN PLACE	LF	585	\$98.00	\$57,330.00
5.	ROCK FILTER DAMS (REMOVE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.506, COMPLETE IN PLACE	LF	585	\$87.00	\$50,895.00
6.	TEMP SEDMT CONT FENCE (INSTALL), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.506, COMPLETE IN PLACE	LF	1923	\$3.75	\$7,211.25
7.	TEMP SEDMT CONT FENCE (REMOVE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.506, COMPLETE IN PLACE	LF	1923	\$1.75	\$3,365.25
SUBTOTAL EROSION CONTROL ITEMS					\$127,290.30
TRAFFIC SIGNAL ITEMS					
1.	DRILL SHAFT (TRF SIG POLE) (36 INCH), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.416, COMPLETE IN PLACE	LF	42	\$350.00	\$14,700.00
2.	FURNISH AND INSTALL 2" SCHEDULE 80 PVC CONDUIT, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.618, COMPLETE IN PLACE	LF	40	\$27.00	\$1,080.00

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

5) JERDON ENTERPRISE, LLC

NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL
3.	FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.618, COMPLETE IN PLACE	LF	180	\$18.35	\$3,303.00
4.	FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.618, COMPLETE IN PLACE	LF	35	\$31.60	\$1,106.00
5.	FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (BORE), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.618, COMPLETE IN PLACE	LF	85	\$24.65	\$2,095.25
6.	ELEC CONDR (NO.8) BARE, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.620, COMPLETE IN PLACE	LF	360	\$2.35	\$846.00
7.	ELEC CONDR (NO.4) INSULATED, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.620, COMPLETE IN PLACE	LF	35	\$11.50	\$402.50
8.	TRAY CABLE (4 CONDR) (12 AWG), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.621, COMPLETE IN PLACE	LF	395	\$4.00	\$1,580.00
9.	GROUND BOX TY D (162922)W/APRON, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.624, COMPLETE IN PLACE	EA	2	\$1,500.00	\$3,000.00
10.	GROUND BOX TY 2 (243636) W/APRON (POLYMER), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.624, COMPLETE IN PLACE	EA	1	\$4,750.00	\$4,750.00
11.	ELC SRV TY D 120/240 060(NS)SS(E)SP(O), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.628, COMPLETE IN PLACE	EA	1	\$8,450.00	\$8,450.00
12.	INSTALL HWY TRF SIG (ISOLATED), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$11,350.00	\$11,350.00
13.	CNT FULL ACTUATED SOLID STATE W/ NEMA CAB, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$31,000.00	\$31,000.00
14.	CNT CAB FOUNDATION, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$3,100.00	\$3,100.00
15.	ROD 5/8" X 10' COPPER-CLAD GROUND (CNT ONLY), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$85.00	\$85.00
16.	18" CABINET BASE EXTENSION, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$950.00	\$950.00
17.	OVERHEAD SIGN, FM 1093 (54" X 18") 6.8 SF, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$900.00	\$900.00
18.	OVERHEAD SIGN, FULSHEAR LAKES WAY (108" X 18") 13.5 SF, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	2	\$1,130.00	\$2,260.00
19.	MAST ARM DAMPENER, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	3	\$950.00	\$2,850.00
20.	CELLULAR MODEM, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	1	\$2,400.00	\$2,400.00
21.	LED RDWY LUMINAIRE (0.25 KW EQ), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.680, COMPLETE IN PLACE	EA	2	\$900.00	\$1,800.00
22.	VEH SIG SEC (12")LED(GRN), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	6	\$350.00	\$2,100.00
23.	VEH SIG SEC (12")LED(GRN ARW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	1	\$350.00	\$350.00
24.	VEH SIG SEC (12")LED(YEL), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	6	\$350.00	\$2,100.00
25.	VEH SIG SEC (12")LED(YEL ARW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	1	\$350.00	\$350.00
26.	VEH SIG SEC (12")LED(RED), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	6	\$350.00	\$2,100.00

BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

CONSTRUCTION OF THE FM 1093 TURN LANES AND SIGNAL (REBID)
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 216
CITY OF FULSHEAR E.T.J., FORT BEND COUNTY, TEXAS
SEPTEMBER 24, 2026
LJA, INC.
A. IVES
SEPTEMBER 24, 2026
2379-0007 (9.2)

				5) JERDON ENTERPRISE, LLC	
NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL
27.	VEH SIG SEC (12")LED(RED ARW), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	2	\$350.00	\$700.00
28.	BACK PLATE W/REFL BRDR(4 SEC), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	1	\$200.00	\$200.00
29.	BACK PLATE W/REFL BRDR(3 SEC), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.682, COMPLETE IN PLACE	EA	6	\$185.00	\$1,110.00
30.	TRF SIG CBL (TY A) (12 AWG) (7 CONDR), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.684, COMPLETE IN PLACE	LF	760	\$4.00	\$3,040.00
31.	INS TRF SIG PL AM (5) 1 ARM (28'), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.686, COMPLETE IN PLACE"	EA	1	\$14,210.02	\$14,210.02
32.	INS TRF SIG PL AM (5) 1 ARM (32') LUM, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.686, COMPLETE IN PLACE	EA	2	\$21,500.00	\$43,000.00
33.	BBU SYSTEM (EXTERNAL BATT CAB), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6007, COMPLETE IN PLACE	EA	1	\$10,000.00	\$10,000.00
34.	RVDS PRESENCE DETECTION ONLY, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6008, COMPLETE IN PLACE	EA	3	\$13,000.00	\$39,000.00
35.	RVDS PRESENCE CABLE, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6008, COMPLETE IN PLACE	LF	505	\$3.00	\$1,515.00
36.	RVDS ADVANCE DETECTION ONLY, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6008, COMPLETE IN PLACE	EA	2	\$7,500.00	\$15,000.00
37.	RVDS ADVANCE CABLE, IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.6008, COMPLETE IN PLACE	LF	385	\$3.00	\$1,155.00
SUBTOTAL TRAFFIC SIGNAL ITEMS					\$233,937.77
SIGNING ITEMS					
1.	IN SM RD SN SUP & AM TY10BWG (1) SA (P), IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.644, COMPLETE IN PLACE	EA	5	\$1,000.00	\$5,000.00
2.	RELOCATE SM RD SN SUP&AM TY 10BWG , IN ACCORDANCE WITH THE PLANS AND SPECIFICATIONS, TXDOT ITEM NO.644, COMPLETE IN PLACE	EA	1	\$850.00	\$850.00
SUBTOTAL SIGNING ITEMS					\$5,850.00
BID SUMMARY					
TRAFFIC CONTROL ITEMS					\$280,065.00
REMOVAL ITEMS					\$103,855.80
ROADWAY ITEMS					\$1,151,656.00
DRAINAGE ITEMS					\$114,350.00
PAVEMENT MARKING ITEMS					\$57,724.90
EROSION CONTROL ITEMS					\$127,290.30
TRAFFIC SIGNAL ITEMS					\$233,937.77
SIGNING ITEMS					\$5,850.00
TOTAL AMOUNT BASE BID					\$2,074,729.77