
BID TABULATION FOR: CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS

BID OPENING DATE: DECEMBER 7, 2023
BID OPENING LOCATION: LJA ENGINEERING, INC.
TABULATION BY: S. YOUNG
TABULATION DATE: DECEMBER 7, 2023
LJA JOB NO. 2176-4006 (9.2)

TOTAL BID TOTAL BID AMOUNT
BIDDER'S NAME AMOUNT INCLUDINIG 

ALTERNATE ITEM

1) S & J EXCAVATION, LLC $1,478,150.50 $4,126,837.54

2) LONNIE LISCHKA COMPANY, LP $1,654,972.87 * $6,179,813.23 *

3) DC CONTRACTING SERVICES, LLC $1,830,415.00 $4,849,139.20

4) TEXAN DIRT, LLC $1,972,705.00 * $4,894,051.00 *

5) LONGHORN EXCAVATORS, INC. $2,039,937.79 $6,168,773.47

6) CLEARX, LLC $2,268,761.15 $6,767,633.99

7) DOUBLE OAK CONSTRUCTION, INC. $2,307,603.55

CALENDAR DAYS - 90/120

I, ANDREW BOWMAN, P.E., hereby certify these bid tabulations to be true and correct.
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BID TABULATION FOR: CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS

BID OPENING DATE: DECEMBER 7, 2023
BID OPENING LOCATION: LJA ENGINEERING, INC.
TABULATION BY: S. YOUNG
TABULATION DATE: DECEMBER 7, 2023
LJA JOB NO. 2176-4006 (9.2)

 

ITEM DESCRIPTION UNIT QTY UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

DETENTION EXCAVATION ITEMS

1. DETENTION EXCAVATION FROM DETENTION POND, INCLUDES 
STRIPPING AND STOCKPILE OF STRIPPINGS AND REPLACEMENT OF STRIPPINGS 
UPON COMPLETION, COMPLETE IN PLACE

CY 162,297 $0.88 $142,821.36 $1.00 $162,297.00 $1.55 $251,560.35

2. HAUL TO FILL AREAS, PLACEMENT, GRADING AND COMPACTION (95% STANDARD 
PROCTOR DENSITY) OF EXCAVATED DETENTION MATERIAL 
AS SHOWN ON GRADING PLAN, INCLUDES FILL AREA DRAINAGE SWALE, 
STRIPPING OF FILL AREAS, STOCKPILE OF STRIPPINGS, REPLACEMENT 
OF STRIPPINGS UPON COMPLETION, COMPLETE IN PLACE

CY 162,297 $1.68 $272,658.96 $2.12 $344,069.64 $1.95 $316,479.15

3. AMENITY EXCAVATION FROM DETENTION POND, INCLUDES STRIPPING AND 
STOCKPILING OF STRIPPINGS AND REPLACEMENT OF STRIPPINGS UPON 
COMPLETION, COMPLETE IN PLACE

CY 45,757 $0.94 $43,011.58 $1.00 $45,757.00 $1.55 $70,923.35

4. HAUL TO FILL AREAS, PLACEMENT, GRADING AND COMPACTION (95% STANDARD 
PROCTOR DENSITY) OF EXCAVATED AMENITY MATERAL AS SHOWN ON GRADING 
PLAN, INCLUDES FILL AREA DRAINAGE SWALES, STRIPPING OF FILL AREAS, 
STOCKPILE OF STRIPPINGS, REPLACEMENT OF STRIPPINGS UPON COMPLETION, 
COMPLETE IN PLACE

CY 45,757 $1.50 $68,635.50 $2.12 $97,004.84 $2.10 $96,089.70

5. MANIPULATION OF EXISTING SOIL WITHIN POND BOTTOM AND SIDES BELOW 
WATER SURFACE ELEVATION, INCLUDES MOISTURE CONDITIONING BY 
SCARIFYING TO A MINIMUM DEPTH OF 12 INCHES AND COMPACTION TO 95% 
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

CY 22,230 $1.00 $22,230.00 $0.12 $2,667.60 $1.00 $22,230.00

6. 2’ CLAY LINER TO BE USED WHERE UNSUITABLE SOILS OCCUR DURING 
EXCAVATION, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), INCLUDES 
EXTRA EXCAVATION, STOCKPILING OF SUITABLE MATERIAL FROM LAKES, 
HAULING, PLACEMENT AND COMPACTION OF SUITABLE MATERIAL FOR LAKE 
LINING, COMPLETE IN PLACE

CY 21,539 $2.38 $51,262.82 $2.72 $58,586.08 $1.00 $21,539.00

7. EXCAVATION AND GRADING OF DRAINAGE SWALE, 4:1 MINIMUM SIDE SLOPE – 
V-BOTTOM, (ALL DEPTHS) INCLUDES HAULING OF SPOIL MATERIAL, STRIPPING, 
STOCKPILING STRIPPINGS, PLACEMENT AND COMPACTION TO 95% STANDARD 
PROCTOR DENSITY, WITH MAXIMUM 8” LIFTS, AND RE-APPLICATION OF 
STRIPPINGS, COMPLETE IN PLACE

LF 6,792 $1.68 $11,410.56 $1.50 $10,188.00 $3.24 $22,006.08

8. REGRADE EXISTING DRAINAGE SWALE TO PROPOSED LAKE A CONNECTION, 
INCLUDES EXCAVATION, STRIPPING, STOCKPILING STRIPPINGS, PLACEMENT 
AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH 8” LIFTS, AND 
RE-APPLICATION OF STRIPPINGS, COMPLETE IN PLACE

LF 266 $1.68 $446.88 $2.50 $665.00 $4.00 $1,064.00

9. BACKSLOPE INTERCEPTOR SWALE, INCLUDES EXCAVATION, STRIPPING, 
STOCKPILING STRIPPINGS, PLACEMENT AND COMPACTION TO 95% STANDARD 
PROCTOR DENSITY, WITH MAXIMUM 8” LIFTS, AND RE-APPLICATION OF 
STRIPPINGS, COMPLETE IN PLACE

LF 694 $1.68 $1,165.92 $2.50 $1,735.00 $4.00 $2,776.00

SUBTOTAL DETENTION EXCAVATION ITEMS $613,643.58 $722,970.16 $804,667.63

DETENTION DRAINAGE ITEMS

1. 24” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 99 $118.00 $11,682.00 $115.00 $11,385.00 $119.00 $11,781.00

2. 36” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 265 $164.88 $43,693.20 $186.10 $49,316.50 $186.00 $49,290.00

3. 60” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 176 $472.88 $83,226.88 $442.00 $77,792.00 $458.00 $80,608.00

4. 66” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 123 $595.18 $73,207.14 $564.53 $69,437.19 $576.00 $70,848.00

1) S & J EXCAVATION, LLC 2) LONNIE LISCHKA COMPANY, LP 3) DC CONTRACTING SERVICES, LLC
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BID TABULATION FOR: CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS

BID OPENING DATE: DECEMBER 7, 2023
BID OPENING LOCATION: LJA ENGINEERING, INC.
TABULATION BY: S. YOUNG
TABULATION DATE: DECEMBER 7, 2023
LJA JOB NO. 2176-4006 (9.2)

 

ITEM DESCRIPTION UNIT QTY UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

1) S & J EXCAVATION, LLC 2) LONNIE LISCHKA COMPANY, LP 3) DC CONTRACTING SERVICES, LLC

5. 36” STORM FORCE MAIN, PVC, C-900, SDR-25, CLASS 165, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 451 $372.00 $167,772.00 $485.60 $219,005.60 $505.00 $227,755.00

6. TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE LF 1,112 $1.58 $1,756.96 $0.50 $556.00 $1.00 $1,112.00

7. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 42” STORM SEWER AND 
SMALLER WITH TYPE ‘E’ INLET TOP, INCLUDES ADJUSTMENTS, ALL DEPTHS, 
COMPLETE IN PLACE

EA 1 $8,000.00 $8,000.00 $4,800.00 $4,800.00 $5,550.00 $5,550.00

8. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 48” TO 72” STORM SEWER, 
INCLUDES ADJUSTMENTS, ALL DEPTHS, COMPLETE IN PLACE

EA 1 $11,000.00 $11,000.00 $5,900.00 $5,900.00 $17,774.37 $17,774.37

9. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 48” TO 72” STORM 
SEWER WITH TYPE ‘E’ INLET TOP, INCLUDES ADJUSTMENTS, ALL DEPTHS, 
COMPLETE IN PLACE

EA 1 $13,000.00 $13,000.00 $7,200.00 $7,200.00 $11,850.00 $11,850.00

10. 13’ X 4’ REINFORCED CONCRETE STORM SEWER JUNCTION BOX, 
INCLUDES ADJUSTMENTS, ALL DEPTHS, COMPLETE IN PLACE

EA 1 $18,548.00 $18,548.00 $16,450.00 $16,450.00 $18,150.00 $18,150.00

11. 8” BRICK PLUG, ALL SIZES, ALL DEPTHS, COMPLETE IN PLACE EA 2 $80.00 $160.00 $450.00 $900.00 $1,200.00 $2,400.00

12. 36” STORM SEWER FORCE MAIN PLUG, ALL DEPTHS, COMPLETE IN PLACE EA 1 $4,088.00 $4,088.00 $7,908.30 $7,908.30 $670.00 $670.00

13. DEWATERING OF STORM SEWER, (TO BE USED ONLY AS 
DIRECTED BY THE ENGINEER), COMPLETE IN PLACE

LF 1,112 $0.08 $88.96 $0.01 $11.12 $1.00 $1,112.00

14. BACKSLOPE INTERCEPTOR AND OUTFALL STRUCTURE, INCLUDES 24” CGMP, 
INTERCEPTOR STRUCTURE, AND SLOPE PROTECTION,COMPLETE IN PLACE

EA 2 $18,388.00 $36,776.00 $7,900.00 $15,800.00 $17,500.00 $35,000.00

15. 5” REINFORCED CONCRETE SLOPE PLAVING, INCLUDING 
3’ TOE WALL AROUND EDGES, COMPLETE IN PLACE

SY 1,939 $97.18 $188,432.02 $105.00 $203,595.00 $117.00 $226,863.00

16. 18” THICK CONCRETE RIP RAP, INCLUDES GEOTEXTILE FABRIC, 
COMPLETE IN PLACE

SY 1,457 $88.00 $128,216.00 $95.00 $138,415.00 $93.00 $135,501.00

SUBTOTAL DETENTION DRAINAGE ITEMS $789,647.16 $828,471.71 $896,264.37

MISCELLANEOUS ITEMS

1. DEWATERING (GROUNDWATER CONTROL) TO COMPLETE THE CONSTRUCTION 
OF LAKE A, INCLUDES CONVENTIONAL VACUUM TYPE WELL POINTS, INTERNAL 
SUMPS AND PUMPS OR ANY TYPE OF PUMPING AS NECESSARY TO COMPLETE 
THE CONSTRUCTION OF THE PROJECT, (TO BE USED ONLY AS DIRECTED BY THE 
ENGINEER), COMPLETE IN PLACE

AC 10 $22.00 $220.00 $22.00 $220.00 $22.00 $220.00

2. OVER EXCAVATION OF UNSUITABLE MATERIAL PRIOR TO FILL PLACEMENT 
WITHIN FILL AREAS, INCLUDES EXCAVATION, DEMUCKING, STOCKPILING, AND 
SPREADING OF UNSUITABLE MATERIAL AND INCLUDES REPLACEMENT OF 
MATERIAL BY BLENDING WITH EXCAVATED MATERIAL FROM LAKES OR AS FINAL 
LIFT UPON FINAL COMPLETION OF FILL, (TO BE USED ONLY AS DIRECTED BY THE 
ENGINEER, COMPLETE IN PLACE

CY 30,000 $0.08 $2,400.00 $0.01 $300.00 $1.00 $30,000.00

3. 6” PORTABLE PUMP FOR REMOVAL OF SURFACE WATER REQUIRED 
TO CONSTRCT LAKES, UTILITIES, AND OUTFALLS AND FOR REMOVAL OF WATER 
IN LAKES (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

HR 500 $10.00 $5,000.00 $10.00 $5,000.00 $10.00 $5,000.00

4. 8” PORTABLE PUMP FOR REMOVAL OF SURFACE WATER REQUIRED TO 
CONSTRCT LAKES, UTILITIES, AND OUTFALLS AND FOR REMOVAL OF WATER IN 
LAKES (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

HR 250 $15.00 $3,750.00 $15.00 $3,750.00 $15.00 $3,750.00

5. CLEARING & GRUBBING OF EXCAVATION AND FILL AREAS, 
COMPLETE IN PLACE

AC 3 $500.00 $1,500.00 $12,000.00 $36,000.00 $4,350.00 $13,050.00
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BID TABULATION FOR: CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS

BID OPENING DATE: DECEMBER 7, 2023
BID OPENING LOCATION: LJA ENGINEERING, INC.
TABULATION BY: S. YOUNG
TABULATION DATE: DECEMBER 7, 2023
LJA JOB NO. 2176-4006 (9.2)

 

ITEM DESCRIPTION UNIT QTY UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

1) S & J EXCAVATION, LLC 2) LONNIE LISCHKA COMPANY, LP 3) DC CONTRACTING SERVICES, LLC

6. CHIPPING AND REMOVAL OF MATERIAL, AS DIRECTED BY THE ENGINEER, 
COMPLETE IN PLACE

LS 1 $100.00 $100.00 $1.00 $1.00 $6,550.00 $6,550.00

7. ADDITIONAL COST TO SCARIFY AREAS TO RECEIVE FILL TO A DEPTH 
OF 12 INCHES TO AERATE THE SUBGRADE SOILS AND RE-COMPACT TO 
95% STANDARD PROCTOR DENSITY (TO BE USED ONLY AT THE DIRECTION 
OF THE ENGINEER), COMPLETE IN PLACE

AC 6 $0.08 $0.48 $1.00 $6.00 $300.00 $1,800.00

8. ADDITIONAL COST TO SCARIFY AREAS TO RECEIVE FILL TO A DEPTH OF 
24 INCHES TO AERATE THE SUBGRADE SOILS AND RE-COMPACT TO 95% 
STANDARD PROCTOR DENSITY (TO BE USED ONLY AT THE DIRECTION OF 
THE ENGINEER), COMPLETE IN PLACE

AC 6 $0.08 $0.48 $1.00 $6.00 $650.00 $3,900.00

9. BROADCAST SEEDING OF FILL AREAS, INCLUDES WATERING AND 
FERTILIZING (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

AC 35 $0.08 $2.80 $10.00 $350.00 $250.00 $8,750.00

10. HYDROMULCH SEEDING OF LAKE RESERVE, INCLUDES WATERING AND 
FERTILIZING, COMPLETE IN PLACE

AC 10 $3,000.00 $30,000.00 $2,400.00 $24,000.00 $1,950.00 $19,500.00

11. STORMWATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDES 
GENERAL SOURCE CONTROL AND ALL OTHER ITEMS NOT SPECIFICALLY LISTED, 
COMPLETE IN PLACE

LS 1 $588.00 $588.00 $2,500.00 $2,500.00 $2,565.00 $2,565.00

12. REINFORCED FILTER FABRIC FENCE (SILT BARRIER FENCING), INCLUDES 
MAINTENANCE, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE 
IN PLACE

LF 9,158 $1.00 $9,158.00 $1.00 $9,158.00 $1.00 $9,158.00

13. CONSTRUCT, MAINTAIN AND REMOVE STABILIZED CONSTRUCTION EXIT, 
COMPLETE IN PLACE

EA 1 $250.00 $250.00 $100.00 $100.00 $3,250.00 $3,250.00

14. CONCRETE TRUCK WASHOUT, INCLUDING INSTALLATION, 
MAINTENANCE AND REMOVAL, COMPLETE IN PLACE

EA 1 $250.00 $250.00 $500.00 $500.00 $350.00 $350.00

15. CITY OF NEEDVILLE CONSTRUCTION PERMIT LS 1 $16,640.00 $16,640.00 $16,640.00 $16,640.00 $16,640.00 $16,640.00

16. FORT BEND COUNTY CONSTRUCTION PERMIT LS 1 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

SUBTOTAL MISCELLANEOUS ITEMS $74,859.76 $103,531.00 $129,483.00

ALTERNATE BID ITEM

1. HAUL EXCAVATED MATERIAL FROM PROPOSED LAKE A TO OFFSITE 
DISPOSAL AREA IN LIEU OF DETENTION EXCAVATION ITEM 2, 
COMPLETE IN PLACE

CY 162,297 $18.00 $2,921,346.00 $30.00 $4,868,910.00 $20.55 $3,335,203.35

SUBTOTAL ALTERNATE BID ITEM $2,921,346.00 $4,868,910.00 $3,335,203.35

BID SUMMARY 

SUBTOTAL DETENTION EXCAVATION ITEMS $613,643.58 $722,970.16 $804,667.63

SUBTOTAL DETENTION DRAINAGE ITEMS $789,647.16 $828,471.71 $896,264.37

SUBTOTAL MISCELLANEOUS ITEMS $74,859.76 $103,531.00 $129,483.00

TOTAL AMOUNT BID $1,478,150.50 $1,654,972.87 * $1,830,415.00

ALTERNATE BID

TOTAL AMOUNT BID $1,478,150.50 $1,654,972.87 * $1,830,415.00

DEDUCT DETENTION EXCAVATION ITEM 2 ($272,658.96) ($344,069.64) ($316,479.15)

SUBTOTAL ALTERNATE BID ITEM $2,921,346.00 $4,868,910.00 $3,335,203.35

TOTAL AMOUNT BID INCLUDING ALTERNATE BID ITEM $4,126,837.54 $6,179,813.23 * $4,849,139.20
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BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE: 
LJA JOB NO.

 

ITEM DESCRIPTION UNIT QTY

DETENTION EXCAVATION ITEMS

1. DETENTION EXCAVATION FROM DETENTION POND, INCLUDES 
STRIPPING AND STOCKPILE OF STRIPPINGS AND REPLACEMENT OF STRIPPINGS 
UPON COMPLETION, COMPLETE IN PLACE

CY 162,297

2. HAUL TO FILL AREAS, PLACEMENT, GRADING AND COMPACTION (95% STANDARD 
PROCTOR DENSITY) OF EXCAVATED DETENTION MATERIAL 
AS SHOWN ON GRADING PLAN, INCLUDES FILL AREA DRAINAGE SWALE, 
STRIPPING OF FILL AREAS, STOCKPILE OF STRIPPINGS, REPLACEMENT 
OF STRIPPINGS UPON COMPLETION, COMPLETE IN PLACE

CY 162,297

3. AMENITY EXCAVATION FROM DETENTION POND, INCLUDES STRIPPING AND 
STOCKPILING OF STRIPPINGS AND REPLACEMENT OF STRIPPINGS UPON 
COMPLETION, COMPLETE IN PLACE

CY 45,757

4. HAUL TO FILL AREAS, PLACEMENT, GRADING AND COMPACTION (95% STANDARD 
PROCTOR DENSITY) OF EXCAVATED AMENITY MATERAL AS SHOWN ON GRADING 
PLAN, INCLUDES FILL AREA DRAINAGE SWALES, STRIPPING OF FILL AREAS, 
STOCKPILE OF STRIPPINGS, REPLACEMENT OF STRIPPINGS UPON COMPLETION, 
COMPLETE IN PLACE

CY 45,757

5. MANIPULATION OF EXISTING SOIL WITHIN POND BOTTOM AND SIDES BELOW 
WATER SURFACE ELEVATION, INCLUDES MOISTURE CONDITIONING BY 
SCARIFYING TO A MINIMUM DEPTH OF 12 INCHES AND COMPACTION TO 95% 
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

CY 22,230

6. 2’ CLAY LINER TO BE USED WHERE UNSUITABLE SOILS OCCUR DURING 
EXCAVATION, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), INCLUDES 
EXTRA EXCAVATION, STOCKPILING OF SUITABLE MATERIAL FROM LAKES, 
HAULING, PLACEMENT AND COMPACTION OF SUITABLE MATERIAL FOR LAKE 
LINING, COMPLETE IN PLACE

CY 21,539

7. EXCAVATION AND GRADING OF DRAINAGE SWALE, 4:1 MINIMUM SIDE SLOPE – 
V-BOTTOM, (ALL DEPTHS) INCLUDES HAULING OF SPOIL MATERIAL, STRIPPING, 
STOCKPILING STRIPPINGS, PLACEMENT AND COMPACTION TO 95% STANDARD 
PROCTOR DENSITY, WITH MAXIMUM 8” LIFTS, AND RE-APPLICATION OF 
STRIPPINGS, COMPLETE IN PLACE

LF 6,792

8. REGRADE EXISTING DRAINAGE SWALE TO PROPOSED LAKE A CONNECTION, 
INCLUDES EXCAVATION, STRIPPING, STOCKPILING STRIPPINGS, PLACEMENT 
AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH 8” LIFTS, AND 
RE-APPLICATION OF STRIPPINGS, COMPLETE IN PLACE

LF 266

9. BACKSLOPE INTERCEPTOR SWALE, INCLUDES EXCAVATION, STRIPPING, 
STOCKPILING STRIPPINGS, PLACEMENT AND COMPACTION TO 95% STANDARD 
PROCTOR DENSITY, WITH MAXIMUM 8” LIFTS, AND RE-APPLICATION OF 
STRIPPINGS, COMPLETE IN PLACE

LF 694

SUBTOTAL DETENTION EXCAVATION ITEMS

DETENTION DRAINAGE ITEMS

1. 24” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 99

2. 36” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 265

3. 60” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 176

4. 66” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 123

CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS
DECEMBER 7, 2023
LJA ENGINEERING, INC.
S. YOUNG
DECEMBER 7, 2023
2176-4006 (9.2)

UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

$1.00 $162,297.00 $1.80 $292,134.60 $2.28 $370,037.16

$2.00 $324,594.00 $1.56 $253,183.32 $2.28 $370,037.16

$1.00 $45,757.00 $1.50 $68,635.50 $2.28 $104,325.96

$2.00 $91,514.00 $1.56 $71,380.92 $2.28 $104,325.96

$0.10 $2,223.00 $1.50 $33,345.00 $0.73 $16,227.90

$3.00 $64,617.00 $4.50 $96,925.50 $4.00 $86,156.00

$2.50 $16,980.00 $3.00 $20,376.00 $1.82 $12,361.44

$3.00 $798.00 $12.00 $3,192.00 $12.21 $3,247.86

$3.00 $2,082.00 $12.00 $8,328.00 $4.00 $2,776.00

$710,862.00 $847,500.84 $1,069,495.44

$130.00 $12,870.00 $90.12 $8,921.88 $126.50 $12,523.50

$205.00 $54,325.00 $164.31 $43,542.15 $188.10 $49,846.50

$495.00 $87,120.00 $514.11 $90,483.36 $466.40 $82,086.40

$625.00 $76,875.00 $614.82 $75,622.86 $581.90 $71,573.70

4) TEXAN DIRT, LLC 5) LONGHORN EXCAVATORS, INC. 6) CLEARX, LLC
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BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE: 
LJA JOB NO.

 

ITEM DESCRIPTION UNIT QTY

5. 36” STORM FORCE MAIN, PVC, C-900, SDR-25, CLASS 165, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 451

6. TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE LF 1,112

7. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 42” STORM SEWER AND 
SMALLER WITH TYPE ‘E’ INLET TOP, INCLUDES ADJUSTMENTS, ALL DEPTHS, 
COMPLETE IN PLACE

EA 1

8. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 48” TO 72” STORM SEWER, 
INCLUDES ADJUSTMENTS, ALL DEPTHS, COMPLETE IN PLACE

EA 1

9. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 48” TO 72” STORM 
SEWER WITH TYPE ‘E’ INLET TOP, INCLUDES ADJUSTMENTS, ALL DEPTHS, 
COMPLETE IN PLACE

EA 1

10. 13’ X 4’ REINFORCED CONCRETE STORM SEWER JUNCTION BOX, 
INCLUDES ADJUSTMENTS, ALL DEPTHS, COMPLETE IN PLACE

EA 1

11. 8” BRICK PLUG, ALL SIZES, ALL DEPTHS, COMPLETE IN PLACE EA 2

12. 36” STORM SEWER FORCE MAIN PLUG, ALL DEPTHS, COMPLETE IN PLACE EA 1

13. DEWATERING OF STORM SEWER, (TO BE USED ONLY AS 
DIRECTED BY THE ENGINEER), COMPLETE IN PLACE

LF 1,112

14. BACKSLOPE INTERCEPTOR AND OUTFALL STRUCTURE, INCLUDES 24” CGMP, 
INTERCEPTOR STRUCTURE, AND SLOPE PROTECTION,COMPLETE IN PLACE

EA 2

15. 5” REINFORCED CONCRETE SLOPE PLAVING, INCLUDING 
3’ TOE WALL AROUND EDGES, COMPLETE IN PLACE

SY 1,939

16. 18” THICK CONCRETE RIP RAP, INCLUDES GEOTEXTILE FABRIC, 
COMPLETE IN PLACE

SY 1,457

SUBTOTAL DETENTION DRAINAGE ITEMS

MISCELLANEOUS ITEMS

1. DEWATERING (GROUNDWATER CONTROL) TO COMPLETE THE CONSTRUCTION 
OF LAKE A, INCLUDES CONVENTIONAL VACUUM TYPE WELL POINTS, INTERNAL 
SUMPS AND PUMPS OR ANY TYPE OF PUMPING AS NECESSARY TO COMPLETE 
THE CONSTRUCTION OF THE PROJECT, (TO BE USED ONLY AS DIRECTED BY THE 
ENGINEER), COMPLETE IN PLACE

AC 10

2. OVER EXCAVATION OF UNSUITABLE MATERIAL PRIOR TO FILL PLACEMENT 
WITHIN FILL AREAS, INCLUDES EXCAVATION, DEMUCKING, STOCKPILING, AND 
SPREADING OF UNSUITABLE MATERIAL AND INCLUDES REPLACEMENT OF 
MATERIAL BY BLENDING WITH EXCAVATED MATERIAL FROM LAKES OR AS FINAL 
LIFT UPON FINAL COMPLETION OF FILL, (TO BE USED ONLY AS DIRECTED BY THE 
ENGINEER, COMPLETE IN PLACE

CY 30,000

3. 6” PORTABLE PUMP FOR REMOVAL OF SURFACE WATER REQUIRED 
TO CONSTRCT LAKES, UTILITIES, AND OUTFALLS AND FOR REMOVAL OF WATER 
IN LAKES (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

HR 500

4. 8” PORTABLE PUMP FOR REMOVAL OF SURFACE WATER REQUIRED TO 
CONSTRCT LAKES, UTILITIES, AND OUTFALLS AND FOR REMOVAL OF WATER IN 
LAKES (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

HR 250

5. CLEARING & GRUBBING OF EXCAVATION AND FILL AREAS, 
COMPLETE IN PLACE

AC 3

CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS
DECEMBER 7, 2023
LJA ENGINEERING, INC.
S. YOUNG
DECEMBER 7, 2023
2176-4006 (9.2)

UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

4) TEXAN DIRT, LLC 5) LONGHORN EXCAVATORS, INC. 6) CLEARX, LLC

$545.00 $245,795.00 $350.86 $158,237.86 $597.30 $269,382.30

$4.00 $4,448.00 $1.08 $1,200.96 $0.28 $311.36

$6,000.00 $6,000.00 $4,188.00 $4,188.00 $7,186.30 $7,186.30

$19,250.00 $19,250.00 $6,891.00 $6,891.00 $18,879.30 $18,879.30

$13,000.00 $13,000.00 $6,891.00 $6,891.00 $12,874.40 $12,874.40

$19,750.00 $19,750.00 $26,502.00 $26,502.00 $16,867.40 $16,867.40

$1,300.00 $2,600.00 * $795.00 $1,590.00 $484.00 $968.00

$750.00 $750.00 $795.00 $795.00 $6,141.30 $6,141.30

$1.00 $1,112.00 $26.52 $29,490.24 $0.01 $11.12

$21,000.00 $42,000.00 $17,490.00 $34,980.00 $14,042.60 $28,085.20

$130.00 $252,070.00 $111.30 $215,810.70 $126.50 $245,283.50

$110.00 $160,270.00 $121.92 $177,637.44 $93.63 $136,418.91

$998,235.00 * $882,784.45 $958,439.19

$6,000.00 $60,000.00 $2,490.06 $24,900.60 $22.00 $220.00

$1.00 $30,000.00 $2.40 $72,000.00 $2.50 $75,000.00

$10.00 $5,000.00 $27.00 $13,500.00 $10.00 $5,000.00

$15.00 $3,750.00 $42.00 $10,500.00 $15.00 $3,750.00

$3,000.00 $9,000.00 $15,900.00 $47,700.00 $9,350.00 $28,050.00
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BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE: 
LJA JOB NO.

 

ITEM DESCRIPTION UNIT QTY

6. CHIPPING AND REMOVAL OF MATERIAL, AS DIRECTED BY THE ENGINEER, 
COMPLETE IN PLACE

LS 1

7. ADDITIONAL COST TO SCARIFY AREAS TO RECEIVE FILL TO A DEPTH 
OF 12 INCHES TO AERATE THE SUBGRADE SOILS AND RE-COMPACT TO 
95% STANDARD PROCTOR DENSITY (TO BE USED ONLY AT THE DIRECTION 
OF THE ENGINEER), COMPLETE IN PLACE

AC 6

8. ADDITIONAL COST TO SCARIFY AREAS TO RECEIVE FILL TO A DEPTH OF 
24 INCHES TO AERATE THE SUBGRADE SOILS AND RE-COMPACT TO 95% 
STANDARD PROCTOR DENSITY (TO BE USED ONLY AT THE DIRECTION OF 
THE ENGINEER), COMPLETE IN PLACE

AC 6

9. BROADCAST SEEDING OF FILL AREAS, INCLUDES WATERING AND 
FERTILIZING (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

AC 35

10. HYDROMULCH SEEDING OF LAKE RESERVE, INCLUDES WATERING AND 
FERTILIZING, COMPLETE IN PLACE

AC 10

11. STORMWATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDES 
GENERAL SOURCE CONTROL AND ALL OTHER ITEMS NOT SPECIFICALLY LISTED, 
COMPLETE IN PLACE

LS 1

12. REINFORCED FILTER FABRIC FENCE (SILT BARRIER FENCING), INCLUDES 
MAINTENANCE, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE 
IN PLACE

LF 9,158

13. CONSTRUCT, MAINTAIN AND REMOVE STABILIZED CONSTRUCTION EXIT, 
COMPLETE IN PLACE

EA 1

14. CONCRETE TRUCK WASHOUT, INCLUDING INSTALLATION, 
MAINTENANCE AND REMOVAL, COMPLETE IN PLACE

EA 1

15. CITY OF NEEDVILLE CONSTRUCTION PERMIT LS 1

16. FORT BEND COUNTY CONSTRUCTION PERMIT LS 1

SUBTOTAL MISCELLANEOUS ITEMS

ALTERNATE BID ITEM

1. HAUL EXCAVATED MATERIAL FROM PROPOSED LAKE A TO OFFSITE 
DISPOSAL AREA IN LIEU OF DETENTION EXCAVATION ITEM 2, 
COMPLETE IN PLACE

CY 162,297

SUBTOTAL ALTERNATE BID ITEM

BID SUMMARY 

SUBTOTAL DETENTION EXCAVATION ITEMS

SUBTOTAL DETENTION DRAINAGE ITEMS

SUBTOTAL MISCELLANEOUS ITEMS

TOTAL AMOUNT BID 

ALTERNATE BID

TOTAL AMOUNT BID

DEDUCT DETENTION EXCAVATION ITEM 2

SUBTOTAL ALTERNATE BID ITEM

TOTAL AMOUNT BID INCLUDING ALTERNATE BID ITEM

CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS
DECEMBER 7, 2023
LJA ENGINEERING, INC.
S. YOUNG
DECEMBER 7, 2023
2176-4006 (9.2)

UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

4) TEXAN DIRT, LLC 5) LONGHORN EXCAVATORS, INC. 6) CLEARX, LLC

$1,000.00 $1,000.00 $1.08 $1.08 $3,300.00 $3,300.00

$700.00 $4,200.00 $900.00 $5,400.00 $1,335.77 $8,014.62

$1,000.00 $6,000.00 $3,000.00 $18,000.00 $2,671.55 $16,029.30

$100.00 $3,500.00 $954.00 $33,390.00 $935.00 $32,725.00

$2,300.00 $23,000.00 $2,226.00 $22,260.00 $1,815.00 $18,150.00

$1,800.00 $1,800.00 $6,900.00 $6,900.00 $4,510.00 $4,510.00

$1.00 $9,158.00 $2.79 $25,550.82 $2.20 $20,147.60

$2,000.00 $2,000.00 $3,300.00 $3,300.00 $3,300.00 $3,300.00

$200.00 $200.00 $3,300.00 $3,300.00 $990.00 $990.00

$50,000.00 $50,000.00 $17,640.00 $17,640.00 $16,640.00 $16,640.00

$55,000.00 $55,000.00 $5,310.00 $5,310.00 $5,000.00 $5,000.00

$263,608.00 $309,652.50 $240,826.52

$20.00 $3,245,940.00 $27.00 $4,382,019.00 $30.00 $4,868,910.00

$3,245,940.00 $4,382,019.00 $4,868,910.00

$710,862.00 $847,500.84 $1,069,495.44

$998,235.00 * $882,784.45 $958,439.19

$263,608.00 $309,652.50 $240,826.52

$1,972,705.00 * $2,039,937.79 $2,268,761.15

$1,972,705.00 * $2,039,937.79 $2,268,761.15

($324,594.00) ($253,183.32) ($370,037.16)

$3,245,940.00 * $4,382,019.00 $4,868,910.00

$4,894,051.00 * $6,168,773.47 $6,767,633.99
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BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE: 
LJA JOB NO.

 

ITEM DESCRIPTION UNIT QTY

DETENTION EXCAVATION ITEMS

1. DETENTION EXCAVATION FROM DETENTION POND, INCLUDES 
STRIPPING AND STOCKPILE OF STRIPPINGS AND REPLACEMENT OF STRIPPINGS 
UPON COMPLETION, COMPLETE IN PLACE

CY 162,297

2. HAUL TO FILL AREAS, PLACEMENT, GRADING AND COMPACTION (95% STANDARD 
PROCTOR DENSITY) OF EXCAVATED DETENTION MATERIAL 
AS SHOWN ON GRADING PLAN, INCLUDES FILL AREA DRAINAGE SWALE, 
STRIPPING OF FILL AREAS, STOCKPILE OF STRIPPINGS, REPLACEMENT 
OF STRIPPINGS UPON COMPLETION, COMPLETE IN PLACE

CY 162,297

3. AMENITY EXCAVATION FROM DETENTION POND, INCLUDES STRIPPING AND 
STOCKPILING OF STRIPPINGS AND REPLACEMENT OF STRIPPINGS UPON 
COMPLETION, COMPLETE IN PLACE

CY 45,757

4. HAUL TO FILL AREAS, PLACEMENT, GRADING AND COMPACTION (95% STANDARD 
PROCTOR DENSITY) OF EXCAVATED AMENITY MATERAL AS SHOWN ON GRADING 
PLAN, INCLUDES FILL AREA DRAINAGE SWALES, STRIPPING OF FILL AREAS, 
STOCKPILE OF STRIPPINGS, REPLACEMENT OF STRIPPINGS UPON COMPLETION, 
COMPLETE IN PLACE

CY 45,757

5. MANIPULATION OF EXISTING SOIL WITHIN POND BOTTOM AND SIDES BELOW 
WATER SURFACE ELEVATION, INCLUDES MOISTURE CONDITIONING BY 
SCARIFYING TO A MINIMUM DEPTH OF 12 INCHES AND COMPACTION TO 95% 
STANDARD PROCTOR DENSITY, COMPLETE IN PLACE

CY 22,230

6. 2’ CLAY LINER TO BE USED WHERE UNSUITABLE SOILS OCCUR DURING 
EXCAVATION, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), INCLUDES 
EXTRA EXCAVATION, STOCKPILING OF SUITABLE MATERIAL FROM LAKES, 
HAULING, PLACEMENT AND COMPACTION OF SUITABLE MATERIAL FOR LAKE 
LINING, COMPLETE IN PLACE

CY 21,539

7. EXCAVATION AND GRADING OF DRAINAGE SWALE, 4:1 MINIMUM SIDE SLOPE – 
V-BOTTOM, (ALL DEPTHS) INCLUDES HAULING OF SPOIL MATERIAL, STRIPPING, 
STOCKPILING STRIPPINGS, PLACEMENT AND COMPACTION TO 95% STANDARD 
PROCTOR DENSITY, WITH MAXIMUM 8” LIFTS, AND RE-APPLICATION OF 
STRIPPINGS, COMPLETE IN PLACE

LF 6,792

8. REGRADE EXISTING DRAINAGE SWALE TO PROPOSED LAKE A CONNECTION, 
INCLUDES EXCAVATION, STRIPPING, STOCKPILING STRIPPINGS, PLACEMENT 
AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH 8” LIFTS, AND 
RE-APPLICATION OF STRIPPINGS, COMPLETE IN PLACE

LF 266

9. BACKSLOPE INTERCEPTOR SWALE, INCLUDES EXCAVATION, STRIPPING, 
STOCKPILING STRIPPINGS, PLACEMENT AND COMPACTION TO 95% STANDARD 
PROCTOR DENSITY, WITH MAXIMUM 8” LIFTS, AND RE-APPLICATION OF 
STRIPPINGS, COMPLETE IN PLACE

LF 694

SUBTOTAL DETENTION EXCAVATION ITEMS

DETENTION DRAINAGE ITEMS

1. 24” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 99

2. 36” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 265

3. 60” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 176

4. 66” STORM SEWER, RCP, ASTM C-76, CLASS III, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 123

CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS
DECEMBER 7, 2023
LJA ENGINEERING, INC.
S. YOUNG
DECEMBER 7, 2023
2176-4006 (9.2)

UNIT COST TOTAL COST

$2.55 $413,857.35

$0.70 $113,607.90

$2.55 $116,680.35

$0.70 $32,029.90

$1.30 $28,899.00

$2.55 $54,924.45

$3.20 $21,734.40

$3.20 $851.20

$3.20 $2,220.80

$784,805.35

$135.00 $13,365.00

$210.00 $55,650.00

$510.00 $89,760.00

$650.00 $79,950.00

7) DOUBLE OAK CONSTRUCTION, INC.
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BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE: 
LJA JOB NO.

 

ITEM DESCRIPTION UNIT QTY

5. 36” STORM FORCE MAIN, PVC, C-900, SDR-25, CLASS 165, ALL DEPTHS, 
TO INCLUDE BEDDING AND BACKFILL, COMPLETE IN PLACE

LF 451

6. TRENCH SAFETY SYSTEM, ALL DEPTHS, COMPLETE IN PLACE LF 1,112

7. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 42” STORM SEWER AND 
SMALLER WITH TYPE ‘E’ INLET TOP, INCLUDES ADJUSTMENTS, ALL DEPTHS, 
COMPLETE IN PLACE

EA 1

8. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 48” TO 72” STORM SEWER, 
INCLUDES ADJUSTMENTS, ALL DEPTHS, COMPLETE IN PLACE

EA 1

9. REINFORCED CONCRETE TYPE “C” MANHOLE FOR 48” TO 72” STORM 
SEWER WITH TYPE ‘E’ INLET TOP, INCLUDES ADJUSTMENTS, ALL DEPTHS, 
COMPLETE IN PLACE

EA 1

10. 13’ X 4’ REINFORCED CONCRETE STORM SEWER JUNCTION BOX, 
INCLUDES ADJUSTMENTS, ALL DEPTHS, COMPLETE IN PLACE

EA 1

11. 8” BRICK PLUG, ALL SIZES, ALL DEPTHS, COMPLETE IN PLACE EA 2

12. 36” STORM SEWER FORCE MAIN PLUG, ALL DEPTHS, COMPLETE IN PLACE EA 1

13. DEWATERING OF STORM SEWER, (TO BE USED ONLY AS 
DIRECTED BY THE ENGINEER), COMPLETE IN PLACE

LF 1,112

14. BACKSLOPE INTERCEPTOR AND OUTFALL STRUCTURE, INCLUDES 24” CGMP, 
INTERCEPTOR STRUCTURE, AND SLOPE PROTECTION,COMPLETE IN PLACE

EA 2

15. 5” REINFORCED CONCRETE SLOPE PLAVING, INCLUDING 
3’ TOE WALL AROUND EDGES, COMPLETE IN PLACE

SY 1,939

16. 18” THICK CONCRETE RIP RAP, INCLUDES GEOTEXTILE FABRIC, 
COMPLETE IN PLACE

SY 1,457

SUBTOTAL DETENTION DRAINAGE ITEMS

MISCELLANEOUS ITEMS

1. DEWATERING (GROUNDWATER CONTROL) TO COMPLETE THE CONSTRUCTION 
OF LAKE A, INCLUDES CONVENTIONAL VACUUM TYPE WELL POINTS, INTERNAL 
SUMPS AND PUMPS OR ANY TYPE OF PUMPING AS NECESSARY TO COMPLETE 
THE CONSTRUCTION OF THE PROJECT, (TO BE USED ONLY AS DIRECTED BY THE 
ENGINEER), COMPLETE IN PLACE

AC 10

2. OVER EXCAVATION OF UNSUITABLE MATERIAL PRIOR TO FILL PLACEMENT 
WITHIN FILL AREAS, INCLUDES EXCAVATION, DEMUCKING, STOCKPILING, AND 
SPREADING OF UNSUITABLE MATERIAL AND INCLUDES REPLACEMENT OF 
MATERIAL BY BLENDING WITH EXCAVATED MATERIAL FROM LAKES OR AS FINAL 
LIFT UPON FINAL COMPLETION OF FILL, (TO BE USED ONLY AS DIRECTED BY THE 
ENGINEER, COMPLETE IN PLACE

CY 30,000

3. 6” PORTABLE PUMP FOR REMOVAL OF SURFACE WATER REQUIRED 
TO CONSTRCT LAKES, UTILITIES, AND OUTFALLS AND FOR REMOVAL OF WATER 
IN LAKES (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

HR 500

4. 8” PORTABLE PUMP FOR REMOVAL OF SURFACE WATER REQUIRED TO 
CONSTRCT LAKES, UTILITIES, AND OUTFALLS AND FOR REMOVAL OF WATER IN 
LAKES (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

HR 250

5. CLEARING & GRUBBING OF EXCAVATION AND FILL AREAS, 
COMPLETE IN PLACE

AC 3

CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS
DECEMBER 7, 2023
LJA ENGINEERING, INC.
S. YOUNG
DECEMBER 7, 2023
2176-4006 (9.2)

UNIT COST TOTAL COST

7) DOUBLE OAK CONSTRUCTION, INC.

$560.00 $252,560.00

$2.00 $2,224.00

$6,000.00 $6,000.00

$20,000.00 $20,000.00

$13,500.00 $13,500.00

$20,000.00 $20,000.00

$1,500.00 $3,000.00

$680.00 $680.00

$25.00 $27,800.00

$20,000.00 $40,000.00

$130.00 $252,070.00

$100.00 $145,700.00

$1,022,259.00

$20,000.00 $200,000.00

$3.25 $97,500.00

$50.00 $25,000.00

$50.00 $12,500.00

$4,700.00 $14,100.00
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BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE: 
LJA JOB NO.

 

ITEM DESCRIPTION UNIT QTY

6. CHIPPING AND REMOVAL OF MATERIAL, AS DIRECTED BY THE ENGINEER, 
COMPLETE IN PLACE

LS 1

7. ADDITIONAL COST TO SCARIFY AREAS TO RECEIVE FILL TO A DEPTH 
OF 12 INCHES TO AERATE THE SUBGRADE SOILS AND RE-COMPACT TO 
95% STANDARD PROCTOR DENSITY (TO BE USED ONLY AT THE DIRECTION 
OF THE ENGINEER), COMPLETE IN PLACE

AC 6

8. ADDITIONAL COST TO SCARIFY AREAS TO RECEIVE FILL TO A DEPTH OF 
24 INCHES TO AERATE THE SUBGRADE SOILS AND RE-COMPACT TO 95% 
STANDARD PROCTOR DENSITY (TO BE USED ONLY AT THE DIRECTION OF 
THE ENGINEER), COMPLETE IN PLACE

AC 6

9. BROADCAST SEEDING OF FILL AREAS, INCLUDES WATERING AND 
FERTILIZING (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), 
COMPLETE IN PLACE

AC 35

10. HYDROMULCH SEEDING OF LAKE RESERVE, INCLUDES WATERING AND 
FERTILIZING, COMPLETE IN PLACE

AC 10

11. STORMWATER POLLUTION PREVENTION PLAN COMPLIANCE, INCLUDES 
GENERAL SOURCE CONTROL AND ALL OTHER ITEMS NOT SPECIFICALLY LISTED, 
COMPLETE IN PLACE

LS 1

12. REINFORCED FILTER FABRIC FENCE (SILT BARRIER FENCING), INCLUDES 
MAINTENANCE, (TO BE USED ONLY AS DIRECTED BY THE ENGINEER), COMPLETE 
IN PLACE

LF 9,158

13. CONSTRUCT, MAINTAIN AND REMOVE STABILIZED CONSTRUCTION EXIT, 
COMPLETE IN PLACE

EA 1

14. CONCRETE TRUCK WASHOUT, INCLUDING INSTALLATION, 
MAINTENANCE AND REMOVAL, COMPLETE IN PLACE

EA 1

15. CITY OF NEEDVILLE CONSTRUCTION PERMIT LS 1

16. FORT BEND COUNTY CONSTRUCTION PERMIT LS 1

SUBTOTAL MISCELLANEOUS ITEMS

ALTERNATE BID ITEM

1. HAUL EXCAVATED MATERIAL FROM PROPOSED LAKE A TO OFFSITE 
DISPOSAL AREA IN LIEU OF DETENTION EXCAVATION ITEM 2, 
COMPLETE IN PLACE

CY 162,297

SUBTOTAL ALTERNATE BID ITEM

BID SUMMARY 

SUBTOTAL DETENTION EXCAVATION ITEMS

SUBTOTAL DETENTION DRAINAGE ITEMS

SUBTOTAL MISCELLANEOUS ITEMS

TOTAL AMOUNT BID 

ALTERNATE BID

TOTAL AMOUNT BID

DEDUCT DETENTION EXCAVATION ITEM 2

SUBTOTAL ALTERNATE BID ITEM

TOTAL AMOUNT BID INCLUDING ALTERNATE BID ITEM

CONSTRUCTION OF THE PHASE 1 DETENTION FACILITIES
TO SERVE HARVEST POINTE
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT  NO. 252
CITY OF NEEDVILLE, FORT BEND COUNTY, TEXAS
DECEMBER 7, 2023
LJA ENGINEERING, INC.
S. YOUNG
DECEMBER 7, 2023
2176-4006 (9.2)

UNIT COST TOTAL COST

7) DOUBLE OAK CONSTRUCTION, INC.

$20,500.00 $20,500.00

$500.00 $3,000.00

$760.00 $4,560.00

$1,200.00 $42,000.00

$2,350.00 $23,500.00

$5,200.00 $5,200.00

$2.40 $21,979.20

$3,200.00 $3,200.00

$100.00 $100.00

$21,000.00 $21,000.00

$6,400.00 $6,400.00

$500,539.20

$40.00 $6,491,880.00

$6,491,880.00

$784,805.35

$1,022,259.00

$500,539.20

$2,307,603.55

$2,307,603.55

($113,607.90)

$6,491,880.00

$8,685,875.65
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