

BID TABULATION FOR:

CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)

BID OPENING DATE:

BID OPENING LOCATION:

TABULATION BY:

TABULATION DATE:

LJA JOB NO.

BIDDER NAME	BASE BID	ALTERNATE BID NO. 1 PLUS BASE BID	ALTERNATE BID NO. 2 PLUS BASE BID	ALTERNATE BIDS NO. 1 AND NO. 2 PLUS BASE BID
1) ALLGOOD CONSTRUCTION COMPANY, INC.	\$1,614,030.43	\$1,886,221.99	\$1,679,752.93	\$1,951,944.49
2) HARRIS CONSTRUCTION COMPANY, LLC	\$1,651,061.05	\$1,816,905.05	\$1,660,586.05	\$1,826,430.05
3) ICON GC LLC	\$1,663,835.00	\$1,829,679.00	\$1,816,235.00	\$1,982,079.00
4) DECROSTA CONSTRUCTION	\$1,683,514.72	\$1,926,323.72	\$1,816,864.72	\$2,059,673.72
5) HURTADO CONSTRUCTION COMPANY	\$1,703,542.63	\$1,869,386.63	\$1,754,596.63	\$1,920,440.63
6) CLEARPAVE, LLC	\$1,725,000.00	\$1,890,844.00	\$1,753,575.00	\$1,919,419.00
7) BEYER CONSTRUCTION, LLC	\$1,765,903.80	\$2,021,286.30	\$1,798,288.80	\$2,053,671.30

60/70 CALENDAR DAYS

Scott Frankovich



Scott Frankovich
5/29/2026

I, Scott Frankovich, P.E., hereby certify these bid tabulations to be true and correct.

BID TABULATION FOR:

**CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)**

BID OPENING DATE:

BID OPENING LOCATION:

TABULATION BY:

TABULATION DATE:

LJA JOB NO.

NO.	ITEM DESCRIPTION	UNIT	QTY	1) ALLGOOD CONSTRUCTION COMPANY, INC.		2) HARRIS CONSTRUCTION COMPANY, LLC		3) ICON GC LLC		4) DECROSTA CONSTRUCTION	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
BASE BID PAVING ITEMS											
1.	METHOD "A" CONSTRUCTION STAKING BY THE CONTRACTOR PER JASON ASHWORTH, GBI PARTNERS, LLC, 281.499.4539, COMPLETE IN PLACE	LS	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
2.	AS BUILT SURVEY OF ALL PAVEMENT HIGH POINTS AND LOW POINTS, ALL LOT CORNERS, SIGNIFICANT GRADE BREAKS AND SWALES, INCLUDES A CERTIFIED EXHIBIT AND AN AUTOCAD FILE OF SURVEY, COORDINATE WITH GBI PARTNERS, LLC, JASON ASHWORTH, 281.499.4539, COMPLETE IN PLACE.	LS	1	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
3.	EXTRA SURVEY TRIP FOR RESTAKING PREVIOUSLY PROVIDED CONSTRUCTION STAKES THAT WERE DESTROYED BY OTHERS (THIS ITEM DOES NOT INCLUDE RESTAKING DUE TO CONTRACTOR DESTROYING OWN CONSTRUCTION STAKING OR FAILING TO PROTECT CONSTRUCTION STAKING FROM KNOWN HAZARDS SUCH AS CONSTRUCTION TRAFFIC, ORDERING STAKING TOO FAR IN ADVANCE, OR CONTRACTOR'S OWN EQUIPMENT, ETC.), COMPLETE IN PLACE	DAY	1	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00
4.	6" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE	SY	22086	\$45.65	\$1,008,225.90	\$45.40	\$1,002,704.40	\$43.00	\$949,698.00	\$44.52	\$983,268.72
5.	4" X 12" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	7823	\$3.06	\$23,938.38	\$3.55	\$27,771.65	\$4.00	\$31,292.00	\$3.50	\$27,380.50
6.	6" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	4904	\$3.06	\$15,006.24	\$3.55	\$17,409.20	\$4.00	\$19,616.00	\$3.50	\$17,164.00
7.	8" LIME/ FLY ASH STABILIZED SUBGRADE, COMPLETE IN PLACE	SY	16565	\$3.08	\$51,020.20	\$2.90	\$48,038.50	\$4.00	\$66,260.00	\$3.50	\$57,977.50
8.	8" LIME STABILIZED SUBGRADE, COMPLETE IN PLACE	SY	5522	\$3.08	\$17,007.76	\$2.65	\$14,633.30	\$4.00	\$22,088.00	\$3.50	\$19,327.00
9.	HYDRATED LIME 8" STABILIZED SUBGRADE (22 LBS/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	183	\$347.60	\$63,610.80	\$375.00	\$68,625.00	\$350.00	\$64,050.00	\$360.00	\$65,880.00
10.	FLY ASH FOR 8" STABILIZED SUBGRADE (58 LB/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	481	\$148.40	\$71,380.40	\$160.00	\$76,960.00	\$155.00	\$74,555.00	\$140.00	\$67,340.00
11.	HYDRATED LIME FOR 8" STABILIZED SUBGRADE (72 LBS/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	199	\$347.60	\$69,172.40	\$375.00	\$74,625.00	\$350.00	\$69,650.00	\$360.00	\$71,640.00
12.	ROADWAY, ROW, AND LOT EXCAVATION, TO BE USED FOR ONSITE FILL TO MATCH ELEVATIONS PER GRADING PLAN, INCLUDES STRIPPING AND PROOFROLLING, HAULING, PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY WITH MAXIMUM 8" LIFTS, AND RE-APPLICATION OF STRIPPINGS, (WITHIN THE PROJECT LIMITS), COMPLETE IN PLACE	CY	19050	\$3.45	\$65,722.50	\$3.00	\$57,150.00	\$5.00	\$95,250.00	\$4.00	\$76,200.00
13.	4" SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTON FOR FIRE HYDRANT LOCATION, COMPLETE IN PLACE	EA	17	\$11.50	\$195.50	\$16.00	\$272.00	\$18.00	\$306.00	\$10.00	\$170.00
14.	6" PVC IRRIGATION SLEEVE, SCHEDULE 40, INCLUDES RISERS, PVC END CAPS, CEMENT STABILIZED SAND BACKFILL AND MARKERS, COMPLETE IN PLACE	LF	450	\$23.00	\$10,350.00	\$25.00	\$11,250.00	\$28.00	\$12,600.00	\$35.00	\$15,750.00
15.	CONNECT PROPOSED 6" PAVEMENT TO EXISTING 7" PAVEMENT AND DOWEL INTO EXISTING CONCRETE PAVEMENT AND UNDERCUT, AND ANY OTHER APPURTENANCES, COMPLETE IN PLACE	LF	40	\$5.75	\$230.00	\$12.00	\$480.00	\$35.00	\$1,400.00	\$10.00	\$400.00
16.	ADA RAMPS, INCLUDES TRUNCATED DOME PAVERS WITH CONTRASTING COLOR PER DETAIL, COMPLETE IN PLACE	EA	26	\$862.50	\$22,425.00	\$1,325.00	\$34,450.00	\$1,350.00	\$35,100.00	\$1,400.00	\$36,400.00
17.	REMOVE AND OFFSITE DISPOSAL OF EXISTING TYPE III BARRICADE, COMPLETE IN PLACE	EA	2	\$57.50	\$115.00	\$1.00	\$2.00	\$20.00	\$40.00	\$1.00	\$2.00
18.	FINAL LOT GRADING OF 104 LOTS AND ADJACENT RESERVES, COMPLETE IN PLACE	LS	1	\$17,940.00	\$17,940.00	\$18,500.00	\$18,500.00	\$23,400.00	\$23,400.00	\$20,000.00	\$20,000.00

BID TABULATION FOR:

**CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)**

BID OPENING DATE:

BID OPENING LOCATION:

TABULATION BY:

TABULATION DATE:

LJA JOB NO.

NO.	ITEM DESCRIPTION	UNIT	QTY	1) ALLGOOD CONSTRUCTION COMPANY, INC.		2) HARRIS CONSTRUCTION COMPANY, LLC		3) ICON GC LLC		4) DECROSTA CONSTRUCTION	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
19.	PERMANENT TRAFFIC CONTROL DEVICES, INCLUDES ALL TRAFFIC BUTTONS, PAVEMENT STRIPING, MARKERS, REFLECTIVE PAINT ON MEDIAN NOSES, STREET SIGNS, TRAFFIC SIGNS, ETC., COMPLETE IN PLACE	LS	1	\$7,150.00	\$7,150.00	\$21,975.00	\$21,975.00	\$17,850.00	\$17,850.00	\$10,000.00	\$10,000.00
20.	PROVIDE SUBDIVISION BOND IN THE AMOUNT OF \$471,595.60, COMPLETE IN PLACE	LS	1	\$9,932.00	\$9,932.00	\$10,000.00	\$10,000.00	\$7,250.00	\$7,250.00	\$10,000.00	\$10,000.00
21.	FORT BEND COUNTY RIGHT OF WAY PERMIT FOR TIE INTO EXISTING RIGHT OF WAY, COMPLETE IN PLACE	LS	1	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
22.	FORT BEND COUNTY DEVELOPMENT PERMIT FOR PLACING AND COMPACTING SPOILS, COMPLETE IN PLACE	LS	1	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
23.	INSTALL, MAINTAIN, AND REMOVE STABILIZED CONSTRUCTION EXIT, AND REGRADE AREA TO MATCH FINISHED GRADE, COMPLETE IN PLACE	EA	1	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
SUBTOTAL BASE BID PAVING ITEMS					\$1,472,122.08		\$1,503,546.05		\$1,509,105.00		\$1,497,599.72
BASE BID RETAINING WALL ITEMS											
1.	METHOD "A" CONSTRUCTION STAKING FOR RETAINING WALL 3 BY THE CONTRACTOR PER JASON ASHWORTH, GBI PARTNERS, LLC, 281.499.4539, COMPLETE IN PLACE	LS	1	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00
2.	AS BUILT SURVEY OF RETAINING WALL 3, INCLUDES A CERTIFIED EXHIBIT AND AN AUTOCAD FILE OF SURVEY, COORDINATE WITH GBI PARTNERS, LLC , JASON ASHWORTH, 281.499.4539, COMPLETE IN PLACE.	LS	1	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
3.	SEGMENTAL RETAINING WALL 3, INCLUDES ANCHOR DIAMOND PRO AIR RETAINING WALL UNITS IN FOSSIL BEIGE, CONCRETE LEVELING PAD, DRAINAGE AGGREGATE (#57 STONE), MIRAGRID 3XT, REINFORCED BACKFILL, DRAINAGE PIPE, SLEEVE-ITS AND ALL RELATED APPURTENANCES AS SHOWN ON THE PLANS, COMPLETE IN PLACE	LS	1	\$131,250.00	\$131,250.00	\$137,200.00	\$137,200.00	\$140,000.00	\$140,000.00	\$170,000.00	\$170,000.00
4.	HAULING, PLACEMENT AND COMPACTION OF EXCAVATION SPOILS TO BE USED AS ONSITE FILL, PLACED AND COMPACTED TO 95% STANDARD PROCTOR DENSITY WITH MAXIMUM 8" LIFTS, AS PER GEOTECHNICAL ENGINEER'S RECOMMENDATION, (WITHIN THE PROJECT LIMITS), COMPLETE IN PLACE	CY	1600	\$3.45	\$5,520.00	\$3.00	\$4,800.00	\$5.00	\$8,000.00	\$6.50	\$10,400.00
SUBTOTAL BASE BID RETAINING WALL ITEMS					\$141,070.00		\$146,300.00		\$152,300.00		\$184,700.00
BASE BID MISCELLANEOUS ITEMS											
1.	STANDARD DEDUCT FOR VARIANCE REQUESTS SUBMITTED BY THE ENGINEER ON BEHALF OF THE CONTRACTOR, (AS DIRECTED BY ENGINEER), COMPLETE IN PLACE	EA	0	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00
2.	STANDARD DEDUCT FOR STREET CLEANING (AS DIRECTED BY ENGINEER), COMPLETE IN PLACE	HR	0	-\$125.00	\$0.00	-\$125.00	\$0.00	-\$125.00	\$0.00	-\$125.00	\$0.00
3.	WETLANDS CROSSING FOR TEMPORARY ACCESS ROAD, INCLUDES MATTING, COMPLETE IN PLACE	EA	0	-\$10.00	\$0.00	-\$10.00	\$0.00	-\$10.00	\$0.00	-\$10.00	\$0.00
4.	STANDARD DEDUCT FOR DAMAGE TO A TREE MARKED FOR PRESERVATION, COMPLETE IN PLACE	EA	0	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00
5.	FORT BEND COUNTY CONSTRUCTION COMPLETION AND FINAL ACCEPTANCE INSPECTION FEES, COMPLETE IN PLACE	EA	0	-\$500.00	\$0.00	-\$500.00	\$0.00	-\$500.00	\$0.00	-\$500.00	\$0.00

BID TABULATION FOR:

**CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)**

BID OPENING DATE:

BID OPENING LOCATION:

TABULATION BY:

TABULATION DATE:

LJA JOB NO.


NO.	ITEM DESCRIPTION	UNIT	QTY	1) ALLGOOD CONSTRUCTION COMPANY, INC.		2) HARRIS CONSTRUCTION COMPANY, LLC		3) ICON GC LLC		4) DECROSTA CONSTRUCTION	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
6.	REGRADE EXISTING OVERFLOW SWALE, INCLUDES EXCAVATION, STRIPPING, STOCKPILING STRIPPINGS, PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH MAXIMUM 8" LIFTS, AND RE-APPLICATION OF STRIPPINGS, COMPLETE IN PLACE	LF	243	\$3.45	\$838.35	\$5.00	\$1,215.00	\$10.00	\$2,430.00	\$5.00	\$1,215.00
7.	CONTRACT PRICE INCREASE PER DAY IF THE CONTRACTOR ACHIEVES SUBSTANTIAL COMPLETION PRIOR TO THE DATE ESTABLISHED BY SECTION 1.2 OF THE CONTRACT, COMPLETE IN PLACE	DAY	0	\$1,000.00	\$0.00	\$1,000.00	\$0.00	\$1,000.00	\$0.00	\$1,000.00	\$0.00
SUBTOTAL BASE BID MISCELLANEOUS ITEMS					\$838.35		\$1,215.00		\$2,430.00		\$1,215.00
ALTERNATE BID NO. 1 FIELD CONDITIONS ITEMS											
1.	ADDITIONAL LIME/FLY ASH STABILIZED SUBGRADE TO BE USED FOR UNSTABLE SOIL CONDITIONS AS DIRECTED BY THE ENGINEER, COMPLETE IN PLACE	SY	16565	\$3.08	\$51,020.20	\$2.00	\$33,130.00	\$2.00	\$33,130.00	\$2.00	\$33,130.00
2.	ADDITIONAL 8" LIME STABILIZED SUBGRADE TO BE USED FOR UNSTABLE SOIL CONDITIONS AS DIRECTED BY THE ENGINEER, COMPLETE IN PLACE	SY	5522	\$3.08	\$17,007.76	\$2.00	\$11,044.00	\$2.00	\$11,044.00	\$2.00	\$11,044.00
3.	HYDRATED LIME FOR 8" STABILIZED SUBGRADE (22 LBS/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	183	\$347.60	\$63,610.80	\$180.00	\$32,940.00	\$180.00	\$32,940.00	\$350.00	\$64,050.00
4.	FLY ASH FOR 8" STABILIZED SUBGRADE (58 LB/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	481	\$148.40	\$71,380.40	\$110.00	\$52,910.00	\$110.00	\$52,910.00	\$135.00	\$64,935.00
5.	HYDRATED LIME FOR 8" STABILIZED SUBGRADE (72 LBS/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	199	\$347.60	\$69,172.40	\$180.00	\$35,820.00	\$180.00	\$35,820.00	\$350.00	\$69,650.00
SUBTOTAL ALTERNATE BID NO. 1 FIELD CONDITIONS ITEMS					\$272,191.56		\$165,844.00		\$165,844.00		\$242,809.00
ALTERNATE BID NO. 2 ALTERNATE DISPOSAL ITEM											
1.	ADDITIONAL COST FOR HAULING, PLACEMENT AND COMPACTION OF EXCAVATION SPOILS TO BE HAULED USING OFF-ROAD TRUCKS, WITHIN 1.0 - 1.5 MILES OF THE PROJECT, PLACED AND COMPACTED TO 95% STANDARD PROCTOR DENSITY WITH MAXIMUM 8" LIFTS, AS PER GEOTECHNICAL ENGINEER'S RECOMMENDATION, COMPLETE IN PLACE	CY	19050	\$3.45	\$65,722.50	\$0.50	\$9,525.00	\$8.00	\$152,400.00	\$7.00	\$133,350.00
SUBTOTAL ALTERNATE BID NO. 2 ALTERNATE DISPOSAL ITEM					\$65,722.50		\$9,525.00		\$152,400.00		\$133,350.00

BID TABULATION FOR:

**CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)**

**BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.**

NO.	ITEM DESCRIPTION	UNIT	QTY	1) ALLGOOD CONSTRUCTION COMPANY, INC.		2) HARRIS CONSTRUCTION COMPANY, LLC		3) ICON GC LLC		4) DECROSTA CONSTRUCTION	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
BID SUMMARY											
	BASE BID PAVING ITEMS				\$1,472,122.08		\$1,503,546.05		\$1,509,105.00		\$1,497,599.72
	BASE BID RETAINING WALL ITEMS				\$141,070.00		\$146,300.00		\$152,300.00		\$184,700.00
	BASE BID MISCELLANEOUS ITEMS				\$838.35		\$1,215.00		\$2,430.00		\$1,215.00
	TOTAL AMOUNT BASE BID				\$1,614,030.43		\$1,651,061.05		\$1,663,835.00		\$1,683,514.72
ALTERNATE BID NO. 1											
	TOTAL AMOUNT BASE BID				\$1,614,030.43		\$1,651,061.05		\$1,663,835.00		\$1,683,514.72
	FIELD CONDITIONS ITEMS				\$272,191.56		\$165,844.00		\$165,844.00		\$242,809.00
	TOTAL ALTERNATE BID NO. 1 PLUS BASE BID				\$1,886,221.99		\$1,816,905.05		\$1,829,679.00		\$1,926,323.72
ALTERNATE BID NO. 2											
	TOTAL AMOUNT BASE BID				\$1,614,030.43		\$1,651,061.05		\$1,663,835.00		\$1,683,514.72
	ALTERNATE DISPOSAL ITEM				\$65,722.50		\$9,525.00		\$152,400.00		\$133,350.00
	TOTAL ALTERNATE BID NO. 2 PLUS BASE BID				\$1,679,752.93		\$1,660,586.05		\$1,816,235.00		\$1,816,864.72



BID TABULATION FOR:

**CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)**

BID OPENING DATE:

BID OPENING LOCATION:

TABULATION BY:

TABULATION DATE:

LJA JOB NO.

NO.	ITEM DESCRIPTION	UNIT	QTY	5) HURTADO CONSTRUCTION COMPANY		6) CLEARPAVE, LLC		7) BEYER CONSTRUCTION, LLC	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
BASE BID PAVING ITEMS									
1.	METHOD "A" CONSTRUCTION STAKING BY THE CONTRACTOR PER JASON ASHWORTH, GBI PARTNERS, LLC, 281.499.4539, COMPLETE IN PLACE	LS	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
2.	AS BUILT SURVEY OF ALL PAVEMENT HIGH POINTS AND LOW POINTS, ALL LOT CORNERS, SIGNIFICANT GRADE BREAKS AND SWALES, INCLUDES A CERTIFIED EXHIBIT AND AN AUTOCAD FILE OF SURVEY, COORDINATE WITH GBI PARTNERS, LLC, JASON ASHWORTH, 281.499.4539, COMPLETE IN PLACE.	LS	1	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
3.	EXTRA SURVEY TRIP FOR RESTAKING PREVIOUSLY PROVIDED CONSTRUCTION STAKES THAT WERE DESTROYED BY OTHERS (THIS ITEM DOES NOT INCLUDE RESTAKING DUE TO CONTRACTOR DESTROYING OWN CONSTRUCTION STAKING OR FAILING TO PROTECT CONSTRUCTION STAKING FROM KNOWN HAZARDS SUCH AS CONSTRUCTION TRAFFIC, ORDERING STAKING TOO FAR IN ADVANCE, OR CONTRACTOR'S OWN EQUIPMENT, ETC.), COMPLETE IN PLACE	DAY	1	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00
4.	6" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE	SY	22086	\$47.28	\$1,044,226.08	\$48.00	\$1,060,128.00	\$47.50	\$1,049,085.00
5.	4" X 12" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	7823	\$3.48	\$27,224.04	\$4.00	\$31,292.00	\$4.40	\$34,421.20
6.	6" REINFORCED CONCRETE CURB, COMPLETE IN PLACE	LF	4904	\$3.78	\$18,537.12	\$4.00	\$19,616.00	\$4.40	\$21,577.60
7.	8" LIME/ FLY ASH STABILIZED SUBGRADE, COMPLETE IN PLACE	SY	16565	\$2.98	\$49,363.70	\$12.50	\$207,062.50	\$2.50	\$41,412.50
8.	8" LIME STABILIZED SUBGRADE, COMPLETE IN PLACE	SY	5522	\$2.98	\$16,455.56	\$12.50	\$69,025.00	\$3.00	\$16,566.00
9.	HYDRATED LIME 8" STABILIZED SUBGRADE (22 LBS/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	183	\$362.58	\$66,352.14	\$0.01	\$1.83	\$343.00	\$62,769.00
10.	FLY ASH FOR 8" STABILIZED SUBGRADE (58 LB/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	481	\$178.88	\$86,041.28	\$0.01	\$4.81	\$138.00	\$66,378.00
11.	HYDRATED LIME FOR 8" STABILIZED SUBGRADE (72 LBS/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	199	\$362.58	\$72,153.42	\$0.01	\$1.99	\$343.00	\$68,257.00
12.	ROADWAY, ROW, AND LOT EXCAVATION, TO BE USED FOR ONSITE FILL TO MATCH ELEVATIONS PER GRADING PLAN, INCLUDES STRIPPING AND PROOFROLLING, HAULING, PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY WITH MAXIMUM 8" LIFTS, AND RE-APPLICATION OF STRIPPINGS, (WITHIN THE PROJECT LIMITS), COMPLETE IN PLACE	CY	19050	\$3.18	\$60,579.00	\$3.50	\$66,675.00	\$5.00	\$95,250.00
13.	4" SQUARE DOUBLE REFLECTORIZED BLUE TRAFFIC BUTTON FOR FIRE HYDRANT LOCATION, COMPLETE IN PLACE	EA	17	\$7.78	\$132.26	\$25.00	\$425.00	\$8.50	\$144.50
14.	6" PVC IRRIGATION SLEEVE, SCHEDULE 40, INCLUDES RISERS, PVC END CAPS, CEMENT STABILIZED SAND BACKFILL AND MARKERS, COMPLETE IN PLACE	LF	450	\$30.28	\$13,626.00	\$30.00	\$13,500.00	\$39.00	\$17,550.00
15.	CONNECT PROPOSED 6" PAVEMENT TO EXISTING 7" PAVEMENT AND DOWEL INTO EXISTING CONCRETE PAVEMENT AND UNDERCUT, AND ANY OTHER APPURTENANCES, COMPLETE IN PLACE	LF	40	\$54.00	\$2,160.00	\$10.00	\$400.00	\$17.00	\$680.00
16.	ADA RAMPS, INCLUDES TRUNCATED DOME PAVERS WITH CONTRASTING COLOR PER DETAIL, COMPLETE IN PLACE	EA	26	\$1,160.00	\$30,160.00	\$1,500.00	\$39,000.00	\$1,250.00	\$32,500.00
17.	REMOVE AND OFFSITE DISPOSAL OF EXISTING TYPE III BARRICADE, COMPLETE IN PLACE	EA	2	\$0.50	\$1.00	\$0.01	\$0.02	\$25.00	\$50.00
18.	FINAL LOT GRADING OF 104 LOTS AND ADJACENT RESERVES, COMPLETE IN PLACE	LS	1	\$15,225.00	\$15,225.00	\$25,000.00	\$25,000.00	\$24,950.00	\$24,950.00

BID TABULATION FOR:

**CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)**

BID OPENING DATE:

BID OPENING LOCATION:

TABULATION BY:

TABULATION DATE:

LJA JOB NO.

NO.	ITEM DESCRIPTION	UNIT	QTY	5) HURTADO CONSTRUCTION COMPANY		6) CLEARPAVE, LLC		7) BEYER CONSTRUCTION, LLC	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
19.	PERMANENT TRAFFIC CONTROL DEVICES, INCLUDES ALL TRAFFIC BUTTONS, PAVEMENT STRIPING, MARKERS, REFLECTIVE PAINT ON MEDIAN NOSES, STREET SIGNS, TRAFFIC SIGNS, ETC., COMPLETE IN PLACE	LS	1	\$20,657.69	\$20,657.69	\$22,500.00	\$22,500.00	\$24,700.00	\$24,700.00
20.	PROVIDE SUBDIVISION BOND IN THE AMOUNT OF \$471,595.60, COMPLETE IN PLACE	LS	1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$8,475.00	\$8,475.00
21.	FORT BEND COUNTY RIGHT OF WAY PERMIT FOR TIE INTO EXISTING RIGHT OF WAY, COMPLETE IN PLACE	LS	1	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
22.	FORT BEND COUNTY DEVELOPMENT PERMIT FOR PLACING AND COMPACTING SPOILS, COMPLETE IN PLACE	LS	1	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00
23.	INSTALL, MAINTAIN, AND REMOVE STABILIZED CONSTRUCTION EXIT, AND REGRADE AREA TO MATCH FINISHED GRADE, COMPLETE IN PLACE	EA	1	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
SUBTOTAL BASE BID PAVING ITEMS					\$1,551,594.29		\$1,583,332.15		\$1,583,465.80
BASE BID RETAINING WALL ITEMS									
1.	METHOD "A" CONSTRUCTION STAKING FOR RETAINING WALL 3 BY THE CONTRACTOR PER JASON ASHWORTH, GBI PARTNERS, LLC, 281.499.4539, COMPLETE IN PLACE	LS	1	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00
2.	AS BUILT SURVEY OF RETAINING WALL 3, INCLUDES A CERTIFIED EXHIBIT AND AN AUTOCAD FILE OF SURVEY, COORDINATE WITH GBI PARTNERS, LLC , JASON ASHWORTH, 281.499.4539, COMPLETE IN PLACE.	LS	1	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
3.	SEGMENTAL RETAINING WALL 3, INCLUDES ANCHOR DIAMOND PRO AIR RETAINING WALL UNITS IN FOSSIL BEIGE, CONCRETE LEVELING PAD, DRAINAGE AGGREGATE (#57 STONE), MIRAGRID 3XT, REINFORCED BACKFILL, DRAINAGE PIPE, SLEEVE-ITS AND ALL RELATED APPURTENANCES AS SHOWN ON THE PLANS, COMPLETE IN PLACE	LS	1	\$140,518.00	\$140,518.00	\$131,765.42	\$131,765.42	\$166,680.00	\$166,680.00
4.	HAULING, PLACEMENT AND COMPACTION OF EXCAVATION SPOILS TO BE USED AS ONSITE FILL, PLACED AND COMPACTED TO 95% STANDARD PROCTOR DENSITY WITH MAXIMUM 8" LIFTS, AS PER GEOTECHNICAL ENGINEER'S RECOMMENDATION, (WITHIN THE PROJECT LIMITS), COMPLETE IN PLACE	CY	1600	\$2.88	\$4,608.00	\$3.50	\$5,600.00	\$6.25	\$10,000.00
SUBTOTAL BASE BID RETAINING WALL ITEMS					\$149,426.00		\$141,665.42		\$180,980.00
BASE BID MISCELLANEOUS ITEMS									
1.	STANDARD DEDUCT FOR VARIANCE REQUESTS SUBMITTED BY THE ENGINEER ON BEHALF OF THE CONTRACTOR, (AS DIRECTED BY ENGINEER), COMPLETE IN PLACE	EA	0	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00
2.	STANDARD DEDUCT FOR STREET CLEANING (AS DIRECTED BY ENGINEER), COMPLETE IN PLACE	HR	0	-\$125.00	\$0.00	-\$125.00	\$0.00	-\$125.00	\$0.00
3.	WETLANDS CROSSING FOR TEMPORARY ACCESS ROAD, INCLUDES MATTING, COMPLETE IN PLACE	EA	0	-\$10.00	\$0.00	-\$10.00	\$0.00	-\$10.00	\$0.00
4.	STANDARD DEDUCT FOR DAMAGE TO A TREE MARKED FOR PRESERVATION, COMPLETE IN PLACE	EA	0	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00	-\$1,000.00	\$0.00
5.	FORT BEND COUNTY CONSTRUCTION COMPLETION AND FINAL ACCEPTANCE INSPECTION FEES, COMPLETE IN PLACE	EA	0	-\$500.00	\$0.00	-\$500.00	\$0.00	-\$500.00	\$0.00

BID TABULATION FOR:

**CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)**

BID OPENING DATE:

BID OPENING LOCATION:

TABULATION BY:

TABULATION DATE:

LJA JOB NO.

NO.	ITEM DESCRIPTION	UNIT	QTY	5) HURTADO CONSTRUCTION COMPANY		6) CLEARPAVE, LLC		7) BEYER CONSTRUCTION, LLC	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
6.	REGRADE EXISTING OVERFLOW SWALE, INCLUDES EXCAVATION, STRIPPING, STOCKPILING STRIPPINGS, PLACEMENT AND COMPACTION TO 95% STANDARD PROCTOR DENSITY, WITH MAXIMUM 8" LIFTS, AND RE-APPLICATION OF STRIPPINGS, COMPLETE IN PLACE	LF	243	\$10.38	\$2,522.34	\$0.01	\$2.43	\$6.00	\$1,458.00
7.	CONTRACT PRICE INCREASE PER DAY IF THE CONTRACTOR ACHIEVES SUBSTANTIAL COMPLETION PRIOR TO THE DATE ESTABLISHED BY SECTION 1.2 OF THE CONTRACT, COMPLETE IN PLACE	DAY	0	\$1,000.00	\$0.00	\$1,000.00	\$0.00	\$1,000.00	\$0.00
SUBTOTAL BASE BID MISCELLANEOUS ITEMS					\$2,522.34		\$2.43		\$1,458.00
ALTERNATE BID NO. 1 FIELD CONDITIONS ITEMS									
1.	ADDITIONAL LIME/FLY ASH STABILIZED SUBGRADE TO BE USED FOR UNSTABLE SOIL CONDITIONS AS DIRECTED BY THE ENGINEER, COMPLETE IN PLACE	SY	16565	\$2.00	\$33,130.00	\$2.00	\$33,130.00	\$2.50	\$41,412.50
2.	ADDITIONAL 8" LIME STABILIZED SUBGRADE TO BE USED FOR UNSTABLE SOIL CONDITIONS AS DIRECTED BY THE ENGINEER, COMPLETE IN PLACE	SY	5522	\$2.00	\$11,044.00	\$2.00	\$11,044.00	\$3.00	\$16,566.00
3.	HYDRATED LIME FOR 8" STABILIZED SUBGRADE (22 LBS/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	183	\$180.00	\$32,940.00	\$180.00	\$32,940.00	\$343.00	\$62,769.00
4.	FLY ASH FOR 8" STABILIZED SUBGRADE (58 LB/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	481	\$110.00	\$52,910.00	\$110.00	\$52,910.00	\$138.00	\$66,378.00
5.	HYDRATED LIME FOR 8" STABILIZED SUBGRADE (72 LBS/SY), AS REQUIRED BY SOIL CONDITIONS AND APPROVED BY GEOTECHNICAL ENGINEER, COMPLETE IN PLACE	TON	199	\$180.00	\$35,820.00	\$180.00	\$35,820.00	\$343.00	\$68,257.00
SUBTOTAL ALTERNATE BID NO. 1 FIELD CONDITIONS ITEMS					\$165,844.00		\$165,844.00		\$255,382.50
ALTERNATE BID NO. 2 ALTERNATE DISPOSAL ITEM									
1.	ADDITIONAL COST FOR HAULING, PLACEMENT AND COMPACTION OF EXCAVATION SPOILS TO BE HAULED USING OFF-ROAD TRUCKS, WITHIN 1.0 - 1.5 MILES OF THE PROJECT, PLACED AND COMPACTED TO 95% STANDARD PROCTOR DENSITY WITH MAXIMUM 8" LIFTS, AS PER GEOTECHNICAL ENGINEER'S RECOMMENDATION, COMPLETE IN PLACE	CY	19050	\$2.68	\$51,054.00	\$1.50	\$28,575.00	\$1.70	\$32,385.00
SUBTOTAL ALTERNATE BID NO. 2 ALTERNATE DISPOSAL ITEM					\$51,054.00		\$28,575.00		\$32,385.00

BID TABULATION FOR:

**CONSTRUCTION OF THE PAVING AND APPURTENANCES & RETAINING WALL
TO SERVE HERITAGE BEND TBPH SECTION 4
FORT BEND COUNTY MUNICIPAL UTILITY DISTRICT NO. 277
FORT BEND COUNTY, TEXAS
MAY 28, 2026
LJA ENGINEERING, INC.
C CORTEZ
MAY 29, 2026
2489-5004P (9.2)**

**BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.**

NO.	ITEM DESCRIPTION	UNIT	QTY	5) HURTADO CONSTRUCTION COMPANY		6) CLEARPAVE, LLC		7) BEYER CONSTRUCTION, LLC	
				UNIT COST	TOTAL	UNIT COST	TOTAL	UNIT COST	TOTAL
BID SUMMARY									
	BASE BID PAVING ITEMS				\$1,551,594.29		\$1,583,332.15		\$1,583,465.80
	BASE BID RETAINING WALL ITEMS				\$149,426.00		\$141,665.42		\$180,980.00
	BASE BID MISCELLANEOUS ITEMS				\$2,522.34		\$2.43		\$1,458.00
	TOTAL AMOUNT BASE BID				\$1,703,542.63		\$1,725,000.00		\$1,765,903.80
ALTERNATE BID NO. 1									
	TOTAL AMOUNT BASE BID				\$1,703,542.63		\$1,725,000.00		\$1,765,903.80
	FIELD CONDITIONS ITEMS				\$165,844.00		\$165,844.00		\$255,382.50
	TOTAL ALTERNATE BID NO. 1 PLUS BASE BID				\$1,869,386.63		\$1,890,844.00		\$2,021,286.30
ALTERNATE BID NO. 2									
	TOTAL AMOUNT BASE BID				\$1,703,542.63		\$1,725,000.00		\$1,765,903.80
	ALTERNATE DISPOSAL ITEM				\$51,054.00		\$28,575.00		\$32,385.00
	TOTAL ALTERNATE BID NO. 2 PLUS BASE BID				\$1,754,596.63		\$1,753,575.00		\$1,798,288.80

