BID TABULATION FOR:

BID OPENING DATE:
BID OPENING LOCATION:
TABULATION BY:
TABULATION DATE:
LJA JOB NO.

BIDDER'S NAME

1) CROSTEX CONSTRUCTION

CALENDAR DAYS - 105/120

I, Robert Booth, P.E., hereby cactify these bid tabulations to be true and correct.

CONSTRUCTION OF THE CLEARING & GRUBBING PHASE 1 TO SERVE CLEARWATER HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 568 CITY OF HOUSTON, HARRIS COUNTY, TEXAS NOVEMBER 12, 2024 LJA ENGINEERING, INC. D. CAMPOS NOVEMBER 12, 2024 4013-0008 (11.0)

TOTAL BID AMOUNT

\$939,000.00

ROBERT T. BOOTH

127779

CENSE

ONAL E

11 21 2274

FRN F-1386 LJA Engineering, Inc. O:\LAND\U0330006\11122024_C&G PH. 1 Clearwater_BT

BID TABULATION FOR:

BID OPENING DATE: BID OPENING LOCATION: TABULATION BY: TABULATION DATE: LJA JOB NO.

CONSTRUCTION OF THE CLEARING & GRUBBING PHASE 1 TO SERVE CLEARWATER HARRIS COUNTY MUNICIPAL UTILITY DISTRICT NO. 568 CITY OF HOUSTON, HARRIS COUNTY, TEXAS NOVEMBER 12, 2024 LJA ENGINEERING, INC. D. CAMPOS **NOVEMBER 12, 2024** 4013-0006 (11.0)

1) CROSTEX CONSTRUCTION

LJA JOB NO.			1013-0006 (11.0)	
			1) CROSTEX CON	ISTRUCTION
ITEM DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
CLEARING & GRUBBING PHASE I				
CLEARING AND GRUBBING, COMPLETE IN PLACE CHIPPING AND HAULING OFFSITE OF CLEARED AND GRUBBED MATERIAL, COMPLETE IN PLACE	AC AC	125.2 125.2	\$7,000.00 \$208.00	\$876,400.00 \$26,041.60
3. ROOT RAKING AND BACK DRAGGING, COMPLETE IN PLACE	AC	125.2	\$1.00	\$125.20
SUBTOTAL CLEARING & GRUBBING PHASE I				\$902,566.80
CLEARING & GRUBBING MISCELLANEOUS ITEMS				
METHOD "A" CONSTRUCTION STAKING BY THE CONTRACTOR, COMPLETE IN PLACE	LS	1	\$4,733.20	\$4,733.20
REMOVE AND DISPOSE OFFSITE OF FENCE, TIRES, TRASH, AND MISCELLANEOUS DEBRIS, COMPLETE IN PLACE	S LS	1	\$10,000.00	\$10,000.00
3. TEMPORARY TRAFFIC CONTROL DEVICES AS NEEDED FOR THE DURATION OF THE PROJECT (DRUMS, FLAGGERS, ALL NECESSARY SIGNAGE, ETC.), PER TMUTCD, INCLUDES INSTALLATION, MAINTENANCE AND REMOVAL, COMPLETE IN PLACE	LS	1	\$5,000.00	\$5,000.00
SUBTOTAL CLEARING & GRUBBING MISCELLANEOUS ITEMS				\$19,733.20
STORMWATER POLLUTION PREVENTION ITEMS				
 INSTALLATION, MAINTENANCE, AND REMOVAL OF REINFORCED FILTER FABRIC FENCE, COMPLETE IN PLACE 	LF	13,000	\$1.00	\$13,000.00
INSTALLATION, MAINTENANCE, AND REMOVAL OF STABILIZED CONTRUCTION EXIT, COMPLETE IN PLACE	EA	1	\$3,000.00	\$3,000.00
DRAINAGE SWALES TO PROMOTE POSITIVE DRAINAGE, ONLY AT THE DIRECTION OF THE ENGINEER, COMPLETE IN PLACE	l LF	100	\$7.00	\$700.00
SUBTOTAL STORMWATER POLLUTION PREVENTION ITEMS				\$16,700.00
BID SUMMARY				
SUBTOTAL CLEARING & GRUBBING PHASE I				\$902,566.80
SUBTOTAL CLEARING & GRUBBING MISCELLANEOUS ITEMS				\$19,733.20
SUBTOTAL STORMWATER POLLUTION PREVENTION ITEMS				\$16,700.00
TOTAL AMOUNT BID				\$939,000.00