LJA ENGINEERING

BID OPENING

Owner: PMB Crandall Dev Co Ph 1, LLC. and PMB Crandall Land 2 L.P. on behalf of Kaufman County Fresh Water Supply District No. 4A

Project Name: Wildcat Ranch, Phase 7 and Wildcat Ranch, Phase 9 Utility Improvements

Project Number: NT840-0015F and NT840-0015G | Type of Bid: Public

Pre-bid: Non-Mandatory | Wildcat Ranch, Phase 7 Addendum: One | Wildcat Ranch, Phase 9 Addendum: One

Bid Location: the office of LJA Engineering, Inc. located at 6060 North Central Expressway, Suite 400, Dallas, Texas 75206; optional conference call no. 1 (346) 202-6170; conference ID 564 345 141# | Date: Tuesday, June 28, 2022 | Time: 10:00 a.m.

	Bid Subtotals										
Bidder	Wildcat Ranch Phase 7 Total Amount Bid	Wildcat Ranch Phase 7 Days to Complete	Wildcat Ranch Phase 7 Earliest Start Date	Wildcat Ranch Phase 7 Cashier's Check Or Bid Bond	Wildcat Ranch Phase 7 Addenda Acknowledged	Wildcat Ranch Phase 9 Total Amount Bid	Wildcat Ranch Phase 9 Days to Complete	Wildcat Ranch Phase 9 Earliest Start Date	Wildcat Ranch Phase 9 Bid Bond or Cashier's Check	Wildcat Ranch Phase 9 Addenda Acknowledged	Total Amount Bid for Wildcat Ranch Phase 7 and Phase 9
3S Contracting	3,934,141.54	150/30	N/A	✓	✓	2,497,999.14	90/20	N/A	✓	✓	6,432,140.68
Blue Star Utilities	4,077,124.15	75/15	12/2022	✓	✓	2,616,697.34	75/15	12/2022	✓	✓	6,693,821.49
Circle H	4,247,421.32	200/228	9/19/2022	✓	✓	2,785,000.00	200/228	9/19/2022	✓	✓	7,032,421.32
Rich & Burns	4,620,766.75	90/25	N/A	✓	✓	2,875,029.41	60/20	N/A	✓	✓	7,495,796.16
Acadia Services	3,984,966.90	140/40	12/1/2022	✓	✓	2,708,730.40	140/40	12/1/2022	✓	✓	6,693,727.30