Date	Time	Contractor	Question	Answer	Response Posted
10/16/2025	1:45 P.M.	GM Construction	Can you please verify the paving quantities? I am coming up 470 SY short on	Paving quantities reviewed and have been	10.21.2025
			7.5" pavement and 146 SY long on 6" pavement.	confirmed.	
10/16/2025	2:19 P.M.	GM Construction		Ramps will be flared.	10.21.2025
			Can you also clarify what type of ramp we will be building? Looks like		
			flared ramp, but wanted to make sure, since it doesn't match the details.		
10/21/2025	7:44 A.M.	Harper Brothers	In Section A, item 2 is currently "Mobilization for TxDOT Excavation" with a	Yes, that should be 6" Lime stabilized	10.21.2025
			quantity of 63,624 SY. Should this item be Lime Stabilized Subgrade?	subgrade.	