Date	Time	Contractor	Question	Answer	Response Posted
10/16/2025	1:45 P.M.	GM Construction	Can you please verify the paving quantities? I am coming up 470 SY short on	Paving quantities reviewed and have been	10.21.2025
			7.5" pavement and 146 SY long on 6" pavement.	confirmed.	
10/16/2025	2:19 P.M.	GM Construction		Ramps will be flared.	10.21.2025
			Can you also clarify what type of ramp we will be building? Looks like		
			flared ramp, but wanted to make sure, since it doesn't match the details.		
10/21/2025	7:44 A.M.	Harper Brothers	In Section A, item 2 is currently "Mobilization for TxDOT Excavation" with a	Yes, that should be 6" Lime stabilized	10.21.2025
			quantity of 63,624 SY. Should this item be Lime Stabilized Subgrade?	subgrade.	
10/21/2025	3:29 P.M.	GM Construction	It looks like Hydrated Lime was left off of Section C items and should Item 4 on	Updated in Addendum No. 1	10/28/2025
			Section Alternate 1 qty seems a little low for replacing all of those panels. Can	•	
			we have that qty verified please?		
10/21/2025	1:08 P.M.	LH Lacy	Looks like the pay item for the unit price on the pavement remove and replace	Updated in Addendum No. 2	10/28/2025
			item is by the SF. Should it be SY?		
					+